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(i) 



DEFINITIONS 

 

The following terms and expressions used in the contract document shall have the 

following meanings: 

 

The Employer  THE PRINCIPAL SECRETARY, 

  MINISTRY OF ENVIRONMENT AND FORESTRY, 

 P.O. Box 30259-00100, 

  NAIROBI, KENYA 

Project Manager  THE WORKS SECRETARY 

  STATE DEPARTMENT FOR PUBLIC WORKS, 

  P.O. BOX 52692 – 00200, 

  NAIROBI. 

Architect  CHIEF ARCHITECT 

  STATE DEPARTMENT FOR PUBLIC WORKS 

 P.O. Box 30743 - 00100 

  NAIROBI 
    

Mechanical Engineer  CHIEF ENGINEER (MECHANICAL, BS) 

  STATE DEPARTMENT FOR PUBLIC WORKS 

 P.O. Box 41191 - 00100 

  NAIROBI 
    

Electrical Engineer  CHIEF ENGINEER (ELECTRICAL) 

  STATE DEPARTMENT FOR PUBLIC WORKS 

 P.O. Box 41191 - 00100 

  NAIROBI 
    

Quantity Surveyor  CHIEF QUANTITY SURVEYOR 

  STATE DEPARTMENT FOR PUBLIC WORKS 

 P.O. Box 30743 - 00100 

  NAIROBI 
    

Structural Engineer  CHIEF ENGINEER (STRUCTURAL) 

  STATE DEPARTMENT FOR PUBLIC WORKS 

 P.O. Box 30743 - 00100 

  NAIROBI 
    

Contractor The firm appointed to carry out Electrical Installation Works. 

The Site The site is located at Kenya Meteorological HeadQuarters – 

 Ngong Road Dagoretti Corner 

 
 
 

 

(ii) 



FORM OF TENDER 

 

To: The Principal Secretary, 

Ministry of Environment and Forestry, 

P.O. Box 30259-00100,  
NAIROBI, KENYA. 

 

PROPOSED INSTALLATION OF ELECTIRC FENCE/RAZOR WIRE AT METEOROLOGICAL 

HEADQUATERS, NAIROBI. W.P ITEM NO. D110/NB/NB/2001 JOB NO. 10686E  
 

 

In accordance with the Instructions to Tenderers, Conditions of Contract, Specifications and Bills of 

Quantities for the execution of the above named Works, we, the undersigned offer to construct, install and 

complete such Works and remedy any defects therein for the sum of: 

 

Kshs……………………..….. [Amount in figures] 

……………………………………………………………………………………………………………………………… 

……………………………………………………………………………………………………………………………… 

…………..………………………………………………………………… [Amount in words] 

 

We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after the 

receipt of the Employer’s Representative’s notice to commence, and to complete the whole of the Works 

comprised in the Contract within the time stated in the Appendix to Conditions of Contract. 

 

1. We agree to abide by this tender for a period of 120 days from the date of tender opening, and 

shall remain binding upon us and may be accepted at any time before the expiry of that period. 

 

2. Unless and until a formal Agreement is prepared and executed this tender together with your 

written acceptance thereof, shall constitute a binding Contract between us. 

 

3. We understand that you are not bound to accept the lowest or any tender you may receive. 

 

Dated this ……………………… day of …………………20….. 

 

Signature ………………….in the capacity of …………………………………………. duly authorized to sign 

tenders for and on behalf of: 

 

…………………………………………….. [Name of Tenderer ] 

 

of…………………………………………..[Address of Tenderer] 

 

PIN No. ………………………………………………………………….. 

 

VAT CERTIFICATE No. ………………………………………………... 

 

Witness: Name ………………………………………………… 

 

Address ………………………………………………. 

 

Signature ……………………………………………… 

 

(iii) 



FORM OF TENDER SECURITY: BANK  

 

To: THE PRINCIPAL SECRETARY, 

Ministry of Environment and Forestry, 

P.O. Box 30259-00100,  
NAIROBI, KENYA.  

WHEREAS............................................................................ (hereinafter called “the Tenderer”) has 

submitted his tender dated............................................................ for the installation 

of...................................................................................................................................................... 

...  

.............................................................................................................. (Name of Contract) 

KNOW ALL PEOPLE by these presents that WE......................................................... ......... having 

our registered office at .............................................................. (hereinafter called “the Bank” are 

bound unto ............................................................................. (hereinafter called “the Employer” in 

the sum of Kshs.................................................................... for which payment well and truly to be 
 

made to the said Employer, the Bank bind itself, its successors and assigns by these presents sealed 

with the Common Seal of the said Bank this .........................................................Day of 

................................20................................................. 

 

THE CONDITIONS of this obligation are: 
 

1. If after tender opening the tenderer withdraws his tender during the period of 

tender Validity specified in the instructions to tenderers 

Or 
 

2. If the tenderer, having been notified of the acceptance of this tender by the 

Employer during the period of tender validity: 

 

a)Fails or refuses to execute the form of Agreement in accordance with 

the Instructions to Tenderers, if required; or 

 
 

b)Fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Tenderers; 

 
 

We undertake to pay to the Employer up to the above amount upon receipt of his first written 

demand, without the Employer having to substantiate his demand, provided that in his demand 

the Employer will note that the amount claimed by him is due to him, owing to the occurrence of 

one or both of the two conditions, specifying the occurred condition or conditions. 

 
 

This guarantee will remain in force for a period of 150 days from the date of tender opening, 

and any demand in respect thereof should reach the Bank not later than the said date. 
 

______________________________ _______________________________ [Date] 

[Signature of the Bank] 

 

 

______________________________ 

[Witness] 

 

 

________________________________ 

[Seal] 

(iv) 



FORM OF TENDER SECURITY: INSURANCE COMPANY  

 

To: THE PRINCIPAL SECRETARY, 

Ministry of Environment and Forestry, 

P.O. Box 30259-00100,  
NAIROBI, KENYA.  

WHEREAS............................................................................ (hereinafter called “the Tenderer”) has 

submitted his tender dated............................................................ for the installation 

of....................................................................................................................................................... 

.............................................................................................................. (Name of Contract) 

KNOW ALL PEOPLE by these presents that WE..................................................................  having our 

registered office at .............................................................. (hereinafter called “Insurance company”), are 

bound unto ............................................................................. (hereinafter called “the Employer” in the 

sum of Kshs.................................................................... for which payment well and truly to be made to 
 

the said Employer, the Insurance company bind itself, its successors and assigns by these presents sealed 

with the Common Seal of the said Insurance company this .........................................................Day of 

................................20................................................. 

 

THE CONDITIONS of this obligation are: 

 
 

1.If after tender opening the tenderer withdraws his tender during the period of 

tender Validity specified in the instructions to tenderers  

Or 
 

2.If the tenderer, having been notified of the acceptance of this tender by the Employer during the 

period of tender validity: 

 

a)Fails or refuses to execute the form of Agreement in accordance with 

the Tenderers, if required; or 

 

Instructions to 

 
 

b)Fails or refuses to furnish the Performance Security, in accordance with 

the Tenderers; 

 

Instructions to 

 
 

We undertake to pay to the Employer up to the above amount upon receipt of his first written demand, 

without the Employer having to substantiate his demand, provided that in his demand the Employer will 

note that the amount claimed by him is due to him, owing to the occurrence of one or both of the two 

conditions, specifying the occurred condition or conditions. 

 
 

This guarantee will remain in force for a period of 150 days from the date of tender opening, and 

any demand in respect thereof should reach the Insurance Company not later than the said date. 
 

______________________________ _______________________________ [Date] 

[Signature of the guarantor.] 

 

 

_______________________________ 

[Witness] 

 

 

________________________________ 

[Seal] 

(v) 



SECTION I  

INVITATION FOR TENDERS 

 

Tender reference No.     MOE&F/KMD/OT/009/2020-2021 

Tender Name:       Proposed installation of electric fence/razor wire at KMD Headquarters 

Date:       22/06/2021 

 

1. The Ministry of Environment and Forestry invites sealed tender documents from eligible 

interested bidders for the Proposed installation of electric fence/razor wire at KMD 

Headquarters 

2. Interested eligible candidates may obtain tender documents from Ministry of 

Environment and Forestry, Ragati Road, NHIF Building, 11
th
 floor, Supply Chain 

Management Office room 1104 during normal working hours (8.00 am to 5.00pm, 

Monday-Friday, with exemption of public holidays) upon payment of non-refundable 

fee of Ksh 1000 payable in cash or Bankers cheque to the  Principal Secretary Ministry of 

Environment and Forestry or download the document free of charge from Ministry 

website: www.environment.go.ke, www.meteo.go.ke or http:supplier.treasury.go.ke 

and www.tenders.go.ke. In case the documents are downloaded, bidders must inform 

the Ministry of Environment and Forestry, Supply Chain Management Services 

immediately for recording purpose. 

3. Prices quoted should be net inclusive of all taxes, must be in Kenya Shillings and should 

remain valid for 120 days. 

4. Complete tender documents (Original and a copy) enclosed in plain sealed outer 

envelope clearly marked with tender name and tender number should be deposited in 

the Tender Box located at Ministry Environment and Forestry, Ragati Road, NHIF 

Building, 11
th
 floor and be addressed to the Principal Secretary, Ministry of Environment 

and Forestry, P.O. Box 30126-00100 Nairobi, Kenya, so as to be received on or before 

Tuesday, 6
th
 July, 2021 at 10.00 a.m. East African time. 

  

5. Tenders must be accompanied by a duly filled tender securing declaration form.  

 

6. Mandatory site visit will be on Tuesday, 29
th
 June, 2021 from 09:00 A.M to 02.00 PM 

 

7. Tenders will be opened immediately thereafter at Ministry of Environment and Forestry 

boardroom, Ragati Road, NHIF Building, 12
th
 floor in the presence of candidates or their 

representatives who choose to attend.  

 

8. Large documents that cannot fit in the tender box shall be received and registered at 

Supply Chain Management services office, Ministry of Environment and Forestry, Ragati 

Road, NHIF Building, 11
th
 floor, Room 1102.  

 

9. The Ministry of Environment and Forestry reserves the right to reject or accept in whole 

or in part any tender without obligation to give reasons for the decision. 

________________________________ 
 

For (Accounting Officer/Procuring Entity) 

http://www.environment.go.ke/
http://www.meteo.go.ke/
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INSTRUCTIONS TO TENDERERS 



INSTRUCTIONS TO TENDERERS 

 

 

TABLE OF CONTENTS 

 

CLAUSE PAGE 

 

1. General  ………………………………………………….  A1 

 

2. Tender Documents  ..…………………………………… A3 

 

3. Preparation of Tenders  ………………………………… A4 – A5 

 

4. Submission of Tenders  …………………………………. A6 – A7 

 

5. Tender Opening and Evaluation ………………………. A7 – A9 

 

6. Award of Contract  ……………………………………… A9 - A10 



1. General/Eligibility/Qualifications/Joint venture/Cost of tendering 
 

1.1 The Employer as defined in the Appendix to Conditions of Contract invites 

tenders for Works Contract as described in the tender documents. The successful 

tenderer will be expected to complete the Works by the Intended Completion Date 

specified in the tender documents. 

 
 

1.2 All tenderers shall provide the Qualification Information, a statement that the 

tenderer (including all members of a joint venture and subcontractors) is not 

associated, or has not been associated in the past, directly or indirectly, with the 

Consultant or any other entity that has prepared the design, specifications, and other 

documents for the project or being proposed as Project Manager for the Contract. A 

firm that has been engaged by the Employer to provide consulting services for the 

preparation or supervision of the Works, and any of its affiliates, shall not be eligible 

to tender. 

 
 

1.3 All tenderers shall provide in the Form of Tender and Qualification 

Information, a preliminary description of the proposed work method and schedule, 

including drawings and charts, as necessary. 

 
 

1.4 In the event that pre-qualification of potential tenderers has been undertaken, 

only tenders from pre-qualified tenderers will be considered for award of Contract. 

These qualified tenderers should submit with their tenders any information updating 

their original pre-qualification applications or, alternatively, confirm in their tenders 

that the originally submitted pre-qualification information remains essentially correct 

as of the date of tender submission. 

 
 

1.5 Where no pre-qualification of potential tenderers has been done, all tenderers 

shall include the following information and documents with their tenders , unless 

otherwise stated: 

 
 

(a) copies of original documents defining the constitution or legal status, place of 

registration, and principal place of business; written power of attorney of the 

signatory of the tender to commit the tenderer: 

 

(b) total monetary value of construction work performed for each of the last five 

years: 

 

 

(c) experience in works of a similar nature and size for each of the last five years, 

and details of work under way or contractually committed; and names and addresses 

of clients who may be contacted for further information on these contracts; 

 

 

(d) major items of construction equipment proposed to carry out the Contract 

and an undertaking that they will be available for the Contract. 
 

(e) qualifications and experience of key site management and technical personnel 

proposed for the Contract and an undertaking that they shall be available for the 

Contract.  
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(f) reports on the financial standing of the tenderer, such as profit and loss 

statements and auditor’s reports for the past five years; 
 

(g) evidence of adequacy of working capital for this Contract (access to line(s) of 

credit and availability of other financial resources); 

 

(h) authority to seek references from the tenderer’s bankers; 

 

 

(i) information regarding any litigation, current or during the last five years, in which 

the tenderer is involved, the parties concerned and disputed amount; and 

 

(j) proposals for subcontracting components of the Works amounting to more than 

10 percent of the Contract Price. 

 
 

1.6 Tenders submitted by a joint venture of two or more firms as partners shall 

comply with the following requirements, unless otherwise stated: 

 
 

(a) the tender shall include all the information listed in clause 1.5 above for 

each joint venture partner; 

 

(b) the tender shall be signed so as to be legally binding on all partners; 

 

(c) all partners shall be jointly and severally liable for the execution 

of the Contract in accordance with the Contract terms; 

 

(d) one of the partners will be nominated as being in charge, 
 

authorised to incur liabilities, and receive instructions for and on behalf of all 

partners of the joint venture; and 

 
 

(e) the execution of the entire Contract, including payment, shall be done 

exclusively with the partner in charge. 

 
 

1.7 To qualify for award of the Contract, tenderers shall meet the following 

minimum qualifying criteria; 

 

(a) annual volume of construction work of at least 2.5 times the estimated annual 

cashflow for the Contract; 

 

(b) experience as main contractor in the construction of at least 

 

(c) two works of a nature and complexity equivalent to the Works 
 

over the last 10 years (to comply with this requirement, works cited should be at 

least 70 percent complete); 

 

(d) proposals for the timely acquisition (own, lease, hire, etc.) of the essential 

equipment listed as required for the Works;  
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(e) a Contract manager with at least five years’ experience in works of an equivalent 

nature and volume, including no less than three years as Manager; and 
 

(f) liquid assets and/or credit facilities, net of other contractual commitments and 

exclusive of any advance payments which may be made under the Contract, of no less 

than 4 months of the estimated payment flow under this Contract. 
 

1.8 The figures for each of the partners of a joint venture shall be added together 

to determine the tenderer’s compliance with the minimum qualifying criteria of clause 

1.7 (a) and (e); however, for a joint venture to qualify, each of its partners must meet 

at least 25 percent of minimum criteria 1.7 (a), (b) and (e) for an individual tenderer, 

and the partner in charge at least 40 percent of those minimum criteria. Failure to 

comply with this requirement will result in rejection of the joint venture’s tender. 

Subcontractors’ experience and resources will not be taken into account in 

determining the tenderer’s compliance with the qualifying criteria, unless otherwise 

stated. 
 

1.9 Each tenderer shall submit only one tender, either individually or as a partner 

in a joint venture. A tenderer who submits or participates in more than one tender 

(other than as a subcontractor or in cases of alternatives that have been permitted or 

requested) will cause all the proposals with the tenderer’s participation to be 

disqualified. 
 

1.10 The tenderer shall bear all costs associated with the preparation and 

submission of his tender, and the Employer will in no case be responsible or liable for 

those costs. 
 

1.11 The tenderer, at the tenderer’s own responsibility and risk, is encouraged to 

visit and examine the Site of the Works and its surroundings, and obtain all 

information that may be necessary for preparing the tender and entering into a 

contract for construction of the Works. The costs of visiting the Site shall be at the 

tenderer’s own expense. 

 
 

1.12 The procuring entity’s employees, committee members, board members and 

their relative (spouse and children) are not eligible to participate in the tender. 
 

1.13 The price to be changed for the tender document shall not exceed 

Kshs.5,000/= 
 

1.14 The procuring entity shall allow the tenderer to review the tender document 

free of charge before purchase. 

 

2. Tender Documents 
 

2.1 The complete set of tender documents comprises the documents listed below 

and any addenda issued in accordance with Clause 2.4.  

(a) These Instructions to Tenderers 

(b) Form of Tender and Qualification Information 

(c) Conditions of Contract 

(d) Appendix to Conditions of Contract 

(e) Specifications 

(f) Drawings 

(g) Bills of Quantities 

(h) Forms of Securities 
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2.2 The tenderer shall examine all Instructions, Forms to be filled and 

Specifications in the tender documents. Failure to furnish all information required by 

the tender documents, or submission of a tender not substantially responsive to the 

tendering documents in every respect will be at the tenderer’s risk and may result in 

rejection of his tender. 

 
 

2.3 A prospective tenderer making an inquiry relating to the tender documents 

may notify the Employer in writing or by cable, telex or facsimile at the address 

indicated in the letter of invitation to tender. The Employer will only respond to 

requests for clarification received earlier than seven days prior to the deadline for 

submission of tenders. Copies of the Employer’s response will be forwarded to all 

persons issued with tendering documents, including a description of the inquiry, but 

without identifying its source. 

 
 

2.4 Before the deadline for submission of tenders, the Employer may modify the 

tendering documents by issuing addenda. Any addendum thus issued shall be part of 

the tendering documents and shall be communicated in writing or by cable, telex or 

facsimile to all tenderers. Prospective tenderers shall acknowledge receipt of each 

addendum in writing to the Employer. 

 
 

2.5 To give prospective tenderers reasonable time in which to take an addendum 

into account in preparing their tenders, the Employer shall extend, as necessary, the 

deadline for submission of tenders, in accordance with Clause 4.2 here below. 

 

3. Preparation of Tenders 

 

3.1 All documents relating to the tender and any correspondence shall be in 

English language.  

3.2 The tender submitted by the tenderer shall comprise the following: 
 

(a) These Instructions to Tenderers, Form of Tender, Conditions of Contract, 

Appendix to Conditions of Contract and Specifications; 

(b) Tender Security; 

(c) Priced Bill of Quantities ; 

(d) Qualification Information Form and Documents; 

(e) Alternative offers where invited; and 
 

(f) Any other materials required to be completed and submitted by the 

tenderers. 

 
 

3.3 The tenderer shall fill in rates and prices for all items of the Works described 

in the Bill of Quantities. Items for which no rate or price is entered by the tenderer 

will not be paid for when executed and shall be deemed covered by the other rates 

and prices in the Bill of Quantities. All duties, taxes, and other levies payable by the 

Contractor under the Contract, or for any other cause relevant to the Contract, as of 

30 days prior to the deadline for submission of tenders, shall be included in the tender 

price submitted by the tenderer.  
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3.4 The rates and prices quoted by the tenderer shall only be subject to 

adjustment during the performance of the Contract if provided for in the Appendix to 

Conditions of Contract and provisions made in the Conditions of Contract. 

 

3.5 The unit rates and prices shall be in Kenya Shillings. 

 
 

3.6 Tenders shall remain valid for a period of sixty (60) days from the date of 

submission However in exceptional circumstances, the Employer may request that the 

tenderers extend the period of validity for a specified additional period. The request 

and the tenderers’ responses shall be made in writing. A tenderer may refuse the 

request without forfeiting the Tender Security. A tenderer agreeing to the request will 

not be required or permitted to otherwise modify the tender, but will be required to 

extend the validity of Tender Security for the period of the extension, and in 

compliance with Clause 3.7 - 3.11 in all respects. 

 
 

3.7 The tenderer shall furnish, as part of the tender, a Tender Security in the 

amount and form specified in the appendix to invitation to tenderers. This shall be in 

the amount not exceeding 2 percent of the tender price 

 
 

3.8 The format of the Tender Security should be in accordance with the form of 

Tender Security included in Section G - Standard forms or any other form acceptable 

to the Employer. Tender Security shall be valid for 30 days beyond the validity of the 

tender. 

 
 

3.9 Any tender not accompanied by an acceptable Tender Security shall be 

rejected. The Tender Security of a joint venture must define as “Tenderer” all joint 

venture partners and list them in the following manner: a joint venture consisting 

of”…………”,”…………”,and “…………”. 

 
 

3.10 The Tender Securities of unsuccessful tenderers will be returned within 28 

days of the end of the tender validity period specified in Clause 3.6. 

 
 

3.11 The Tender Security of the successful tenderer will be discharged when the 

tenderer has signed the Contract Agreement and furnished the required Performance 

Security. 

 

3.12 The Tender Security may be forfeited 
 

(a) if the tenderer withdraws the tender after tender opening during the period 

of tender validity; 
 

(b) if the tenderer does not accept the correction of the tender price, pursuant to 

Clause 5.7; 
 

(c) in the case of a successful tenderer, if the tenderer fails within the specified 

time limit to  

(i) sign the Agreement, or 

 

(ii) furnish the required Performance Security. 
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3.13 Tenderers shall submit offers that comply with the requirements of the 

tendering documents, including the basic technical design as indicated in the Drawings 

and Specifications. Alternatives will not be considered, unless specifically allowed in 

the invitation to tender. 
 

If so allowed, tenderers wishing to offer technical alternatives to the 

requirements of the tendering documents must also submit a tender that complies 

with the requirements of the tendering documents, including the basic technical design 

as indicated in the Drawings and Specifications. In addition to submitting the basic 

tender, the tenderer shall provide all information necessary for a complete evaluation 

of the alternative, including design calculations, technical specifications, breakdown of 

prices, proposed construction methods and other relevant details. Only the technical 

alternatives, if any, of 
 

the lowest evaluated tender conforming to the basic technical requirements shall 

be considered. 
 

3.14 The tenderer shall prepare one original of the documents comprising the 

tender documents as described in Clause 3.2 of these Instructions to Tenderers, bound 

with the volume containing the Form of Tender, 
 

and clearly marked “ORIGINAL”. In addition, the tenderer shall submit copies of 

the tender, in the number specified in the invitation to tender, and clearly marked as 

“COPIES”. In the event of discrepancy between them, the original shall prevail. 
 

3.15 The original and all copies of the tender shall be typed or written in indelible 

ink and shall be signed by a person or persons duly authorised to sign on behalf of the 

tenderer, pursuant to Clause 1.5 (a) or 1.6 (b), as the case may be. All pages of the 

tender where alterations or additions have been made shall be initialled by the person 

or persons signing the tender. 
 

3.16 Clarification of tenders shall be requested by the tenderer to be received by 

the procuring entity not later than 7 days prior to the deadline for submission of 

tenders. 
 

3.17 The procuring entity shall reply to any clarifications sought by the tenderer 

within 3 days of receiving the request to enable the tenderer to make timely 

submission of its tender. 
 

3.18 The tender security shall be in the amount of 0.5 – 2 per cent of the tender 

price. 

 

4. Submission of Tenders 
 

4.1 The tenderer shall seal the original and all copies of the tender in two inner 

envelopes and one outer envelope, duly marking the inner envelopes as “ORIGINAL” 

and “COPIES” as appropriate. The inner and outer envelopes shall:  

(a) be addressed to the Employer at the address provided in the invitation to 

tender; 
 

(b) bear the name and identification number of the Contract as defined in the 

invitation to tender; and 
 

(c) provide a warning not to open before the specified time and date for tender 

opening. 
 

4.2 Tenders shall be delivered to the Employer at the address specified above not 

later than the time and date specified in the invitation to tender.  
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However, the Employer may extend the deadline for submission of tenders by issuing 

an amendment in accordance with Sub-Clause 2.5 in which case all rights and 

obligations of the Employer and the tenderers previously subject to the original 

deadline will then be subject to the new deadline. 
 

4.3 Any tender received after the deadline prescribed in clause 4.2 will be 

returned to the tenderer un-opened. 

 
 

4.4 Tenderers may modify or withdraw their tenders by giving notice in writing 

before the deadline prescribed in clause 4.2. Each tenderer’s modification or 

withdrawal notice shall be prepared, sealed, marked, 
 

and delivered in accordance with clause 3.13 and 4.1, with the outer and inner 

envelopes additionally marke“MODIFICATION”and “WITHDRAWAL”, as 

appropriate. No tender may be modified after the deadline for submission of tenders. 

 

4.5 Withdrawal of a tender between the deadline for submission of 
 

tenders and the expiration of the period of tender validity specified in the 

invitation to tender or as extended pursuant to Clause 3.6 may result in the forfeiture 

of the Tender Security pursuant to Clause 3.11. 

 
 

4.6 Tenderers may only offer discounts to, or otherwise modify the prices of their 

tenders by submitting tender modifications in accordance with Clause 4.4 or be 

included in the original tender submission. 

 

5. Tender Opening and Evaluation 
 

5.1 The tenders will be opened by the Employer, including modifications made 

pursuant to Clause 4.4, in the presence of the tenderers’ representatives who choose 

to attend at the time and in the place specified in the invitation to tender. Envelopes 

marked “WITHDRAWAL” shall be opened and read out first. Tenderers’ and 

Employer’s representatives who are present during the opening shall sign a register 

evidencing their attendance. 

 
 

5.2 The tenderers’ names, the tender prices, the total amount of each tender and 

of any alternative tender (if alternatives have been requested or permitted), any 

discounts, tender modifications and withdrawals, the presence or absence of Tender 

Security, and such other details as may be considered appropriate, will be announced 

by the Employer at the opening. Minutes of the tender opening, including the 

information disclosed to those present will be prepared by the Employer. 
 

5.3 Information relating to the examination, clarification, evaluation, and 

comparison of tenders and recommendations for the award of Contract shall not be 

disclosed to tenderers or any other persons not officially concerned with such process 

until the award to the successful tenderer has been announced. Any effort by a 

tenderer to influence the Employer’s officials, processing of tenders or award decisions 

may result in the rejection of his tender. 
 

5.4 To assist in the examination, evaluation, and comparison of tenders, the 

Employer at his discretion, may ask any tenderer for clarification of the tender, 

including breakdowns of unit rates.  
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The request for clarification and the response shall be in writing or by cable, telex or 

facsimile but no change in the price or substance of the tender shall be sought, offered, 

or permitted except as required to confirm the correction of arithmetic errors 

discovered in the evaluation of the tenders in accordance with Clause 5.7. 
 

5.5 Prior to the detailed evaluation of tenders, the Employer will determine 

whether each tender (a) meets the eligibility criteria defined in Clause 1.7;(b) has been 

properly signed; (c) is accompanied by the required securities; and (d) is substantially 

responsive to the requirements of the tendering documents. A substantially responsive 

tender is one which conforms to all the terms, conditions and specifications of the 

tendering documents, without material deviation or reservation. A material deviation 

or reservation is one (a) which affects in any substantial way the scope, quality, or 

performance of the works; (b) which limits in any substantial way, inconsistent with 

the tendering documents, the Employer’s rights or the tenderer’s obligations under the 

Contract; or (c) whose rectification would affect unfairly the competitive position of 

other tenderers presenting substantially responsive tenders. 

 
 

5.6 If a tender is not substantially responsive, it will be rejected, and may not 

subsequently be made responsive by correction or withdrawal of the nonconforming 

deviation or reservation. 
 

5.7 Tenders determined to be substantially responsive will be checked for any 

arithmetic errors. Errors will be corrected as follows: 
 

(a) where there is a discrepancy between the amount in figures and the amount 

in words, the amount in words will prevail; and 
 

(b) where there is a discrepancy between the unit rate and the line item total 

resulting from multiplying the unit rate by the quantity, the unit rate as quoted will 

prevail, unless in the opinion of the Employer, there is an obvious typographical 

error, in which case the adjustment will be made to the entry containing that error. 
 

(c) In the event of a discrepancy between the tender amount as stated in the 

Form of Tender and the corrected tender figure in the main summary of the Bill of 

Quantities, the amount as stated in the Form of Tender shall prevail. 
 

(d) The Error Correction Factor shall be computed by expressing the difference 

between the tender amount and the corrected tender sum as a percentage of the 

corrected Builder’s Work (i.e. Corrected tender sum less P.C. and Provisional Sums) 

 

 

(e) The Error Correction Factor shall be applied to all Builder’s Work (as a rebate 

or addition as the case may be) for the purposes of valuations for Interim Certificates 

and valuation of variations. 

 

 

(f) the amount stated in the tender will be adjusted in accordance with the 

above procedure for the correction of errors and, with 
 

concurrence of the tenderer, shall be considered as binding upon the tenderer. If 

the tenderer does not accept the corrected amount, the tender may be rejected and 

the Tender Security may be forfeited in accordance with clause 3.11. 
 

5.8 The Employer will evaluate and compare only the tenders determined to be 

substantially responsive in accordance with Clause 5.5.  
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5.9 In evaluating the tenders, the Employer will determine for each tender the 

evaluated tender price by adjusting the tender price as follows: 

(a) making any correction for errors pursuant to clause 5.7; 
 

(b) excluding provisional sums and the provision, if any, for contingencies in the 

Bill of Quantities, but including Day works where priced competitively. 
 

(c) making an appropriate adjustment for any other acceptable variations, 

deviations, or alternative offers submitted in accordance with clause 3.12; and 
 

(d) making appropriate adjustments to reflect discounts or other price 

modifications offered in accordance with clause 4.6 

 

5.10 The Employer reserves the right to accept or reject any variation, deviation, 

or alternative offer. Variations, deviations, and alternative offers and other factors 

which are in excess of the requirements of the tender documents or otherwise result in 

unsolicited benefits for the Employer will not be taken into account in tender 

evaluation. 
 

5.11 The tenderer shall not influence the Employer on any matter relating to his 

tender from the time of the tender opening to the time the Contract is awarded. Any 

effort by the Tenderer to influence the Employer or his employees in his decision on 

tender evaluation, tender comparison or Contract award may result in the rejection of 

the tender. 
 

5.12 Firms incorporated in Kenya where indigenous Kenyans own 51% or more 

of the share capital shall be allowed a 10% preferential bias provided that they do not 

sub-contract work valued at more than 50% of the Contract Price excluding 

Provisional Sums to an  

non-indigenous sub-contractor. 

 

6. Award of Contract 
 

6.1 Subject to Clause 6.2, the award of the Contract will be made to the tenderer 

whose tender has been determined to be substantially 
 

responsive to the tendering documents and who has offered the lowest evaluated 

tender price, provided that such tenderer has been determined to be (a) eligible in 

accordance with the provision of Clauses 1.2, and (b) qualified in accordance with the 

provisions of clause 1.7 and 1.8. 

 

6.2 Notwithstanding clause 6.1 above, the Employer reserves the right to accept 

or reject any tender, and to cancel the tendering process and reject all tenders, at any 

time prior to the award of Contract, without thereby incurring any liability to the 

affected tenderer or tenderers or any obligation to inform the affected tenderer or 

tenderers of the grounds for the action. 
 

6.3 The tenderer whose tender has been accepted will be notified of the award 

prior to expiration of the tender validity period in writing or by cable, telex or 

facsimile. This notification (hereinafter and in all Contract documents called the 

“Letter of Acceptance”) will state the sum (hereinafter and in all Contract documents 

called the “Contract Price”)that the Employer will pay the Contractor in consideration 

of the execution, completion, and maintenance of the Works by the Contractor as 

prescribed by the Contract. At the same time the other tenderers shall be informed 

that their tenders have not been successful.  
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The contract shall be formed on the parties signing the contract. 
 

6.4 The Agreement will incorporate all agreements between the Employer and 

the successful tenderer. Within 14 days of receipt the successful tenderer will sign the 

Agreement and return it to the Employer. 

 
 

6.5 Within 21 days after receipt of the Letter of Acceptance, the successful tenderer 

shall deliver to the Employer a Performance Security in the amount stipulated in the 

Appendix to Conditions of Contract and in the form stipulated in the Tender documents. 

The Performance Security shall be in the amount and specified form 

 

6.6 Failure of the successful tenderer to comply with the requirements of clause 

6.5 shall constitute sufficient grounds for cancellation of the award and forfeiture of 

the Tender Security. 

 
 

6.7 Upon the furnishing by the successful tenderer of the Performance Security, 

the Employer will promptly notify the other tenderers that their tenders have been 

unsuccessful. 

 

6.8 Preference where allowed in the evaluation of tenders shall not be allowed 

for contracts not exceeding one year (12 months) 

 
 

6.9 The tender evaluation committee shall evaluate the tender within 30 days of 

the validity period from the date of opening the tender. 

 
 

6.10 The parties to the contract shall have it signed within 30 days from the date 

of notification of contract award unless there is an administrative review request. 

 

6.11 Contract price variations shall not be allowed for contracts not exceeding 

one year (12 months) 

 
 

6.12 Where contract price variation is allowed, the valuation shall not exceed 

15% of the original contract price. 

 
 

6.13 Price variation request shall be processed by the procuring entity within 30 

days of receiving the request. 
 

6.14 The procuring entity may at any time terminate procurement proceedings 

before contract award and shall not be liable to any person for the termination. 
 

6.15 The procuring entity shall give prompt notice of the termination to the 

tenderers and on request give its reasons for termination within 14 days of receiving 

the request from any tenderer. 
 

6.16 A tenderer who gives false information in the tender document about its 

qualification or who refuses to enter into a contract after notification of contract 

award shall be considered for debarment from participating in future public 

procurement. 
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7. Corrupt and Fraudulent practices 

 

7.1 The procuring entity requires that tenderers observe the highest standards of 

ethics during procurement process and execution of contracts. A tenderer shall sign a 

declaration that he has not and will not be involved in corrupt and fraudulent 

practices. 
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APPENDIX TO INSTRUCTIONS TO TENDERERS 

 

1.CLAUSE 1.1  
 

Change to read, “This invitation to tender is open to all eligible tenderers”. 
 

2.ADD TO CLAUSE 1.11  
 

The site is Located at Meteorological, Ngong Road , Nairobi. 

3. OMIT  
Clauses 1.11, 2.1(a), 5.12 

 

5. ADD TO CLAUSE 3.2(b) 

Tender securing declaration form 

 

6. MODIFY CLAUSE 3.14 AND 4.1  
Only original tender document shall be submitted. 

7. ADD TO CLAUSE 4.1(a)  
 
The name and address of employer‟s representative for the purposes of submission of 

tender is as per tender invitation notice. 
 

8. ADD TO CLAUSE 5   

The tender opening date and time is as stated in the tender advertisement notice. 

 

9. ADD TO CLAUSE 5.7  
 
(i) In the event of a discrepancy between the tender amount as stated in the form of 

Tender and the amount in the Main summary of the Bills of Quantities, the amount as stated 

in the Form of Tender shall prevail 
 

(ii) The Error correction factor shall be computed by expressing the difference between the amount 

and the corrected tender sum as a percentage of the corrected contract works (i.e. corrected tender 

sum less P.C; and Provisional Sums) 
 

(iii) The Error correction factor shall be applied to all contract works (as a rebate or addition as the 

case may be) for the purposes of valuations for Interim Certificates and valuation of variations. 

10. ADD TO CLAUSE 5. 
 

The evaluation criteria in pages A-13 to A-19 shall form part of the evaluation.  
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TENDER EVALUATION CRITERIA  
 

After tender opening, the tenders will be evaluated in 4 stages, namely:  
1. Preliminary Evaluation; 

2. Technical Evaluation;  

3. Financial Evaluation; and 

4. Recommendation for Award. 

 

STAGE 1: PRELIMINARY EVALUATION   
This stage of evaluation shall involve examination of the mandatory requirements as set out in 

the Tender Advertisement Notice or Letter of Invitation to Tender and any other conditions 

stated in the bid document. 

 

These conditions shall include the following: 

i) Company Certificate of incorporation/registration; 
 

ii) Current Registration Certificate with National Construction Authority (NCA 4-8) in 

Electrical installation; 
 

iii) Current Class of License with Energy and Petroleum Regulatory Authority (EPRA C2 

and above);  

iv) Current NCA Annual Contractors Practicing License; 

v) Proof of payment for tender document if required; 
 

vi) The bid has been submitted in the format required by the procuring entity (With all 

the sections as issued by the procuring entity); 

vii) Copy of valid certificate on Access to Government Procurement Opportunities 

 

(AGPO) from the National Treasury. 

 

viii) Duly filled Tender securing declaration form 

 

ix) Duly filled Form of Tender; 

x) Valid Tax Compliance Certificate; 

xi) Duly filled Confidential Business Questionnaire; 

xii) Duly signed Statement of Compliance; 
 

xiii) The required number of copies of the Bid has been submitted and all required 

documents, information and samples have been submitted if stipulated in the 

tender, advertisement/Invitation letter;  

xiv) Signed Pre-tender site visit form if pre-tender site visit is required; 
 

xv) Proof of authorization shall be furnished in the form of a written power of 

attorney which shall accompany the tender if the signatory to the tender is not a 

director of the company (provide name and attach proof of citizenship of the 

signatory to the Tender) (xv) Provide current form CR12 from the Registrar of 

Companies.  
Note: 
 

The employer/procuring entity may seek further clarification/confirmation if necessary, 

to confirm authenticity/compliance of any condition of the tender. Further, in case of a 

discrepancy between the amounts stated in the appendix to Instructions to Tenderers in 

Section A of this tender document and the one stated in the tender advertisement or 

invitation letter, the bid security shall be taken as the amount in the tender 

advertisement/ letter of invitation. 

 

The tenderers who do not satisfy any of the above mandatory requirements shall be 

considered Non-Responsive and their tenders will not be evaluated further. 
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STAGE 2: TECHNICAL EVALUATION  
 

The tender document shall be examined based on clause 1.7 of the Instruction to  

Tenderers which states as follows: 

 
 

In accordance with clause 5.5 of Instruction to Tenderers, the tenderers will be 

required to provide evidence for eligibility of the award of the tender by satisfying the 

employer of their eligibility under sub clause 1.7 of Instructions to Tenderers and their 

capability and adequacy of resources to effectively carry out the subject contract. 
 

In order to comply with provisions of clause 1.7 of Instruction to Tenderers, the 

tenderers shall be required; 

 
 

a) To fill the Standard Forms provided in the bid document for the purposes of 

providing the required information. The tenderers may also attach the required 

information if they so desire; 
 

b) To supply equipments/items which comply with the technical specifications set out in 

the bid document. In this regard, the bidders shall be required to submit relevant 

technical brochures/catalogues with the tender document, highlighting the Catalogue 

Numbers of the proposed items. Such brochures/catalogues should indicate 

comprehensive relevant data of the proposed equipment/items which should include 

but not limited to the following:  

(i) Standards of manufacture; 

(ii) Performance ratings/characteristics; 

(iii) Material of manufacture; 

(iv) Electrical power ratings; and 

(v) Any other necessary requirements (Specify). 

 

The bid will then be analyzed, using the information in the technical brochures, to 

determine compliance with key technical specifications for the works/items as 

indicated in the tender document. Bidders not complying with any of the key 

technical specifications shall be awarded 0 marks while those meeting all the key 

technical specifications shall be awarded 40 marks (evaluation committee may add 

more key requirements from the bid technical specifications).  

 

The tenderer shall also fill in the Technical Schedule as specified in the tender 

document for Equipment and Items indicating the Country of Origin, 

Model/Make/Manufacturer and catalogue numbers of the Items/Equipments they 

propose to supply. 
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The award of points considered in this section shall be as shown below: 

 

PARAMETER MAXIMUM POINTS  
 

(i) Compliance with Technical Specifications………………………….  40 

 

(ii) Tender Questionnaire ---------------------------------------------------- 3 

 

(iii) Key personnel --------------------------------------------------------------- 12 

 

(iv) Contract Completed in the last Five (5) years  --------------------- 9 

 

(v) Schedules of on-going projects ----------------------------------------- 4 

 

(vi) Schedules of contractors equipment  ------------------------------------ 12 

 

(vii) Audited Financial Report for the last 3 years  -------------------- 6 

 

(viii) Evidence of Financial Resources ------------------------------------------ 9 

 

(ix) Name, Address and Telephone of Banks (Contractor to provide)-3 

 

(x) Litigation History -------------------------------------------------------------2 

 

TOTAL 100  
 

 

The pass-mark under the Technical Evaluation is 70 percent. 
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The detailed scoring plan shall be as shown in table 1. 

TABLE 1: Technical Evaluation 
 

Item Description  Points Max. Point 

       Scored   
        

1 Compliance with Technical Specifications     

  
• 

 
Compliant 40 

 40 
      

  •  Non-compliant--------------------------------------------------------------- 0    
 Technical specifications shall be for all items listed below:     

  i)  Electric fence/ Razor wire     

  ii)  Galvanized steel post     

  iii) Line insulators     

  iv) 1.6mm(12.5gauge) High tensil steel wire     

  v)  Mains operated energizers     

  vi) Deep recharge 150Ah battery for power back up     

  vii) Control panel     

  viii) Light fittings     

  ix) L.V. Boards     

  x)  Cables     
        

2 Tender Questionnaire Form     

  
• 

 
Completely filled ------------------------------------------------------------ 4 

 4 
      

  •  Not filled ---------------------------------------------------------------------- 0    
3 Key Personnel (Attach evidence)     

        
 Director of the firm     

  • Holder of degree in relevant Engineering field  -------------------- 4  4  
  • Holder of diploma in relevant Engineering field ------------------- 3    

  • Holder of certificate in relevant Engineering field-------------------- 2    

  • Holder of trade test certificate in relevant Engineering field------ 1    

  • No relevant certificate ------------------------------------------------------ 0    
 At least 1No. degree/diploma holder of key personnel in relevant field    

  •  With over 10 years relevant experience  ----------------------------- 4  
4 

 
  

• 
 

With over 5 years relevant experience-------------------------------- 2 

 

12      

  •  With under 5 years relevant experience ------------------------------ 1    
        

 At least 1No certificate holder of key personnel in relevant field     

  •  With over 10 years relevant experience------------------------------- 2  
2 

 
  •  

With over 5 years relevant experience ------------------------------ 1 
  

      

  •  With under 5 years relevant experience ---------------------------- 0.5    
 At least 2No artisan (trade test certificate in relevant field)     

  •  Artisan with over 10 years relevant experience  ----------------- 2  
2 

 
  •  

Artisan with under 10 years relevant experience ----------------- 1 
  

      

  •  Non skilled worker with over 10 years relevant experience --- 0    
     

4 Contracts completed in the last five (5) years (Max of 3No. Projects)-    

 Provide Evidence     
        

9   • Project of similar nature, complexity or magnitude 3 
 

     

  •  Project of similar nature but of lower value than the one in     
   consideration  ------------------------------------------------------------------- 2    

  • No completed project of similar nature ------------------------------ 0    

     A-16      



Item  Description     Points Max. 

       Scored Point 
       

5  On-going projects  – Provide Evidence     
        

  •  No Project of similar nature, complexity and magnitude  
3   ------------------------------------------------------------------------------   3  

  •  Three and below Projects of similar, nature complexity    
  and magnitude  –------------------------------------------------------ 2    

  •  Four and above Projects of similar nature, complexity     
  and magnitude  ------------------------------------------------------- 1    

       
6  Schedule of contractors equipment  and transport (proof or     

  evidence of ownership/Lease)     
     

6    a)Relevant Transport   

  •  Means of transport (Vehicle) 6   12 

  ----------------------------------    

  •  No means of transport -------------------------------------------- 0    
  b)Relevant Equipment     

  •  Has relevant equipment for work being tendered  ------ 6 
 6  

     

  •  No relevant equipment for work being tendered  ------ 0    
7  Financial report     

       
  a)Audited financial report (last three (3) years)     

  •  Average Annual Turn-over equal to or greater than the cost 
 6 

     

  of the project ------------------------------------------------------------- 6    

  •  Average Annual Turn-over above 50% but below 100% of    
  the cost of the project -------------------------------------------------- 3    

  •  Average Annual Turn-over below 50% of  the cost of the    
  project -----------------------------------------------------------------------  1    

      
  b)Evidence of Financial Resources (cash in hand, lines of credit,    

  over draft facility etc )     

  •  Has financial resources to finance the projected monthly 
  9 

      

  cash flow* for three months ----------------------------------------- 9    

  •  Has financial resources equal to the projected monthly cash    
  flow*-------------------------------------------------------------------------   6    

  •  Has financial resources less the projected monthly cash     
  flow*--------------------------------------------------------------------------   3    

  •  Has not indicated sources of financial resources  ------------ 0    
8  Name, Address and Telephone of Banks (Contractor to     

  provide)      
3         

  • Information Provided----------------------------------------- 3    

  • No Information Provided----------------------------------- 0    
9  Litigation History     

  • Duly Filled ------------------------------------------------------- 2  2 

  • Not filled -------------------------------------------------------- 0    
        

    TOTAL   100 

     
Any bidder who scores 70 points and above shall be considered for further evaluation.   

 *Monthly Cash Flow =Tender Sum/Contract Period     
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STAGE 3 - FINANCIAL EVALUATION  

 

Upon completion of the technical evaluation a detailed financial evaluation shall 

follow. The evaluation shall be in three stages 

a) Determination of Arithmetic errors 

b) Comparison of Rates; and 
 

c) Consistency of the Rates. 

 

A) Determination of Arithmetic Errors  
Arithmetic Errors will be corrected by the Procuring Entity as follows: 

 

i) In the event of a discrepancy between the tender amount as stated in the 

form of Tender and the corrected tender figure in the Main summary of the 

Bills of Quantities, the amount as stated in the Form of Tender shall 

prevail. Pursuant to Section 82 of the Public Procurement and Asset 

Disposal Act 2015, the tender sum as submitted and read out during the 

tender opening shall be absolute and final and shall not be the subject of 

correction, adjustment or amendment in any way by any person or entity; 

 

 

ii) Error correction factor shall be computed by expressing the difference 

between the amount and the corrected tender sum as a percentage of the 

corrected contract works (i.e. corrected tender sum less P.C; and Provisional 

Sums); 

 

 

iii) The Error correction factor shall be applied to all contract works (as a rebate 

or addition as the case may be) for the purposes of valuations for Interim 

Certificates and valuation of variations. 

 

B) Comparison of rates 
 

Items that are under -priced or overpriced may indicate potential for non-delivery and front-

loading respectively. The committee shall promptly write to the tenderer asking for detailed 

breakdown of costs for any of the quoted items, relationship between those prices, proposed 

construction/installation methods and schedules. 

 

The evaluation committee shall evaluate the responses and make an appropriate 

recommendation to the procuring entity giving necessary evidence. Such recommendations 

may include but not limited to: 

 

a) Recommend no adverse action to the tenderer after a convincing response; 
 

b) Employer requiring that the amount of the performance bond be raised at 

the expense of the successful tenderer to a level sufficient to protect the 

employer against potential financial losses; 
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c) Recommend non-award based on the response provided and the available 

demonstrable evidence that the scope, quality, completion timing, 

administration of works to be undertaken by the tenderer, would adversely 

be affected or the rights of the employer or the tenderers obligations would 

be limited in a substantial way. 

 

C) Consistency of the Rates 
 
The evaluation committee will compare the consistency of rates for similar items and note all 

inconsistencies of the rates for similar items. 

 

STAGE 4 - RECOMMENDATION FOR AWARD  
 

The successful bidder shall be the tenderer with the lowest evaluated tender price. 
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SECTION B 
 
 
 

 

CONDITIONS OF CONTRACT 



CONDITIONS OF CONTRACT  
 

1. Definitions 

 

1.1 In this Contract, except where context otherwise requires, the following terms shall be interpreted as 

indicated; 

 

“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the tender. 

 

“Compensation Events” are those defined in Clause 24 hereunder. 

 

“The Completion Date” means the date of completion of the Works as certified by the Project 

Manager, in accordance with Clause 31. 

 

“The Contract” means the agreement entered into between the Employer and the Contractor as 

recorded in the Agreement Form and signed by the parties including all attachments and appendices 

thereto and all documents incorporated by reference therein to execute, complete, and maintain the 

Works, 

 

“The Contractor” refers to the person or corporate body whose tender to carry out the Works has 

been accepted by the Employer. 

 

“The Contractor’s Tender”is the completed tendering document submitted by the Contractor to the 

Employer. 

 

“The Contract Price” is the price stated in the Letter of Acceptance and thereafter as adjusted in 

accordance with the provisions of the Contract. 

 

“Days” are calendar days; “Months” are calendar months. 

 

“A Defect” is any part of the Works not completed in accordance with the Contract. 

 

“The Defects Liability Certificate” is the certificate issued by Project Manager upon correction of defects 

by the Contractor. 

 

“The Defects Liability Period” is the period named in the Contract Data and calculated from the 

Completion Date. 

 

“Drawings” include calculations and other information provided or approved by the Project Manager 

for the execution of the Contract. 
 
“Dayworks” are Work inputs subject to payment on a time basis for labour and the associated materials 

and plant. 

 

“Employer”, or the “Procuring entity” as defined in the Public Procurement Regulations (i.e. Central or 

Local Government administration, Universities, Public Institutions and Corporations, etc) is the party 

who employs the Contractor to carry out the Works. 

 

“Equipment” is the Contractor’s machinery and vehicles brought temporarily to the Site for the 

execution of the Works. 
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“The Intended Completion Date” is the date on which it is intended that the Contractor shall complete 

the Works. The Intended Completion Date may be revised only by the Project Manager by issuing an 

extension of time or an acceleration order. 

 

“Materials” are all supplies, including consumables, used by the Contractor for incorporation in the 

Works. 

 

“Plant” is any integral part of the Works that shall have a mechanical, electrical, chemical, or biological 

function. 

 

“Project Manager” is the person named in the Appendix to Conditions of Contract (or any other 

competent person appointed by the Employer and notified to the Contractor, to act in replacement of 

the Project Manager) who is responsible for supervising the execution of the Works and administering 

the Contract and shall be an “Architect” or a “Quantity Surveyor” registered under the Architects and 

Quantity Surveyors Act Cap 525 or an “Engineer” registered under Engineers Registration Act Cap 530. 

 

“Site” is the area defined as such in the Appendix to Condition of Contract. 

 

“Site Investigation Reports” are those reports that may be included in the tendering documents which 

are factual and interpretative about the surface and subsurface conditions at the Site. 

 

“Specifications” means the Specifications of the Works included in the Contract and any modification or 

addition made or approved by the Project Manager. 

 

“Start Date” is the latest date when the Contractor shall commence execution of the Works. It does not 

necessarily coincide with the Site possession date(s). 

 

“A Subcontractor” is a person or corporate body who has a Contract with the Contractor to carry out 

a part of the Work in the Contract, which includes Work on the Site. 

 

“Temporary works” are works designed, constructed, installed, and removed by the Contractor which 

are needed for construction or installation of the Works. 

 

“A Variation” is an instruction given by the Project Manager which varies the Works. 

 

“The Works” are what the Contract requires the Contractor to construct, install, and turnover to the 

Employer, as defined in the Appendix to Conditions of Contract. 

 

2. Interpretation 

 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means female or 

neuter, and the other way around. Headings have no significance. Words have their normal meaning in 

English Language unless specifically defined. The Project Manager will provide instructions clarifying 

queries about these Conditions of Contract. 

 

2.2 If sectional completion is specified in the Appendix to Conditions of Contract, reference in the 

Conditions of Contract to the Works, the Completion Date and the Intended Completion Date apply 

to any section of the Works (other than references to the Intended Completion Date for the whole of 

the Works). 
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2.3 The following documents shall constitute the Contract documents and shall be interpreted in the 

following order of priority; 

(1) Agreement, 

 

(2) Letter of Acceptance, 

 

(3) Contractor’s Tender, 

 

(4) Appendix to Conditions of Contract, 

 

(5) Conditions of Contract, 

 

(6) Specifications, 

 

(7) Drawings, 

 

(8) Bill of Quantities, 

 

(9) Any other documents listed in the Appendix to Conditions of Contract as forming part of the 

Contract. 

 

Immediately after the execution of the Contract, the Project Manager 

shall furnish both the Employer and the Contractor with two copies 

each of all the Contract documents. Further, as and when necessary the 

Project Manager shall furnish the Contractor [always with a copy to the 

Employer] with three [3] copies of such further drawings or details or 

descriptive schedules as are reasonably necessary either 
 

to explain or amplify the Contract drawings or to enable the 

Contractor to carry out and complete the Works in accordance with 

these Conditions. 

 

3. Language and Law 

 

3.1 Language of the Contract and the law governing the Contract shall be English language and the 

Laws of Kenya respectively unless  
otherwise stated. 

 

4 Project Manager’s Decisions 
 
4.1 Except where otherwise specifically stated, the Project Manager will decide contractual matters 

between the Employer and the Contractor in the role representing the Employer. 

 

5 Delegation 

 

5.1 The Project Manager may delegate any of his duties and responsibilities to others after notifying the 

Contractor. 

 

6 Communications 

 

6.1 Communication between parties shall be effective only when in writing. A notice shall be effective 

only when it is delivered. 
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7 Subcontracting 

 

7.1 The Contractor may subcontract with the approval of the Project Manager, but may not assign the 

Contract without the approval of the Employer in writing. Subcontracting shall not alter the 

Contractor’s obligations. 

 

 

8 Other Contractors 

 

 

8.1 The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities 

etc. as listed in the Appendix to Conditions of Contract and also with the Employer, as per the 

directions of the Project Manager. The Contractor shall also provide facilities and services for them. The 

Employer may modify the said List of Other Contractors etc., and shall notify the Contractor of any 

such modification. 

 

9 Personnel 

 

9.1 The Contractor shall employ the key personnel named in the Qualification Information, to carry 

out the functions stated in the said Information or other personnel approved by the Project Manager. 

The Project Manager will approve any proposed replacement of key personnel only if their relevant 

qualifications and abilities are substantially equal to or better than those of the personnel listed in the 

Qualification Information. If the Project Manager asks the Contractor to remove a person who is a 

member of the Contractor’s staff or work force, stating the reasons, the Contractor shall ensure that the 

person leaves the Site within seven days and has no further connection with the Work in the Contract. 

 

10 Works 

 

10.1 The Contractor shall construct and install the Works in accordance with the Specifications and 

Drawings. The Works may commence on the Start Date and shall be carried out in accordance with the 

Program submitted by the Contractor, as updated with the approval of the Project Manager, and 

complete them by the Intended Completion Date. 

 

11 Safety and Temporary Works 

 

11.1 The Contractor shall be responsible for the design of temporary works. However before erecting 

the same, he shall submit his designs including specifications and drawings to the Project Manager and 

to any other relevant third parties for their approval. No erection of temporary works shall be done 

until such approvals are obtained. 

 

11.2 The Project Manager’s approval shall not alter the Contractor’s responsibility for design of the 

Temporary works and all drawings prepared by the Contractor for the execution of the temporary or 

permanent Works, shall be subject to prior approval by the Project Manager before they can be used. 

 

11.3 The Contractor shall be responsible for the safety of all activities on the Site. 
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12. Discoveries 

 

12.1 Anything of historical or other interest or of significant value unexpectedly discovered on Site shall 

be the property of the Employer. The Contractor shall notify the Project Manager of such discoveries 

and carry out the Project Manager’s instructions for dealing with them. 

 

 

13. Work Program 
 
13.1 Within the time stated in the Appendix to Conditions of Contract, the Contractor shall submit to 

the Project Manager for approval a program showing the general methods, arrangements, order, and 

timing for all the activities in the Works. An update of the program shall be a program showing the 

actual progress achieved on each activity and the effect of the progress achieved on the timing of the 

remaining Work, including any changes to the sequence of the activities. 
 
The Contractor shall submit to the Project Manager for approval an updated program at intervals no 

longer than the period stated in the Appendix to Conditions of Contract. If the Contractor does not 

submit an updated program within this period, the Project Manager 
 
may withhold the amount stated in the said Appendix from the next payment certificate and continue 

to withhold this amount until the next payment after the date on which the overdue program has been 

submitted. The Project Manager’s approval of the program shall not alter the Contractor’s obligations. 

The Contractor may revise the program and submit it to the Project Manager again at any time. A 

revised program shall show the effect of Variations and Compensation Events. 

 

14. Possession of Site 

 

14.1 The Employer shall give possession of all parts of the Site to the Contractor. If possession of a part 

is not given by the date stated in the Appendix to Conditions of Contract , the Employer will be 

deemed to have delayed the start of the relevant activities, and this will be a Compensation Event. 

 

15. Access to Site 

 

15.1 The Contractor shall allow the Project Manager and any other person authorised by the Project 

Manager, access to the Site and to any place where work in connection with the Contract is being 

carried out or is intended to be carried out. 

 

16. Instructions 

 

16.1 The Contractor shall carry out all instructions of the Project Manager which are in accordance with 

the Contract.  
17. Extension or Acceleration of Completion Date 
 
17.1 The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs 

or a variation is issued which makes it impossible for completion to be achieved by the Intended 

Completion Date without the Contractor taking steps to accelerate the remaining Work, which would 

cause the Contractor to incur additional cost. The Project Manager shall decide whether and by how 

much to extend the Intended Completion Date within 21 days of the Contractor asking the Project 

Manager in writing for a decision upon the effect of a Compensation Event or variation and submitting 

full supporting information. If the Contractor has failed to give early warning of a delay or has failed to 

cooperate in dealing with a delay, the delay caused by such failure shall not be considered in assessing 

the new (extended) Completion Date. 
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17.2 No bonus for early completion of the Works shall be paid to the Contractor by the Employer. 

 

18. Management Meetings 

 
 

 

18.1 A Contract management meeting shall be held monthly and attended by the Project Manager and 

the Contractor. Its business shall be to review the plans for the remaining Work and to deal with 

matters raised in accordance with the early warning procedure. The Project Manager shall record the 

minutes of management meetings and provide copies of the same to those attending the meeting and 

the Employer. The responsibility of the parties for actions to be taken shall be decided by the Project 

Manager either at the management meeting or after the management meeting and stated in writing to 

all who attended the meeting. 

 
 

 

19. Early Warning 

 
 

 

19.1 The Contractor shall warn the Project Manager at the earliest opportunity of specific likely future 

events or circumstances that may adversely affect the quality of the Work, increase the Contract Price 

or delay the execution of the Works. The Project Manager may require the Contractor to provide an 

estimate of the expected effect of the future event or circumstance on the Contract Price and 

Completion Date. The estimate shall be provided by the Contractor as soon as reasonably possible. 

 
 

 

19.2 The Contractor shall cooperate with the Project Manager in making and considering proposals on 

how the effect of such an event or circumstance can be avoided or reduced by anyone involved in the 

Work and in carrying out any resulting instructions of the Project Manager. 

 

20. Defects 

 

20.1 The Project Manager shall inspect the Contractor’s work and notify the Contractor of any defects 

that are found. Such inspection shall not affect the Contractor’s responsibilities. The Project Manager 

may instruct the Contractor to search for a defect and to uncover and test any Work that the Project 

Manager considers may have a defect. Should the defect be found, the cost of uncovering and making 

good shall be borne by the Contractor, However, if there is no defect found, the cost of uncovering 

and making good shall be treated as a variation and added to the Contract Price. 

 

20.2 The Project Manager shall give notice to the Contractor of any defects 
 
before the end of the Defects Liability Period, which begins at Completion, and is defined in the 

Appendix to Conditions of Contract. The Defects Liability Period shall be extended for as long as 

defects remain to be corrected. 

 

20.3 Every time notice of a defect is given, the Contractor shall correct the notified defect within the 

length of time specified by the Project Manager’s notice. If the Contractor has not corrected a defect 

within the time specified in the Project Manager’s notice, the Project Manager will assess the cost of 

having the defect corrected by other parties and such cost shall be treated as a variation and be 

deducted from the Contract Price. 
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21. Bills Of Quantities 

 

21.1 The Bills of Quantities shall contain items for the construction, installation, testing and 

commissioning of the Work to be done by the Contractor. The Contractor will be paid for the quantity 

of the Work done at the rate in the Bills of Quantities for each item. 

 

21.2 If the final quantity of the Work done differs from the quantity in the Bills of Quantities for the 

particular item by more than 25 percent and provided the change exceeds 1 percent of the Initial 

Contract price, the Project Manager shall adjust the rate to allow for the change. 

 

21.3 If requested by the Project Manager, the Contractor shall provide the Project Manager with a 

detailed cost breakdown of any rate in the Bills of Quantities. 

 

22. Variations 

 

22.1 All variations shall be included in updated programs produced by the Contractor. 

 
 
 

 

22.2 The Contractor shall provide the Project Manager with a quotation for carrying out the variations 

when requested to do so. The Project Manager shall assess the quotation, which shall be given within 

seven days of the request or within any longer period as may be stated by the Project Manager and 

before the Variation is ordered. 

 
 
 

22.3 If the work in the variation corresponds with an item description in the Bills of Quantities and if in 

the opinion of the Project Manager, the quantity of work is not above the limit stated in Clause 21.2 or 

the timing of its execution does not cause the cost per unit of quantity to change, the rate in the Bills of 

Quantities shall be used to calculate the value of the variation. If the cost per unit of quantity changes, 

or 
 
if the nature or timing of the work in the variation does not correspond with items in the Bills of 

Quantities, the quotation by the Contractor shall be in the form of new rates for the relevant items of 

Work. 

 

22.4 If the Contractor’s quotation is unreasonable, the Project Manager may order the variation and 

make a change to the Contract price, which shall be based on the Project Manager’s own forecast of 

the effects of the variation on the Contractor’s costs. 

 

22.5 If the Project Manager decides that the urgency of varying the Work would prevent a quotation 

being given and considered without delaying the Work, no quotation shall be given and the variation 

shall be treated as a Compensation Event. 

 

22.6 The Contractor shall not be entitled to additional payment for costs that could have been avoided 

by giving early warning. 

 

22.7 When the Program is updated, the Contractor shall provide the Project Manager with an updated 

cash flow forecast. 
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23. Payment Certificates, Currency of Payments and Advance Payments 

 

23.1 The Contractor shall submit to the Project Manager monthly applications for payment giving 

sufficient details of the Work done and materials on Site and the amounts which the Contractor 

considers himself to be entitled to. The Project Manager shall check the monthly application and certify 

the amount to be paid to the Contractor within 14 days. The value of Work executed and payable shall 

be determined by the Project Manager. 

 

23.2 The value of Work executed shall comprise the value of the quantities of the items in the Bills of 

Quantities completed, materials delivered on Site, variations and compensation events. Such materials 

shall become the property of the Employer once the Employer has paid the Contractor for their value. 

Thereafter, they shall not be removed from Site without the Project Manager’s instructions except for 

use upon the Works. 

 

23.3 Payments shall be adjusted for deductions for retention. The Employer shall pay the Contractor 

the amounts certified by the Project Manager within 30 days of the date of issue of each certificate. If 

the Employer makes a late payment, the Contractor shall be paid simple interest on the late payment in 

the next payment. Interest shall be calculated on the basis of number of days delayed at a rate three 

percentage points above the Central Bank of Kenya’s average rate for base lending prevailing as of the 

first day the payment becomes overdue. 

 

23.4 If an amount certified is increased in a later certificate or as a result of an award by an Arbitrator, 

the Contractor shall be paid interest upon the delayed payment as set out in this clause. Interest shall be 

calculated from the date upon which the increased amount would have been certified in the absence of 

dispute. 

 

23.5 Items of the Works for which no rate or price has been entered in will not be paid for by the 

Employer and shall be deemed covered by other rates and prices in the Contract. 

 

23.6 The Contract Price shall be stated in Kenya Shillings. All payments to the Contractor shall be made 

in Kenya Shillings and foreign currency in the proportion indicated in the tender, or agreed prior to the 

execution of the Contract Agreement and indicated therein. The rate of exchange for the calculation of 

the amount of foreign currency payment shall be the rate of exchange indicated in the Appendix to 

Conditions of Contract. If the Contractor indicated foreign currencies for payment other than the 

currencies of the countries of origin of related goods and services the Employer reserves the right to 

pay the equivalent at the time of payment in the currencies of the countries of such goods and services. 

The Employer and the Project Manager shall be notified promptly by the Contractor of an changes in 

the expected foreign currency requirements of the Contractor during the execution of the Works as 

indicated in the Schedule of Foreign Currency Requirements and the foreign and local currency 

portions of the balance of the Contract Price shall then be amended by agreement between Employer 

and the Contractor in order to reflect appropriately such changes. 

 

23.7 In the event that an advance payment is granted, the following shall apply:- 
 
a) On signature of the Contract, the Contractor shall at his request, and without furnishing proof of 

expenditure, be entitled to an advance of 10% (ten percent) of the original amount of the Contract. 

The advance shall not be subject to retention money. 

 

b) No advance payment may be made before the Contractor has submitted proof of the 

establishment of deposit or a directly liable guarantee satisfactory to the Employer in the amount of the 

advance payment. The guarantee shall be in the same currency as the advance. 
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c) Reimbursement of the lump sum advance shall be made by deductions from the Interim payments 

and where applicable from the balance owing to the Contractor. Reimbursement shall begin when the 

amount of the sums due under the Contract reaches 20% of the original amount of the Contract. It 

shall have been completed by the time 80% of this amount is reached. 

 

The amount to be repaid by way of successive deductions shall be calculated by means of the formula: 

 

R  =   A(x1 – x11)   
      

80–20       

Where:     
   

R = the amount to be reimbursed    

   A = the amount of the advance which has been granted 

X1 = the amount of proposed cumulative payments as a percentage of the original amount of the 

Contract.  This figure will exceed 20% but not exceed 80%. 

X11 = the amount of the previous cumulative payments as a percentage of the original amount of 

the Contract.  This figure will be below 80%but not less than 20%. 

 

d) with each reimbursement the counterpart of the directly liable guarantee may be reduced 

accordingly. 

 

24. Compensation Events 

 

24.1 The following issues shall constitute Compensation Events: 

 

(a) The Employer does not give access to a part of the Site by the Site Possession Date stated in the 

Appendix to Conditions of Contract. 

 

(b) The Employer modifies the List of Other Contractors, etc., in a way that affects the Work of the 

Contractor under the Contract. 

 

(c) The Project Manager orders a delay or does not issue drawings, specifications or instructions 

required for execution of the Works on time. 

 

(d) The Project Manager instructs the Contractor to uncover or to carry out additional tests upon the 

Work, which is then found to have no defects. 

 

(e) The Project Manager unreasonably does not approve a subcontract to be let. 

 

(f) Ground conditions are substantially more adverse than could reasonably have been assumed before 

issuance of the Letter of Acceptance from the information issued to tenderers (including the Site 

investigation reports), from information available publicly and from a visual inspection of the Site. 

 

(g) The Project Manager gives an instruction for dealing with an unforeseen condition, caused by the 

Employer or additional work required for safety or other reasons. 

 

(h) Other contractors, public authorities, utilities, or the Employer does not work within the dates and 

other constraints stated in the Contract, and they cause delay or extra cost to the Contractor. 
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(i) The effects on the Contractor of any of the Employer’s risks. 

(j) The Project Manager unreasonably delays issuing a Certificate of Completion. 
 
(k) Other compensation events described in the Contract or determined by the Project Manager shall 

apply. 

 

24.2 If a compensation event would cause additional cost or would prevent the Work being completed 

before the Intended Completion Date, the Contract Price shall be increased and/or the Intended 

Completion Date shall be extended. The Project Manager shall decide whether and by how much the 

Contract Price shall be increased and whether and by how much the Intended Completion Date shall 

be extended. 
 
24.3 As soon as information demonstrating the effect of each compensation event upon the 

Contractor’s forecast cost has been provided by the Contractor, it shall be assessed by the Project 

Manager, and the Contract Price shall be adjusted accordingly. If the Contractor’s forecast is deemed 

unreasonable, the Project Manager shall adjust the Contract Price based on the Project Manager’s own 

forecast. The  
Project Manager will assume that the Contractor will react competently and promptly to the event. 

 

24.4 The Contractor shall not be entitled to compensation to the extent that the Employer’s interests 

are adversely affected by the Contractor not having given early warning or not having co-operated 

with the Project Manager. 

 

24.5 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the Appendix 

to Conditions of Contract. 

 

24.6 The Contractor shall give written notice to the Project Manager of his intention to make a claim 

within thirty days after the event giving rise to the claim has first arisen. The claim shall be submitted 

within thirty days thereafter. 

 

Provided always that should the event giving rise to the claim of continuing effect, the Contractor shall 

submit an interim claim within the said thirty days and a final claim within thirty days of the end of the 

event giving rise to the claim. 

 

25. Price Adjustment 
 
25.1 The Project Manager shall adjust the Contract Price if taxes, duties and other levies are changed 

between the date 30 days before the submission of tenders for the Contract and the date of 

Completion. The adjustment shall be the change in the amount of tax payable by the Contractor. 

 

25.2 The Contract Price shall be deemed to be based on exchange rates current at the date of tender 

submission in calculating the cost to the Contractor of materials to be specifically imported (by express 

provisions in the Contract Bills of Quantities or Specifications) for permanent incorporation in the 

Works. Unless otherwise stated in the Contract, if at any time during the period of the Contract 

exchange rates shall be varied and this shall affect the cost to the Contractor of such materials, then the 

Project Manager shall assess the net difference in the cost of such materials. Any amount from time to 

time so assessed shall be added to or deducted from the Contract Price, as the case may be. 

 

25.3 Unless otherwise stated in the Contract, the Contract Price shall be deemed to have been 

calculated in the manner set out below and in sub-clauses 25.4 and 25.5 and shall be subject to 

adjustment in the events specified thereunder; 
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(i) The prices contained in the Contract Bills of Quantities shall be deemed to be based upon the rates 

of wages and other 
 

emoluments and expenses as determined by the Joint Building Council of Kenya (J.B.C.) and set out in 

the schedule of basic rates issued 30 days before the date for submission of tenders.A copy of the 

schedule used by the Contractor in his pricing shall be attached in the Appendix to Conditions of 

Contract. 
 

(ii) Upon J.B.C. determining that any of the said rates of wages or other emoluments and expenses 

are increased or decreased, then the Contract Price shall be increased or decreased by the amount 

assessed by the Project Manager based upon the difference, expressed as a percentage, between the 

rate set out 
 

in the schedule of basic rates issued 30 days before the date for submission of tenders and the rate 

published by the J.B.C. and applied to the quantum of labour incorporated within the amount of Work 

remaining to be executed at the date of publication of such increase or decrease. 
 

(iii) No adjustment shall be made in respect of changes in the rates of wages and other emoluments 

and expenses which occur after the date of Completion except during such other period as may be 

granted as an extension of time under clause 17.0 of these Conditions. 

 

25.4 The prices contained in the Contract Bills of Quantities shall be deemed to be based upon the 

basic prices of materials to be permanently incorporated in the Works as determined by the J.B.C. and 

set out in the schedule of basic rates issued 30 days before the date for submission of tenders. A copy of 

the schedule used by the Contractor in his pricing shall be attached in the Appendix to Conditions of 

Contract. 

 

25.5 Upon the J.B.C. determining that any of the said basic prices are increased or decreased then the 

Contract Price shall be increased or decreased by the amount to be assessed by the Project Manager 

based upon the difference between the price set out in the schedule of basic rates issued 30 days before 

the date for submission of tenders and the rate published by the J.B.C. and applied to the quantum of 

the relevant materials which have not been taken into account in arriving at the amount of any interim 

certificate under clause 23 of these Conditions issued before the date of publication of such increase or 

decrease. 
 
25.6 No adjustment shall be made in respect of changes in basic prices of materials which occur after 

the date for Completion except during such other period as may be granted as an extension of time 

under clause 17.0 of these Conditions. 

 

25.7 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect of any materials 

included in the schedule of basic rates. 

 

26.  Retention 

 

26.1 The Employer shall retain from each payment due to the Contractor the proportion stated in the 

Appendix to Conditions of Contract until Completion of the whole of the Works. On Completion of 

the whole of the Works, half the total amount retained shall be repaid to the Contractor and the 

remaining half when the Defects Liability Period has passed and the Project Manager has certified that 

all defects notified to the Contractor before the end of this period have been corrected. 

 

27.  Liquidated Damages 
 
27.1 The Contractor shall pay liquidated damages to the Employer at the rate stated in the Appendix to 

Conditions of Contract for each day that the actual Completion Date is later than the Intended 

Completion Date. The Employer may deduct liquidated damages from payments due to the 

Contractor. Payment of liquidated damages shall not alter the Contractor’s liabilities. 
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27.2 If the Intended Completion Date is extended after liquidated damages have been paid, the Project 

Manager shall correct any overpayment of liquidated damages by the Contractor by adjusting the next 

payment certificate. The Contractor shall be paid interest on the overpayment, calculated from the date 

of payment to the date of repayment, at the rate specified in Clause 23.30 

 

28.  Securities 

 

28.1 The Performance Security shall be provided to the Employer no later than the date specified in the 

Letter of Acceptance and shall be issued in an amount and form and by a reputable bank acceptable to 

the Employer, and denominated in Kenya Shillings. The Performance Security shall be valid until a date 

30 days beyond the date of issue of the Certificate of Completion. 

 

29.  Dayworks 

 

29.1 If applicable, the Dayworks rates in the Contractor’s tender shall be used for small additional 

amounts of Work only when the Project Manager has given written instructions in advance for 

additional work to be paid for in that way. 

 

 

29.2 All work to be paid for as Dayworks shall be recorded by the Contractor on Forms approved by 

the Project Manager. Each completed form shall be verified and signed by the Project Manager within 

two days of the Work being done. 

 

29.3 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms. 

 

30. Liability and Insurance 

 

30.1 From the Start Date until the Defects Correction Certificate has been issued, the following are the  
Employer’s risks: 

 

 
(a) The risk of personal injury, death or loss of or damage to property (excluding the Works, Plant, 

Materials and Equipment), which are due to; 

 

 

(i) use or occupation of the Site by the Works or for the purpose of the Works, which is the 

unavoidable result of the Works, or 

 

 

(ii) negligence, breach of statutory duty or interference with any legal right by the Employer or by 

any person employed by or contracted to him except the Contractor. 

 

 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to 

a fault of the Employer or in Employer’s design, or due to war or radioactive contamination directly 

affecting the place where the Works are being executed. 

 

 

30.2 From the Completion Date until the Defects Correction Certificate has been issued, the risk of loss 

of or damage to the Works, Plant, and Materials is the Employer’s risk except loss or damage due to; 
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(a) a defect which existed on or before the Completion Date. 

(b) an event occurring before the Completion Date, which was not itself the Employer’s risk 

(c) the activities of the Contractor on the Site after the Completion Date. 

 

 

30.3 From the Start Date until the Defects Correction Certificate has been issued, the risks of personal 

injury, death and loss of or damage to property (including, without limitation, the Works, Plant, 

Materials, and Equipment) which are not Employer’s risk are Contractor’s risks. 

 

 

The Contractor shall provide, in the joint names of the Employer and the Contractor, insurance cover 

from the Start Date to the end of the Defects Liability Period, in the amounts stated in the Appendix to 

Conditions of Contract for the following events; 
 

(a) loss of or damage to the Works, Plant, and Materials; 

(b) loss of or damage to Equipment; 
 

(c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection 

with the Contract, and 

(d) personal injury or death. 

 

 

30.4 Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager 

for the Project Manager’s approval before the Start Date. All such insurance shall provide for 

compensation required to rectify the loss or damage incurred. 

 

 

30.5 If the Contractor does not provide any of the policies and certificates required, the Employer may 

effect the insurance which the Contractor should have provided and recover the premiums from 

payments otherwise due to the Contractor or, if no payment is due, the payment of the premiums shall 

be a debt due. 

 

 
30.6 Alterations to the terms of an insurance shall not be made without the approval of the Project 

Manager. Both parties shall comply with any conditions of insurance policies. 

 

31. Completion and taking over 
 
31.1 Upon deciding that the Works are complete, the Contractor shall issue a written request to the 

Project Manager to issue a Certificate of Completion of the Works. The Employer shall take over the 

Site and the Works within seven [7] days of the Project Manager’s issuing a Certificate of Completion. 

 

32. Final Account 

 

 

32.1 The Contractor shall issue the Project Manager with a detailed account of the total amount that 

the Contractor considers payable to him by the Employer under the Contract before the end of the 

Defects Liability Period. The Project Manager shall issue a Defects Liability Certificate and certify any 

final payment that is due to the Contractor within 30 days of receiving the Contractor’s account if it is 

correct and complete. If it is not, the Project Manager shall issue within 30 days a schedule that states 

the scope of the corrections or additions that are necessary. If the final account is still unsatisfactory 

after it has been resubmitted, the Project Manager shall decide on the amount payable to the 

Contractor and issue a Payment Certificate. The Employer shall pay the Contractor the amount due in 

the Final Certificate within 60 days. 
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33. Termination 

 

 

33.1 The Employer or the Contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract. These fundamental breaches of Contract shall include, but shall 

not be limited to, the following; 

 

 

(a) the Contractor stops work for 30 days when no stoppage of work is shown on the current 

program and the stoppage has not been authorised by the Project Manager; 

 

 

(b) the Project Manager instructs the Contractor to delay the progress of the Works, and the 

instruction is not withdrawn within 30 days; 

 

 

(c) the Contractor is declared bankrupt or goes into liquidation other than for a reconstruction or 

amalgamation; 

 

 

(d) a payment certified by the Project Manager is not paid by the Employer to the Contractor within 

30 days (for Interim Certificate) or 60 days (for Final Certificate)of issue. 

 

 

(e) the Project Manager gives notice that failure to correct a particular defect is a fundamental breach 

of Contract and the Contractor fails to correct it within a reasonable period of time determined by the 

Project Manager; 

 

(f) the Contractor does not maintain a security, which is required. 

 

 

33.2 When either party to the Contract gives notice of a breach of Contract to the Project Manager for 

a cause other than those listed under Clause 33.1 above, the Project Manager shall decide whether the 

breach is fundamental or not. 

 

33.3 Notwithstanding the above, the Employer may terminate the Contract for convenience. 

 

 

33.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and 

secure, and leave the Site as soon as reasonably possible. The Project Manager shall immediately 

thereafter arrange for a meeting for the purpose of taking record of the Works executed and materials , 

goods, equipment and temporary buildings on Site. 

 
 

 

34.  Payment Upon Termination 

 

 

34.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the 

Project Manager shall issue a certificate for the value of the Work done and materials ordered and 

delivered to Site up to the date of the issue of the certificate. Additional liquidated damages shall not 

apply. If the total amount due to the Employer exceeds any payment due to the Contractor, the 

difference shall be a debt payable by the Contractor. 
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34.2 If the Contract is terminated for the Employer’s convenience or because of a fundamental breach 

of Contract by the Employer, the Project Manager shall issue a certificate for the value of the Work 

done, materials ordered, the reasonable cost of removal of equipment, repatriation of the Contractor’s 

personnel employed solely on the Works, and the Contractor’s costs of protecting and securing the 

Works. 

 

 

34.3 The Employer may employ and pay other persons to carry out and complete the Works and to 

rectify any defects and may enter upon the Works and use all materials on the Site, plant, equipment 

and temporary works. 

 

 

34.4 The Contractor shall, during the execution or after the completion of the Works under this clause 

remove from the Site as and when required, within such reasonable time as the Project Manager may in 

writing specify, any temporary buildings, plant, machinery, appliances, goods or materials belonging to 

or hired by him, and in default the Employer may (without being responsible for any loss or damage) 

remove and sell any such property of the Contractor, holding the proceeds less all costs incurred to the 

credit of the Contractor. 
 
Until after completion of the Works under this clause the Employer shall not be bound by any other 

provision of this Contract to make any payment to the Contractor, but upon such completion as 

aforesaid and the verification within a reasonable time of the accounts therefore the Project Manager 

shall certify the amount of expenses properly incurred by the Employer and, if such amount added to 

the money paid to the Contractor before such determination exceeds the total amount which would 

have been payable on due completion in accordance with this Contract the difference shall be a debt 

payable to the Employer by the Contractor; and if the said amount added to the said money be less 

than the said total amount, the difference shall be a debt payable by the Employer to the Contractor. 

 

 

35.  Release from Performance 

 

 

35.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 

control of either the Employer or the Contractor, the Project Manager shall certify that the Contract 

has been frustrated. The Contractor shall make the Site safe and stop Work as quickly as possible after 

receiving this certificate and shall be paid for all Work carried out before receiving it. 

 

36.  Corrupt gifts and payments of commission 

 

The Contractor shall not; 

 

 

(a) Offer or give or agree to give to any person in the service of the 

 

 

Employer any gift or consideration of any kind as an inducement or reward for doing or forbearing to 

do or for having done or forborne to do any act in relation to the obtaining or execution of this or any 

other Contract for the Employer or for showing or forbearing to show favour or disfavour to any 

person in relation to this or any other contract for the Employer. 
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(b) Enter into this or any other contract with the Employer in connection with which commission 

has been paid or agreed to be paid by him or on his behalf or to his knowledge, unless before the 

Contract is made particulars of any such commission and of the terms and conditions of any agreement 

for the payment thereof have been disclosed in writing to the Employer. 

 

 

Any breach of this Condition by the Contractor or by anyone employed by him or acting on his behalf 

(whether with or without the knowledge of the Contractor) shall be an offence under the provisions of 

the Public Procurement Regulations issued under The Exchequer and Audit Act Cap 412 of the Laws of 

Kenya. 

 

 

37. Settlement Of Disputes 

 

 

37.1 In case any dispute or difference shall arise between the Employer or the Project Manager on his 

behalf and the Contractor, either during the progress or after the completion or termination of the 

Works, such dispute shall be notified in writing by either party to the other with a request to submit it 

to arbitration and to concur in the appointment of an Arbitrator within thirty days of the notice. The 

dispute shall be referred to the arbitration and final decision of a person to be agreed between the 

parties. Failing agreement to concur in the appointment of an Arbitrator, the Arbitrator shall be 

appointed by the Chairman or Vice Chairman of any of the following professional institutions;  
(i) Architectural Association of Kenya 

(ii) Institute of Quantity Surveyors of Kenya 

(iii) Association of Consulting Engineers of Kenya 

(iv) Chartered Institute of Arbitrators (Kenya Branch) 

 

(v) Institution of Engineers of Kenya 

 

 

On the request of the applying party. The institution written to first by the aggrieved party shall take 

precedence over all other institutions. 

 

37.2 The arbitration may be on the construction of this Contract or on any matter or thing of 

whatsoever nature arising thereunder or in connection therewith, including any matter or thing left by 

this Contract to the discretion of the Project Manager, or the withholding by the Project Manager of 

any certificate to which the Contractor may claim to be entitled to or the measurement and valuation 

referred to in clause 23.0 of these conditions, or the rights and liabilities of the parties subsequent to 

the termination of Contract. 

 

 

37.3 Provided that no arbitration proceedings shall be commenced on any dispute or difference where 

notice of a dispute or difference has not been given by the applying party within ninety days of the 

occurrence or discovery of the matter or issue giving rise to the dispute. 

 

 

37.4 Notwithstanding the issue of a notice as stated above, the arbitration of such a dispute or 

difference shall not commence unless an attempt has in the first instance been made by the parties to 

settle such dispute or difference amicably with or without the assistance of third parties. Proof of such 

attempt shall be required. 
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37.5 Notwithstanding anything stated herein the following matters may be referred to arbitration 

before the practical completion of the Works or abandonment of the Works or termination of the 

Contract by either party: 

 

37.5.1 The appointment of a replacement Project Manager upon the said person ceasing to act. 

 

 

37.5.2 Whether or not the issue of an instruction by the Project Manager is empowered by these 

Conditions. 

 

 

37.5.3 Whether or not a certificate has been improperly withheld or is not in accordance with these 

Conditions. 

 

37.5.4 Any dispute or difference arising in respect of war risks or war damage. 

 

 

37.6 All other matters shall only be referred to arbitration after the completion or alleged completion 

of the Works or termination or alleged termination of the Contract, unless the Employer and the 

Contractor agree otherwise in writing. 

 

 

37.7 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such 

measurements, computations, tests or valuations as may in his opinion be desirable in order to 

determine the rights of the parties and assess and award any sums which ought to have been the 

subject of or included in any certificate. 

 
 
 
 
 

 

37.8 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, 

review and revise any certificate, opinion, decision, requirement or notice and to determine all matters 

in dispute which shall be submitted to him in the same manner as if no such certificate, opinion, 

decision requirement or notice had been given. 

 

37.9 The award of such Arbitrator shall be final and binding upon the parties. 
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APPENDIX TO CONDITIONS OF CONTRACT  
 

 

CONDITIONS OF CONTRACT CLAUSE 1 

 

The Employer is: 

 

PRINCIPAL SECRETARY, 

MINISTRY OF ENVIRONMENT AND FORESTRY, 

P.O. Box 30259-00100, 

NAIROBI, KENYA  
 

CONDITIONS OF CONTRACT CLAUSE 1   

The  Project  Manager  is:  Works  Secretary,  Ministry  of  Transport,  Infrastructure,  Housing,  Urban 

Development and Public Works, (State Department for Public Works) 

 

Address: P.O. Box 30743, NAIROBI 

 

Telephone: 2723101 

 

 

The name (and identification number) of the Contract is: PROPOSED INSTALLATION OF   
ELECTRIC FENCE/RAZOR WIRE AT KENYA METEOROLOGICAL DEPARTMENT HEADQUATERS, 

NAIROBI.  
 
 

 

The Works consist of Supply, Installation, Testing and Commissioning of Electric fence, razor wire and 

Electrical Services  
The Start Date shall be as per the Contract Agreement. 

 

The Intended Completion Date for the whole of the Works shall be as per the Contract Agreement. 

 

CONDITIONS OF CONTRACT CLAUSE 1 

 
The Intended Completion Date for the whole of the Works shall be as stated in the Letter of 

Acceptance. 

 

 

CONDITIONS OF CONTRACT CLAUSE 2 

 
The following documents also form part of the Contract: Only as listed in Clause 2 of the conditions of 

contract. 
 

The Site Possession Date shall be as stated in the Letter of Acceptance. 

 

CONDITIONS OF CONTRACT CLAUSE 1 

 

The Site is located at KENYA METEOROLOGICAL DEPARTMENT HEADQUATERS NGONG ROAD, 

DAGORETI, NAIROBI. 
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CONDITIONS OF CONTRACT CLAUSE 13 

 
The contractor shall submit a revised program for the works within 7 days of delivery of the 

letter of acceptance. 
 

CONDITIONS OF CONTRACT CLAUSE 1 

 

The Defects Liability Period is 6 months from practical completion date 

 

 

CONDITIONS OF CONTRACT CLAUSE 32 

 

Period of final measurement: 3 months after practical completion 

 

 

CONDITIONS OF CONTRACT CLAUSE 27 

 

Liquidated and Ascertained damages: At the rate of Kshs. 5,000.00 per week or part thereof 

 

 

CONDITIONS OF CONTRACT CLAUSE 23 

 

Percentage of certified value retained :10% 

 

 

Limit of certified value retained :5% 

 

Period between program updates is 14 days 

 

OMIT CLAUSE 23.7 
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SECTION C  
 

CONTRACT PRELIMINARIES AND GENERAL CONDITIONS  
 

1.01 Examination of Tender Documents  

 

The tenderer is required to check the number of pages of this document and should he find 

any missing or indistinct, he must inform the Engineer at once and have the same rectified. 

 

All tenderers shall be deemed to have carefully examined the following: 

 

a) Work detailed in the Specification and in the Contract Drawings. 

 

b) The Republic of Kenya Document “General Conditions of Contract for 

Electrical and Mechanical Works”. 

 

c) Other documents to which reference is made. 

 

He shall also be deemed to have included for any expenditure which may be incurred in 

conforming with the above items (a), (b), (c) and observe this expense as being attached 

to the contract placed for the whole or any part of the work. 

 

The tenderer shall ensure that all ambiguities, doubts or obscure points of detail, 

are clarified with the Engineer before submission of his tender, as no claims for 

alleged deficiencies in the information given shall be considered after this date. 

 

1.02 Discrepancies  

 

The contractor shall include all work either shown on the Contract Drawings or detailed 

in the specification. No claim or extra cost shall be considered for works which has been 

shown on the drawings or in the specification alone. 

 

Should the drawing and the specification appear to conflict, the contractor shall query the 

points at the time of tendering and satisfy himself that he has included for the work 

intended, as no claim for extra payment on this account shall be considered after the 

contract is awarded. 

 

1.03 Conditions of Contract Agreement  
 

The contractor shall be required to enter into a contract with the Employer. 

 

The Conditions of the Contract between the Contractor and the Employer as hereinafter 

defined shall be the latest edition of the Agreement and Schedule of Conditions of 

Kenya Association of Building and Civil Engineering Contractors as particularly modified 

and amended hereinafter. 
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For the purpose of this contract the Agreement and Schedule of Conditions and any 

such modifications and amendments shall read and construed together. In any event of 

discrepancy the modifications and amendments shall prevail. 

 

1.04 Payment  

 

Payment will be made through certificates to the Contractor. All payments will be less 

retention as specified in the Main Contract. No payment will become due until 

materials are delivered to site. 

 

1.05 Definition of Terms  

 

Throughout these contract documents units of measurements, terms and expressions 

are abbreviated and wherever used hereinafter and in all other documents they shall be 

interpreted as follows: 

 

i) Employer:  The term “Employer” shall mean The Principal Secretary, Ministry of 

Environment and Forestry 

 

ii) Architect:  The term “Architect” shall mean The Chief Architect, Ministry of 

Transport, Infrastructure, Housing, Urban Development and Public Works. 

 

iii) Quantity Surveyor:  The term “Quantity Surveyor” shall mean The Chief Quantity 
 

Surveyor. Ministry of Transport, Infrastructure, Housing, Urban Development 

and Public Works. 

 

iv) Civil/Structural Engineers:  The term “Civil/Structural Engineers” shall mean The 
 

Chief Engineer (Structural).Ministry of Transport, Infrastructure, Housing, 

Urban Development and Public Works. 

 

v) Electrical Engineer:  The term “Engineer” shall mean Chief Engineer 
 

(Electrical).Ministry of Transport, Infrastructure, Housing, Urban Development 

and Public Works. 

 

vi) Mechanical Engineer: The term “Engineer” shall mean Chief Engineer Mechanical 

(BS), Ministry of Transport, Infrastructure, Housing, Urban Development and 

Public Works. 

 

vii) Contractor: The term “Contractor” shall mean the firm or company appointed to 

carry out the Electrical Installation works and shall include his or their heir, 

executors, assigns, administrators, successors, and duly appointed representatives. 

 

viii) Contract Works: The term “contract Works” shall mean all or any portion of the 

work, materials and articles, whether the same are being manufactured or 

prepared, which are to be used in the execution of this contract and whether the 

same may be on site or not. 
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ix) Contract Drawings: The term “Contract Drawings” shall mean those drawings 

required or referred to herein and forming part of the Bills of Quantities. 

 

x) Working Drawings: The term “Working Drawings” shall mean those drawings 

required to be prepared by the contractor as hereinafter described. 

 

xi) Record Drawings: The term “Record Drawings” shall mean those drawings 

required to be prepared by the contractor showing “as installed” and other 

records for the contract Works. 

 

xii) Abbreviations: 

 

CM shall mean Cubic Metre 

SM shall mean Square Metre 

LM shall mean Linear Metre 

LS shall mean Lump Sum 
 

mm shall mean Millimetres 

No. shall mean Number 

Kg. shall mean Kilogramme  

KEBS shall meanKenya Bureau of Standards 

BS shall mean. Current standard British Standard Specification published by the 

British Standard Institution, 2 Park Street, London W1, England 

 

“Ditto” shall mean the whole of the preceding description in which it occurs. 

Where it occurs in description of succeeding item it shall mean the same as in the 

first description of the series in which it occurs except as qualified in the 

description concerned. Where it occurs in brackets it shall mean the whole of the 

preceding description which is contained within the appropriate brackets. 

 

1.06 Site Location  
 

The site of the Contract Works is situated at Kenya Meteorological Headquarters - Ngong 

Road, Dagoreti Corner, Nairobi. 

 

The tenderer is recommended to visit the site and shall be deemed to have satisfied 

himself with regard to access, possible conditions, the risk of injury or damage to property 

on/or adjacent to the site, and the conditions under which the contract Works shall have 

to be carried out and no claims for extras will be considered on account of lack of 

knowledge in this respect. 
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1.07 Duration of Contract  

 

The Contractor shall be required to phase his work in accordance with the works 

programme (or its revision). The programme is to be agreed with the Project Manager. 

 

1.08 Scope of Contract Works  

 

The contractor shall supply, deliver, unload, hoist, fix, test, commission and hand-over in 

satisfactory working order the complete installations specified hereinafter and/or as shown 

on the Contract Drawings attached hereto, including the provision of labour, transport 

and plant for unloading material and storage, and handling into position and fixing, also 

the supply of ladders, scaffolding the other mechanical devices to plant, installation, 

painting, testing, setting to work, the removal from site from time to time of all 

superfluous material and rubbish caused by the works. 

 

The contractor shall supply all accessories, whether of items or equipment supplied but 

to be fixed and commissioned under this contract. 

 

1.09 Extent of the contractor’s Duties  

 

At the commencement of the works, the contractor shall investigate and report to the 

Engineer if all materials and equipment to be used in the work and not specified as 

supplied by the others are available locally. If these materials and equipment are not 

available locally, the contractor shall at this stage place orders for the materials in question 

and copy the orders to the Engineer. Failure to do so shall in no way relieve the 

contractor from supplying the specified materials and equipment in time. 

 

Materials supplied by others for installation and/or connection by 
 

The contractor shall be carefully examined in the presence of the Supplier before 

installation and connection. Any defects noted shall immediately be reported to the 

Engineer. 

 

The contractor shall be responsible for verifying all dimensions relative to his work by 

actual measurements taken on site. 

 

The contractor shall mark accurately on one set of drawings and indicate all alterations 

and/or modifications carried out to the designed system during the construction period. 

This information must be made available on site for inspection by the Engineer. 

 

1.10 Execution of the Works  
 

The works shall be carried out strictly in accordance with: 

 

a) All relevant Kenya Bureau of Standards Specifications. 
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b) All relevant British Standard Specifications and Codes of Practice 

(hereinafter referred to as B.S. and C.P. respectively). 

 

c) This Specification. 

 

d) The Contract Drawings. 

 

e) The Bye-laws of the Local Authority. 

 

f) The Engineer’s Instructions. 

 

The Contract Drawings and Specifications to be read and construed together. 

 

 

1.11 Validity of Tender  

 

The tender shall remain valid for acceptance within 120 days from the final date of 

submission of the tender, and this has to be confirmed by signing the Tender Bond. The 

tenderer shall be exempted from this Bond if the tender was previously withdrawn in 

writing to the Employer before the official opening. 

 

1.12 Firm – Price contract  

 

Unless specifically stated in the documents or the invitation to tender, this is a firm-price 

Contract and the contractor must allow in his tender for the increase in the cost of labour 

and/or materials during the duration of the contract. No claims will be allowed for 

increased costs arising from the fluctuations in duties and/or day to day currency 

fluctuations. The contractor will be deemed to have allowed in his tender for any increase 

in the cost of materials which may arise as a result of currency fluctuation during the 

contract period. 

 

1.13 Variation  

 

No alteration to the contract Works shall be carried out until receipt by the contractor of 

written instructions from the Project Manager.  

 

Any variation from the contract price in respect of any extra work, alteration or omission 

requested or sanctioned by the Architect or Engineer shall be agreed and confirmed in 

writing at the same time such variations are decided and shall not affect the validity of 

the Contract. Schedule of Unit Rates shall be used to assess the value of such variations. 

No allowance shall be made for loss of profit on omitted works. 

 

Where the Project Manager requires additional work to be performed, the contractor, if 

he considers it necessary, will give notice within seven (7) days to the Project Manager of 

the length of time he (the contractor) requires over and above that allotted for completion 

of the contract. 
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If the contractor fails to give such notice he will be deemed responsible for the claims 

arising from the delay occasioned by reason of such extension of time. 

 

1.14 Prime Cost and Provisional Sums  

 

A specialist Contractor may be nominated by the Project Manager to supply and/or 

install any equipment covered by the Prime Cost or Provisional Sums contained within 

the Contract documents. 

 

The work covered by Prime Cost and Provisional Sums may or may not be carried out 

at the discretion of the Project Manager. 
 

The whole or any part of these sums utilised by the contractor shall be deducted from 

the value of the contract price when calculating the final account. 

 

1.15 Bond  

 

The tenderer must submit with his tender the name of one Surety who must be an 

established Bank only who will be willing to be bound to the Employer for an 

amount equal to 7½ % of the contract amount as Clause 31 of the Main Contract. 

 

1.16 Government Legislation and Regulations  

 

The contractor’s attention is called to the provision of the Factory Act 1972 and subsequent 

amendments and revisions, and allowance must be made in his tender for compliance 

therewith, in so far as they are applicable. 

 

The contractor must also make himself acquainted with current legislation and any 

Government regulations regarding the movement, housing, security and control of 

labour, labour camps, passes for transport, etc. 

 

The contractor shall allow for providing holidays and transport for work people, and 

for complying with Legislation, Regulations and Union Agreements. 

 

1.17 Import Duty and Value Added Tax  

 

The contractor will be required to pay full Import Duty and Value Added Tax on all 

items of equipment, fittings and plant, whether imported or locally manufactured. The 

tenderer shall make full allowance in his tender for all such taxes. 
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1.18 Insurance Company Fees  

 

Attention is drawn to the tenderers to allow for all necessary fees, where known, that 

may be payable in respect of any fees imposed by Insurance Companies or statutory 

authorities for testing or inspection. 

 
 
 

No allowance shall be made to the contractor with respect to fees should these have 

been omitted by the tenderer due to his negligence in this respect. 

 

1.19 Provision of Services by the Contractor  
 

Contractor shall make the following facilities available for his use: 

 

a) Attendance and the carrying out of all work affecting the structure of the building 

which may be necessary, including all chasing, cutting away and making good 

brickwork, all plugging for fixing, fittings, machinery, fan ducting, etc., and all 

drilling and tapping of steel work. Any purpose made fixing brackets shall not 

constitute Builder’s Work and shall be provided and installed by the contractor 

unless stated hereinafter otherwise. 

 

b) The provision of temporary water, lighting and power: All these services 

utilised shall be paid for by the Contractor 

 

c) Fixing of anchorage and pipe supports in the shuttering, anchorage with fully 

dimensioned drawings detailing the exact locations. 

 

d) i) Provision of scaffolding, cranes, etc. but only in so far as it is required for 

the Contract Works 

 

ii)Any specialist scaffolding, cranes, etc. to be used by any Contractor for his own 

exclusive use shall be paid for by the Contractor. 
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1.20 Suppliers  

 

The contractor shall submit names of any supplier for the materials to be incorporated, 

to the Engineer for approval. The information regarding the names of the suppliers may 

be submitted at different times, as may be convenient, but no sources of supply will be 

changed without prior approval. 
 

Each supplier must be willing to admit the Engineer or his representative to his premises 

during working hours for the purpose of examining or obtaining samples of the materials in 

question. 

 

 

1.21 Samples and Materials Generally  

 

The contractor shall, when required, provide for approval at no extra cost, samples of all 

materials to be incorporated in the works. Such samples, when approved, shall be retained 

by the Engineer and shall form the standard for all such materials incorporated. 

 

1.22 Administrative Procedure and Contractual Responsibility  

 

The Contractor is entirely responsible to the Employer for the whole of the works including 

any Contract Works and shall deal direct with the Employer or Engineer. 

 

1.23 Bills of Quantities  

 

The Bills of Quantities have been prepared in accordance with the standard method of 

measurement of Building Works for East Africa, first Edition, Metric, 1970. All the 

Quantities are based on the Contract Drawings and are provisional and they shall not be 

held to gauge or to limit the amount or description of the work to be executed by the 

contractor but the value thereof shall be deducted from the Contract Sum and the value of 

the work ordered by the Engineer and executed thereunder shall be measured and valued 

by the Engineer in accordance with the conditions of the contract. 

 

All work liable to adjustment under this contract shall be left uncovered for a 

reasonable time to allow measurements needed for such adjustment to be taken by the 

Quantity Surveyor or Engineer. Immediately the work is ready for measuring the 

Contractor shall give notice to the Quantity Surveyor or Engineer to carry out 

measurements before covering up. If the contractor shall make default in these respects 

he shall, if the Project Manager so directs, uncover the work to enable the necessary 

measurements to be taken and afterwards reinstate at his own expense. 
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1.24 Contractor’s Office in Kenya  

 

The contractor shall maintain (after first establishing if necessary) in Kenya an office 

staffed with competent manager and such supporting technical and clerical staff as 

necessary to control and coordinate the execution and completion of the contract Works. 

 

The Manager and his staff shall be empowered by the contractor to represent him at 

meetings and in discussions with the Employer, the Engineer and other parties who may be 

concerned and any liaison with the contractor’s Head Office on matters relating to the 

design, execution and completion of the contract Works shall be effected through his office 

in Kenya. 

 

It shall be the contractor’s responsibility to procure work permits, entry permits, 

licenses, registration, etc., in respect of all expatriate staff. 

 

The Contractor shall prepare a substantial proportion of his Working Drawings at his 

office in Kenya. No reasons for delays in the preparation or submission for approval or 

otherwise of such drawings or proposals will be accepted on the grounds that the 

contractor’s Head Office is remote from his office in Nairobi or the site of the contract 

Works or otherwise. 

 

1.25 Builder’s Work  

 

All chasing, cutting away and making good will be done by the Contractor. The 

contractor shall also mark out in and be responsible for accuracy of the size and position 

of all holes and chases required. 

 

The contractor shall drill and plug holes in floors, walls, ceiling and roof for 

securing services and equipment requiring screw or bolt fixings. 

 

The contractor shall also provide and install any purpose made fixing brackets. 

 

1.26 Structural Provision for the Works  

 

Preliminary major structural provision has been made for the contract works based 

on outline information ascertained during the preparation of the Specification. 

 

The preliminary major structural provision made will be deemed as adequate unless 

the contractor stated otherwise when submitting his tender. 
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Any major structural provision or alteration to major structural provisions required by the 

Contractor shall be shown on Working Drawings to be submitted to the Engineer within 

30 days of being appointed. 

 

No requests for alterations to preliminary major structural provisions will be approved 

except where they are considered unavoidable by the Engineer. In no case will they be 

approved if building work is so far advanced as to cause additional costs or delays in the 

work of the contractor. 

 

1.27 Position of Services, Plant, Equipment, Fittings and Apparatus  

 

The Contract Drawings give a general indication of the intended layout. The position of 

the equipment and apparatus, and also the exact routes of the ducts, main and 

distribution pipework shall be confirmed before installation is commenced. The exact 

sitting of appliances, pipework, etc., may vary from that indicated. 

 

The routes of services and positions of apparatus shall be determined by the approved 

dimensions detailed in the Working Drawings or on site by the Engineer in 

consultation with the contractor. 

 

Services throughout the ducts shall be arranged to allow maximum access along the ducts 

and the services shall be readily accessible for maintenance. Any work which has to be re-

done due to negligence in this respect shall be the contractor’s responsibility. 

 

The contractor shall be deemed to have allowed in his contract sum for locating 

terminal points of services (e.g. lighting, switches, socket outlets, lighting points, control 

switches, thermostats and other initiating devices, taps, stop cocks) in positions plus or 

minus 1.2m horizontally and vertically from the locations shown on Contract Drawings. 

Within these limits no variations in the Contract Sum will be made unless the work has 

already been executed in accordance with previously approved Working Drawings and 

with the approval of the Engineer. 

 

1.28 Checking of Work  

 

The Contractor shall satisfy himself to the correctness of the connections he makes to all 

items of equipment supplied under the contract agreement and equipment supplied 

under other contracts before it is put into operation. Details of operation, working 

pressures, temperatures, voltages, phases, power rating, etc., shall be confirmed to others 

and confirmation received before the system is first operated. 

 

1.29 Setting to Work and Regulating System  

 

The contractor shall carry out such tests of the contract Works as required by 

British Standard Specifications or equal and approved codes as specified hereinafter 

and as customary. 
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No testing or commissioning shall be undertaken except in the presence of and to the 

satisfaction of the Engineer unless otherwise stated by him (Contractor’s own 

preliminary and proving tests excepted). 

 

It will be deemed that the contractor has included in the contract Sum for the costs of 

all fuel, power, water and the like, for testing and commissioning as required as part of 

the contract Works. He shall submit for approval to the Engineer a suitable programme 

for testing and commissioning. The Engineer and Employer shall be given ample 

warning in writing, as to the date on which testing and commissioning will take place. 

 

The contractor shall commission the contract Works and provide attendance during the 

commissioning of all services, plant and apparatus connected under the contract 

Agreement or other Contract Agreements, related to the project. 

 

Each system shall be properly balanced, graded and regulated to ensure that correct 

distribution is achieved and where existing installations are affected, the Contractor 

shall also regulate these systems to ensure that their performance is maintained. 

 

The proving of any system of plant or equipment as to compliance with the Specification 

shall not be approved by the Engineer, except at his discretion, until tests have been carried 

out under operating conditions pertaining to the most onerous conditions specified except 

where the time taken to obtain such conditions is unreasonable or exceeds 12 months after 

practical completion of the contract Works. 

 

1.30 Identification of Plant Components  

 

The contractor shall supply and fix identification labels to all plant, starters, switches and 

items of control equipment including valves, with white traffolyte or equal labels 

engraved in red lettering denoting its name, function and section controlled. The labels 

shall be mounted on equipment and in the most convenient positions. Care shall be taken 

to ensure the labels can be read without difficulty. This requirement shall apply also to 

major components of items of control equipment. 

 

Details of the lettering of the labels and the method of mounting or supporting shall be 

forwarded to the Engineer for approval prior to manufacture. 

 

1.31 Contract Drawings  

 

The Contract Drawings when read in conjunction with the text of the Specification, have 

been completed in such detail as was considered necessary to enable competitive tenders 

to be obtained for the execution and completion of the contract works. 
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The Contract Drawings are not intended to be Working Drawings and shall not be used 

unless exceptionally they are released for this purpose. 

 

1.32 Working Drawings  

 

The contractor shall prepare such Working Drawings as may be necessary. The Working 

Drawings shall be complete in such detail not only that the contract Works can be executed 

on site but also that the Engineer can approve the contractor’s proposals, detailed designs 

and intentions in the execution of the contract Works. 

 

If the contractor requires any further instructions, details, Contract Drawings or information 

drawings to enable him to prepare his Working Drawings or proposals, the Contractor shall 

accept at his own cost, the risk that any work, commenced or which he intends to 

commence at site may be rejected. 

 

The Engineer, in giving his approval to the Working Drawings, will presume that any 

necessary action has been, or shall be taken by the contractor to ensure that the 

installations shown on the Working Drawings have been cleared with the Project 

Manager and any other Contractors whose installations and works might be affected. 

 

If the contractor submits his Working Drawings to the Engineer without first liaising and 

obtaining clearance for his installations from the Project Manager and other Contractors 

whose installations and works might be affected, then he shall be liable to pay for any 

alterations or modification to his own, the Contractor’s or other Contractor’s 

installations and works, which are incurred, notwithstanding any technical or other 

approval received from the Engineer. 

 

Working Drawings to be prepared by the contractor shall include but not be restricted 

to the following: 

 

a) Any drawings required by the Contractor, or Engineer to enable structural 

provisions to be made including Builder’s Working Drawings or Schedules and 

those for the detailing of holes, fixings, foundations, cables and paperwork ducting 

below or above ground or in or outside or below buildings. 

 

b) General Arrangement Drawings of all plant, control boards, fittings and 

apparatus or any part thereof and of installation layout arrangement of such 

plant and apparatus. 

 

c) Schematic Layout Drawings of services and of control equipment. 

 

d) Layout Drawings of all embedded and non-embedded paperwork, ducts 

and electrical conduits. 
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e) Complete circuit drawings of the equipment, together with associated 

circuit description. 

 

f) Such other drawings as are called for in the text of the Specification or Schedules or 

as the Engineer may reasonably require. 

 

Three copies of all Working Drawings shall be submitted to the Engineer for approval. One 

copy of the Working Drawings submitted to the Engineer for approval shall be returned to 

the Contractor indicating approval or amendment therein. 

 

Six copies of the approved Working Drawings shall be given to the employer by the 

contractor for information and distribution to other Contractors carrying out work associated 

with or in close proximity to or which might be affected by the contract Works. 

 

Approved Working Drawings shall not be departed from except as may be approved or 

directed by the Engineer. 

 

Approval by the Engineer of Working Drawings shall neither relieve the contractor of 

any of his obligations under the contract nor relieve him from correcting any errors 

found subsequently in the Approved Working Drawings or other Working Drawings and 

in the contract Works on site or elsewhere associated therewith. 

 

The contractor shall ensure that the Working Drawings are submitted to the Architect for 

approval at a time not unreasonably close to the date when such approval is required. Late 

submission of his Working Drawings will not relieve the contractor of his obligation to 

complete the contract Works within the agreed Contract Period and in a manner that 

would receive the approval of the Project Manager. 

 

1.33 Record Drawings (As Installed) and Instructions  

 

During the execution of the contract Works the contractor shall, in a manner approved 

by the Engineer record on Working or other Drawings at site all information necessary for 

preparing Record Drawings of the installed contract Works. Marked-up Working or other 

Drawings and other documents shall be made available to the Engineer as he may require 

for inspection and checking. 

 

Record Drawings, may, subject to the approval of the Engineer, include approved 

Working Drawings adjusted as necessary and certified by the contractor as a correct record 

of the installation of the contract Works. 

 

They shall include but not restricted to the following drawings or information: 
 

a) Working Drawings amended as necessary but titled “Record Drawings” and 

certified as a true record of the “As Installed” Contract Works. Subject to the 

approval of the Engineer such Working Drawings as may be inappropriate may be 

omitted. 
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b) Fully dimensioned drawings of all plant and apparatus. 

 

c) General arrangement drawings of equipment, other areas containing plant forming 

part of the Contract Works and the like, indicating the accurate size and location of the 

plant and apparatus suitability cross-referenced to the drawings mentioned in  

(b) above and hereinafter. 

 

d) Routes, types, sizes and arrangement of all pipework and ductwork including dates 

of installation of underground pipework. 

 

e) Relay adjustment charts and manuals. 

 

f) Routes, types, sizes and arrangement of all electric cables, conduits, ducts 

and wiring including the dates of installation of buried works. 

 

g) System schematic and trunking diagrams showing all salient information relating 

to control and instrumentation. 

 

h) Grading Charts. 

 

i) Valve schedules and locations suitability cross-referenced. 

 

j) Wiring and piping diagrams of plant and apparatus. 

 

k) Schematic diagrams of individual plant, apparatus and switch and control boards. 

These diagrams to include those peculiar to individual plant or apparatus and 

also those applicable to system operation as a whole. 

 

l) Operating Instruction 

 

Schematic and wiring diagrams shall not be manufacturer’s multipurpose general issue 

drawings. They shall be prepared specially for the contract Works and shall contain 

no spurious or irrelevant information. 

 

Marked-up drawings of the installation of the contract Works shall be kept to date and 

completed by the date of practical or section completion. Two copies of the Record 

Drawings of contract Works and two sets of the relay adjustment and grading charts and 

schematic diagrams on stiff backing shall be provided not later than one month later. 

 

The contractor shall supply for fixing in sub-stations, switch-rooms, boiler houses, plant 

rooms, pump houses, the office of the Maintenance Engineer and other places, suitable 

valve and instructions charts, schematic diagrams of instrumentation and of the electrical 

reticulation as may be requested by the Engineer providing that the charts, diagrams, etc., 

relate to installations forming part of the Contract Works. All such charts and diagrams 

shall be of suitable plastic material on a stiff backing and must be approved by the 

Engineer before final printing. 
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Notwithstanding the contractor’s obligations referred to above, if the contractor fails to 

produce to the Engineer’s approval, either:- 

 

a) The Marked-up Drawings during the execution of the contract Works or 

 

b) The Record Drawings, etc., within one month of the Section or 

Practical Completion 

 

The Engineer shall have these drawings produced by others. The cost of obtaining the 

necessary information and preparing such drawings, etc., will be recovered from the 

contractor. 

 

1.34 Maintenance Manual  

 

Upon Practical Completion of the contract Works, the contractor shall furnish the Engineer 

four copies of a Maintenance Manual relating to the installation forming part of all of the 

contract Works. 

 

The manual shall be loose-leaf type, International A4 size with stiff covers and cloth 

bound. It may be in several volumes and shall be sub-divided into sections, each section 

covering one Engineering service system. It shall have a ready means of reference and a 

detailed index. 

 

There shall be a separate volume dealing with Air Conditioning and Mechanical 

Ventilation installation where such installations are included in the Contract Works. 

 

The manual shall contain full operating and maintenance instructions for each item of 

equipment, plant and apparatus set out in a form dealing systematically with each 

system. It shall include as may be applicable to the contract Works the following and any 

other items listed in the text of the Specifications: 

 

a) System Description. 

 

b) Plant 

 

c) Valve Operation 

 

d) Switch Operation 

 

e) Procedure of Fault Finding 

 

f) Emergency Procedures 

 

g) Lubrication Requirements 

 

h) Maintenance and Servicing Periods and Procedures 

 

i) Colour Coding Legend for all Services 
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j) Schematic and Writing Diagrams of Plant and Apparatus 

 

k) Record Drawings, true to scale, folded to International A4 size 

 

l) Lists of Primary and Secondary Spares. 

 

The manual is to be specially prepared for the contract Works and manufacturer’s standard 

descriptive literature and plant operating instruction cards will not be accepted for 

inclusion unless exceptionally approved by the Engineer. The contractor shall, however, 

affix such cards, if suitable, adjacent to plant and apparatus. One spare set of all such cards 

shall be furnished to the Engineer. 

 

1.35 Hand-over  

 

The contract Works shall be considered complete and the Maintenance and Defects 

Liability Period shall commence only when the contract Works and supporting services 

have been tested, commissioned and operated to the satisfaction of the Engineer and 

officially approved and accepted by the Employer, provided always that the handing 

over of the contract Works shall be coincident with the handing over of the sub- Contract 

Works. 

 

The procedure to be followed will be as follows: 

 

a) On the completion of the contract Works to the satisfaction of the Engineer and the 

Employer, the contractor shall request the Engineer, at site to arrange for handing 

over. 

 

b) The Engineer shall arrange a Hand-over Meeting or a series thereof, at site. 

 

c) The contractor shall arrange with the Engineer and Employer for a complete 

demonstration of each and every service to be carried out and for instruction to be 

given to the relevant operation staff and other representatives of the Employer. 

 

d) In the presence of the Employer and the Engineer, Hand-over will take place, 

subject to Agreement of the Hand-over Certificates and associated check lists. 

 

1.36 Painting  

 

It will be deemed that the contractor allowed for all protective and finish painting in 

the contract Sum for the contract Works, including colour coding of service pipework to 

the approval of the Engineer. Any special requirements are described in the text of the 

Specifications. 

 
 
 
 
 
 
 
 
 
 

 

C-16 



1.37 Spares  

 

The contractor shall supply and deliver such spares suitably protected and boxed to 

the Engineer’s approval as are called for in the Specifications or in the Price Schedules. 

 

1.38 Testing and Inspection – Manufactured Plant  

 

The Engineer reserves the right to inspect and test or witness of all manufactured 

plant equipment and materials. 

 

The right of the Engineer relating to the inspection, examination and testing of plant during 

manufacture shall be applicable to Insurance companies and inspection authorities so 

nominated by the Engineer. 

 

The contractor shall give two week’s notice to the Engineer of his intention to carry 

out any inspection or tests and the Engineer or his representative shall be entitled to 

witness such tests and inspections. 

 

Six copies of all test certificates and performance curves shall be submitted as soon 

as possible after the completion of such tests, to the Engineer for his approval. 

 

Plant or equipment which is shipped before the relevant test certificate has been approved by 

the Engineer shall be shipped at the contractor’s own risk and should the test certificate not be 

approved new tests may be ordered by the Engineer at the contractor’s expense. 

 

The foregoing provisions relate to tests at manufacturer’s works and as appropriate 

to those carried out at site. 

 

1.39 Testing and Inspection -Installation  

 

Allow for testing each section of the contract Works installation as described hereinafter 

to the satisfaction of the Engineer. 

 

1.40 Labour Camps  

 

The contractor shall provide the necessary temporary workshop and mess-room in 

position to be approved by the Architect. 

 

The work people employed by the contractor shall occupy or be about only that part of 

the site necessary for the performance of the work and the contractor shall instruct his 

employees accordingly. 

 

If practicable, W.C. accommodation shall be allocated for the sole use of the contractor’s 

workmen and the contractor will be required to keep the same clean and disinfected, to 

make good any damage thereto and leave in good condition. 
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1.41 Storage of Materials  

 

Space for storage and provision of any lock-up sheds or stores required will be provided 

by the contractor 

 

Nominated Contractors are to be made liable for the cost of any storage accommodation 

provided specially for their use. No materials shall be stored or stacked on suspended slabs 

without the prior approval of the Project manager. 

 

1.42 Initial Maintenance  

 

The contractor shall make routine maintenance once a month during the liability for the 

Defects Period and shall carry out all necessary adjustments and repairs, cleaning and 

oiling of moving parts. A monthly report of the inspection and any works done upon the 

installation shall be supplied to the Engineer. 

 

The contractor shall also provide a 24 -hour break-down service to attend to faults on or 

malfunctioning of the installation between the routine visits of inspection. 

 

The contractor shall allow in the contract Sum of the initial maintenance, inspection and 

break-down service and shall provide for all tools, instruments, plant and scaffolding and 

the transportation thereof, as required for the correct and full execution of these 

obligations and the provision, use or installation of all materials as oils, greases, sandpaper, 

etc., or parts which are periodically renewed such as brake linings etc., or parts which are 

faulty for any reason whatsoever excepting always Acts of God such as storm, tempest, 

flood, earthquake and civil revolt, acts of war and vandalism. 

 

1.43 Maintenance and Servicing After Completion of the Initial Maintenance  

 

The contractor shall, if required, enter into a maintenance and service agreement with the 

employer for the installation for a period of up to five years from the day following the 

last day of the liability for Defects Period which offers the same facilities as specified in 

Clause 1.42 (Initial Maintenance). 

 

The terms of any such agreement shall not be less beneficial to the employer than the terms 

of Agreements for either similar installation. 

 

The contractor shall submit with his tender for the works, where called upon a firm 

quotation for the maintenance and service of the installation as specified herein, which 

shall be based upon the present day costs and may be varied only to take into account 

increases in material and labour unit rate costs between the time of tendering and the 

signing of the formal maintenance 
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and service agreement and which shall remain valid and open for acceptance by the Employer to 

and including the last day of the fifth complete calendar month following the end of the liability 

for Defects Period. 

 

1.44 Trade Names  

 

Where trade names of manufacturer’s catalogue numbers are mentioned in the 

Specification or the Bills of Quantities, the reference is intended as a guide to the type of 

article or quality of material required. Alternate brands of equal and approved quality will 

be acceptable. 

 

1.45 Water and Electricity for the Works  

 

These will be made available by the Contractor who shall be liable for the cost of any 

water or electric current used and for any installation provided for their own use. 

 

1.46 Protection  

 

The contractor shall adequately cover up and protect his own work to prevent injury and 

also to cover up and protect from damage all parts of the building or premises where work 

is performed by him under the Contract. 

 

1.47 Defects after Completion  

 

The defects liability period will be 6 months from the date of completion of the Contract 

as certified by the Engineer. 

 

1.48 Damages for Delay  

 

Liquidated and Ascertained damages as stated in the Contract Agreement will be claimed 

against the Contract for any unauthorized delay in completion. The contractor shall be 

held liable for the whole or a portion of these damages should he cause delay in 

completion. 

 

1.49 Clear Away on Completion  

 

The contractor shall, upon completion of the works, at his own expense, remove and 

clear away all plant, equipment, rubbish and unused materials, and shall leave the whole 

of the works in a clean and tidy state, to the satisfaction of the Engineer. On completion, 

the whole of the works shall be delivered up clean, complete and perfect in every respect 

to the satisfaction of the Engineer. 

 

1.50 Final Account  

 

On completion of the works the contractor shall agree with the Engineer the value of 

any variations outstanding and as soon as possible thereafter submit to the Engineer his 

final statement of account showing the total sum claimed sub-divided as follows: 
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Statement A - detailing the tender amounts less the Prime Cost and Provisional Sums, included 

therein. 

 

Statement B - detailing all the variation orders issued on the 

contract. 

 

Statement C - 

 

Summarising statement A and B giving the net grand total due to the 

Contractor for the execution of the Contract. 

 

1.51 Fair Wages  

 

The contractor shall in respect of all persons employed anywhere by him in the execution 

of the contract, in every factory, workshop or place occupied or used by him for 

execution of the Contract, observe and fulfil the following conditions: 

 

a) The contractor shall pay rates of the wages and observe hours and conditions of 

labour not less favourable than those established for the trade or industry in the 

district where work is carried out. 

 

b) In the absence of any rates of wages, hours or conditions of labour so established 

the contractor shall pay rates and observe hours and conditions of labour are not 

less favourable than the general level of wages, hours and conditions observed by 

other employers whose general circumstances in the trade or industry in which 

the Contractor is engaged are similar. 

 

1.52 Supervision  

 

During the progress of the works, the contractor shall provide and keep constantly 

available for consultation on site experienced English - speaking Supervisor and 

shall provide reasonable office facilities, attendance, etc., for the Supervisor. 

 

In addition, during the whole of the time the works are under construction, the contractor 

shall maintain on site one experienced foreman or charge-hand and an adequate number of 

fitters, etc., for the work covered by the Specification. The number of this staff shall not be 

reduced without the prior written approval of the Project manager or Engineer. 

 

Any instructions given to the Supervisor on site shall be deemed to have been given to the 

contractor. 

 

One copy of this Specification and one copy of each of the Contract Drawings (latest 

issue) must be retained on site at all times, and available for reference by the Engineer or 

contractor. 
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1.53 Test Certificates  

 

The contractor shall provide the Engineer with three copies of all test reports or 

certificates that are or may be required by this Specification. 

 

1.54 Labour  

 

The contractor shall provide skilled and unskilled labour as may be necessary for 

completion of the contract. 

 

1.55 Discount to the Employer  
 

No discount to the Employer will be included in the tender for this installation. 

 

1.56 Guarantee  

 

The whole of the work will be guaranteed for a period of 6 months from the date of 

the Engineer’s certification of completion and under such guarantee the contractor shall 

remedy at his expense all defects in materials and apparatus due to faulty design, 

construction or workmanship which may develop in that period. 

 

1.57 Direct Contracts  

 

Notwithstanding the foregoing conditions, the Government reserves the right to place a 

“Direct Contract” for any goods or services required in the works which are covered by a 

P.C Sum in the Bills of Quantities and to pay for the same direct. In any such instance, 

profit relative to the P.C Sum in the priced Bills of Quantities will be adjusted as deserved 

for P.C Sum allowed. 

 

1.58 Attendance upon the Tradesmen etc  

 

The Contractor shall allow for the attendance of trade upon trade and shall afford any 

tradesmen or other persons employed for the execution of any work not included in this 

contract every facility for carrying out their work and also for the use of ordinary 

scaffolding. The contractor however, shall not be required to erect any special scaffolding 

for them. 

 

1.59 Trade Unions  

 

The contractor shall recognize the freedom of his work people to be members of trade 

unions. 
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1.60 Local and other Authorities notices and fees  

 

The contractor shall comply with and give all notices required by any Regulations, Act or 

by Law of any Local Authority or of any Public Service, Company or Authority who have 

any jurisdiction with regard to the works or with those systems the same are or will be 

connected and he shall pay and indemnify the Government against any fees or charges 

legally demandable under any regulation or by-law in respect of the works; provided that 

the said fees and charges if not expressly included in the contract sum or stated by way of 

provisional sum shall be added to the contract sum. 

 

The contractor before making any variation from the contract drawings or specification 

necessitated by such compliance shall give the Project Manager written notice specifying 

and giving the reason for such variation and applying for instructions in reference 

thereto. If the contractor within seven days of having applied for the same does not 

receive such instructions, he shall proceed with the works in conforming to the provision 

regulation or by-law in question and any variation thereby necessitated shall be deemed 

to be a variation in accordance to the conditions of contract. 

 

1.61 Assignment or subletting  

 

The contractor shall not without the written consent of the Project Manager assigns 

this contract or sublet any portion of the works, provided that such consent shall not 

be unreasonably withheld to the prejudice of the contractor. 

 

1.62 Partial Completion  

 

If the Government shall take over any part or parts works, apparatus, equipment etc. then 

within seven days from the date on which the Government shall have taken possession of the 

relevant part, the Project Manager shall issue a Certificate stating his estimate of the 

approximate total value of the works which shall be the total value of that part and practical 

completion of the relevant part shall be deemed to have occurred, and the Defects Liability 

Period in respect of the relevant part be deemed to have commenced on the date Government 

shall have taken possession thereof. 

 

The contractor shall make good any defects or other faults in the relevant part that had been 

deemed complete.  
The contractor shall reduce the value of insurance by the full value of the relevant part 

 

The contractor shall be paid for the part of works taken possession by the Government 
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1.63 Temporary Works  

 

Where temporal works shall be deemed necessary, such as Temporary lighting, 

the contractor shall take precaution to prevent damage to such works. 

 

The contractor shall include for the cost of and make necessary arrangements with the 

Project Manager for such temporary works. For temporary lighting, electricity shall be 

metered and paid for by the contractor. 

 

1.64 Patent Rights  

 

The contractor shall fully indemnify the Government of Kenya; against any action, claim or 

proceeding relating to infringement of any patent or design rights, and pay any royalties 

which may be payable in respect of any article or any part thereof, which shall have been 

supplied by the contractor to the Project Manager. In like manner the Government of 

Kenya shall fully indemnify the contractor against any such action, claim or proceedings for 

infringement under the works, the design thereof of which shall have been supplied by the 

Project Manager to the contractor, but this indemnify shall apply to the works only, and 

any permission or request to manufacture to the order of the Project Manager shall not 

relieve the contractor from liability should he manufacture for supply to other buyers. 

 

1.65Mobilization and Demobilization  

 

The contractor shall mobilize labour plant and equipment to site according to his 

programme and schedule of work He shall ensure optimum presence and utilization of 

labour, plant and equipment. He should not pay and maintain unnecessary labour force or 

maintain and service idle plant and equipment. Where necessary he shall demobilize and 

mobilize the labour, plant and equipment, as he deems fit to ensure optimum progress of 

the works and this shall be considered to be a continuous process as works progress. He 

shall make provision for this item in his tender. No claim will be entertained where the 

contractor has not made any provision for mobilization and demobilization of labour, 

plant and equipment in the preliminary bills of quantities or elsewhere in this tender. 

 

1.66 Extended Preliminaries  

 

Where it shall be necessary to extend the contract period by the Project manager the 

contractor shall still ensure availability on site, optimum labour, materials, plant and 

equipment. The contractor shall make provision for extended preliminaries, should the 

contract period be extended and this shall be in a form of a percentage of the proportion 

of the Contract works remaining as at that time of extension. Where called upon in the 

Appendix to these Preliminaries the Contractor shall insert his percentage per month for 

extended preliminaries that shall form basis for compensation. 
 

Lack of inserting the percentage shall mean that the contractor has provided for this 

requirement elsewhere in the Bills of Quantities. 
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1.67 Supervision by Engineer and Site Meetings  
 

A competent Project Engineer appointed by the Engineer as his representative shall supervise 
 
the Contract works. The Project Engineer shall be responsible for issuing all the site instructions in 

any variations to the works and these shall be delivered through the Contractor with the authority 

of the Project Manager. Any instructions given verbal shall be confirmed in writing. 

 

The project engineer and (or) the Engineer shall attend management meetings arranged by the 

Project Manager and for which the Contractor or his representative shall also attend. For the 

purpose of supervising the project, provisional sums are provided to cover for transport and 

allowances. The Contractor shall in his tender allow for the provision of management meetings 

and site inspections, as instructed by the Engineer, and also profit an attendance on these funds. 

The funds shall be expended according to Project Manager’s instructions to the contractor. 

 

1.68 Amendment to Scope of Contract Works  

 

No amendment to scope of Contract works is expected and in case of amendment or modification 

to scope of work, these shall be communicated to all tenderers in sufficient time before the 

deadline of the tender submission. However during the contract period and as the works progress 

the Project Manager may vary the works as per conditions of contract by issuing site instructions. 

 

No claims shall be entertained on account of variation to scope of works either to increase the 

works (pre-financing) or reduction of works (loss of profit-see clause 1.69) 

 

1.69 Contractors Obligation and Employers Obligation  

 

The Contractor will finance all activities as part of his obligation to this contract. The employer 

shall pay interim payment for materials and work completed on site as his obligation in this 

contract, as the works progresses. No claims will be entertained for pre-financing of the project by 

the Contractor, or for loss of profit (expectation loss) in case of premature termination, reduction 

or increase of works as the Contractor shall be deemed to have taken adequate measures in 

programming his works and expenditure and taken necessary financial precaution while executing 

the works. No interest shall be payable to the Contractor, except as relates to late payment as in 

the conditions of contract clause 23.3. The contractor shall where called upon, insert his price to 

compensate for any of the occurrence stated here (premature termination, reduction or increase of 

works), as a percentage of the contract sum in the Appendix to this section. 
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1.70 APPENDIX TO CONTRACT PRELIMINARIES AND GENERAL CONDITIONS  

 

1. ADD TO CLAUSE 1.40 

There are no labour camps. 

 

2. MODIFY CLAUSE 1.66 

 

Percentage of extended preliminaries shall be inserted in Schedule No.1 of 

section H. However, this amount of the extended preliminaries SHALL NOT 

exceed the Liquidated and Ascertained Damages indicated on page B-19 of 

Section B of this tender document 

 

3. ADD TO CLAUSE 1.17 

 

Prices quoted shall include 14% VAT and any other tax applicable at the 

time of tender 

 

 

4. OMIT CLAUSE 1.12 

 

Since fluctuation is being allowed for in this contract, then compensation 

shall only be for change in prices of goods and materials, variation in duties, 

taxes and exchange rates. 

 

 

 

5. MODIFY CLAUSE 1.15 

 

 

Replace “7.5%” with “5%” 
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SECTION D 

 
 
 

 

GENERAL SPECIFICATIONS 

 

 

OF 

 

 

MATERIALS AND WORKS 



GENERAL SPECIFICATIONS OF MATERIALS AND WORKS 

 

 

2.1 General 

 

2.2 Standard of Materials 

 

2.3 Workmanship 

 

2.4 Procurement of Materials 

 

2.5 Shop Drawings 

 

2.6 Record Drawings 

 

2.7 Regulations and Standards 

 

2.8 Setting out Works 

 

2.9 Position of Electrical Plant and Apparatus 

 

2.10 M.C.B Distribution Panels and Consumer Units 

 

2.11 Fused Switchgear and Isolators 

 

2.12 Conduits and Conduit Runs 

 

2.13 Conduit Boxes and Accessories 

 

2.14 Labels 

 

2.15 Earthing 

 

2.16 Cables and Flexible Cords 

 

2.17 Armoured PVC Insulated and Sheathed Cables 

 

2.18 Cable Supports; Markers and Tiles 

 

2.19 PVC Insulated Cables 

 

2.20 Heat Resisting Cables 

 

2.21 Flexible Cords 
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2.22 Cable Ends and phase Colours 

 

2.23 Cable Insulation Colours 

 

2.24 Sub-circuit Wiring 

 

2.25 Space Factor 

 

2.26 Insulation 

 

2.27 Lighting Switches 

 

2.28 Sockets and Switched sockets 

 

2.29 Fused Spur Boxes 

 

2.30 Cooker Outlets 

 

2.31 Connectors 

 

2.32 Lampholders 

 

2.33 Lamps 

 

2.34 Lighting Fittings Street Lighting Lanterns 

 

2.35 Position of Points and Switches 

 

2.36 Street/Security Lighting Columns 

 

2.37 Timing Control Switch 

 

2.38 Wiring System for Street Lighting 

 

2.39 Metal control Pillar 

 

2.40 Current Operated Earth leakage circuit breaker 

 

2.41 MV Switchboard 

 

2.42 Steel Conduits and Steel Trunking 

 

2.43 Testing on Site 
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2.1 SHOP DRAWINGS 
 

Before manufacture or Fabrication is commenced the contractor shall submit Two copies 

of detailed drawings of all control pillars, meter cubicles, medium voltage switchboards 

including their components showing all pertinent information including sizes, capacities, 

construction details, etc, as may be required to determine the suitability of the 

equipment for the approval of the Engineer. Approval of the detailed drawings shall not 

relieve the contractor of the full responsibility of errors or the necessity of checking the 

drawings himself or of furnishing the materials and equipment and performing the work 

required by the plans and specifications. 

 

2.2 RECORD DRAWINGS 
 

These diagrams and drawings shall show the completed installation including sizes, 

runs and arrangements of the installation. The drawings shall be to scale not less than 1 

:50 and shall include plan views and section. 
 

The drawings shall include all the details which may be useful in the operation, 

maintenance or subsequent modifications or extensions to the installation. 
 

Three sets of diagrams and drawings shall be provided, all to the approval of 

the Engineer. 
 

One coloured set of line diagrams relating to operating and maintenance instructions 

shall be framed and, mounted in a suitable location. 

 

2.3 REGULATIONS AND STANDARDS 
 

All work executed by the contractor shall comply with the current edition of the 

“Regulations” for the Electrical Equipment of Buildings, issued by the Institution of 

Electrical Engineers, and with the Regulations of the Local Electricity Authority. 

Where the two sets of regulations appear to conflict, they shall be clarified with the 

Engineers. All materials used shall comply with relevant Kenya Bureau of Standards 

Specification. 

 

2.4 SETTING OUT WORK 
 

The contractor at his own expenses; is to set out works and take all measurements and 

dimensions required for the erection of his materials on site; making any modifications in 

details as may be found necessary during the progress of the works, submitting any such 

modifications or alterations in detail to the Engineer before proceeding and must allow 

in his Tender for all such modifications and for the provision of any such sketches or 

drawings related thereto. 

 

2.5 POSITIONS OF ELECTRICAL PLANT AND APPARATUS 
 

The routes of cables and approximate positions of switchboards etc, as shown on the 

drawings shall be assumed to be correct for purpose of Tendering, but exact positions 

of all electrical Equipment and routes of cables must be agreed on site with the Engineer 

before any work is carried out. 

 

2.6 MCB DISTRIBUTION PANELS AND CONSUMER UNITS 
 

All cases of MCB Panels and consumer units shall be constructed in heavy gauge 

sheet with hinged covers. 
 

Removable undrilled gland plates shall be provided on the top and bottom of the 

cases. Miniature circuit breakers shall be enclosed in moulded plastic with the tripping 

mechanism and arc chambers separated and sealed from the cable terminals. 
 

The operating dolly shall be tripfree with a positive movement in both make and 

break position. Clear indication of the position of the handle shall be incorporated.  
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The tripping mechanism shall be on inverse characteristic to prevent tripping in temporary 

overloads and shall not be affected by normal variation in ambient temperature. 

 

A locking plate shall be provided for each size of breaker; A complete list of circuit details 

on typed cartridge paper glued to stiff cardboards and covered with a sheet of perspex, 

and held in position with four suitable fixings, shall be fitted to the inner face of the lids 

of each distribution panel. The appropriate MCB ratings shall be stated on the circuit 

chart against each circuit in use: Ivorine labels shall be secured to the insulation barriers in 

such a manner as to indicate the number of the circuits shown on the circuit chart. 

Insulated barriers shall be fitted between phases, and neutrals in all boards, and to shroud 

live parts. 

 

Neutral cables shall be connected to the neutral bar in the same sequence as the phase 

cables are connected to the MCB’s. This shall also apply to earth bars when installed. 

 

2.7 FUSED SWITCHGEAR AND ISOLATORS 
 

All fused switchgear and isolators whether mounted on machinery, walls or 

industrial panels shall conform to the requirements of KS 04 – 226 PART: 1: 1985. 
 

All contacts are to be fully shrouded and are to have a breaking capacity on 

manual operations as required by KS 04 – 182: 1980. 
 

Fuse links for fused switches are to be of high rupturing capacity cartridge 

type, conforming to KS 04 – 183: 1978.  
Isolators shall be load breaking/fault making isolators. 

 
Fused switches and isolators are to have separate metal enclosures. Mechanical interlocks 

are to be provided between the door and main switch operating mechanism so arranged 

that the door may not be opened with the switch in the ‘ON’ position. Similarly; it shall 

not be possible to close the switch with the door open except that provision to defeat 

the mechanical interlock and close the switch with the door in the open position for test 

purposes. The ‘ON’ and ‘OFF’ positions of all switches and isolators shall be clearly 

indicated by a mechanical flag indicator or similar device. In T.P & N fused switch units, 

bolted neutral links are to be fitted. 

 

2.8 CONDUITS AND CONDUIT RUNS 

Conduit systems are to be installed so as to allow the loop-in system of wiring: 
 

All conduits shall be black rigid super high impact heavy gauge class ‘A’ PVC in accordance 

with KS 04 – 179: 1988 and IEE Regulations. No conduit less than 20mm in diameter shall 

be used anywhere in this installation. 
 

Conduit shall be installed buried in plaster work and floor screed except when run on 

wooden or metal surface when they will be installed surface supported with saddles 

every 600mm. Conduit run in chases shall be firmly held in position by means of 

substantial pipe hooks driven into wooden plugs. 
 

The contractors attention is drawn to the necessity of keeping all conduits entirely 

separate from other piping services such as water and no circuit connections will 

be permitted between conduits and such pipes. 
 

All conduits systems shall be arranged wherever possible to be self-draining to 

switch boxes and conduit outlet points for fittings: 

 

The systems, when installed and before wiring shall be kept plugged with well fitting 

plugs and when short conduit pieces are used as plugs, they shall be doubled over and 

tied firmly together with steel wire; before wiring all conduit systems shall be carried 

out until the particular section of the conduit installation is complete in every respect.  
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The sets and bends in conduit runs are to be formed on site using appropriate size bending 

springs and all radii of bends must not be less than 2.5 times the outside diameter of the conduit. 

No solid or inspection bends, tees or elbows will be used. 
 
Conduit connections shall either be by a demountable (screwed up) assembly or adhesive fixed 

and water tight by solution. The tube and fittings must be clean and free of all grease before 

applying the adhesive. When connections are made between the conduit and switch boxes, 

circular or non-screwed boxes, care shall be taken that no rough edges of conduit stick out into 

the boxes. 

 

Runs between draw in boxes are not to have more than two right angle bends or their equivalent . 

The contractor may be required to demonstrate to the Engineers that wiring in any particular run 

is easily withdrawable and the contractor may, at no extra cost to the contract; be required to 

install additional draw-in boxes required. If conduit is installed in straight runs in excess of 

6000mm, expansion couplings as manufactured by Egatube shall be used at intervals of 6000mm. 
 
Where conduit runs are to be concealed in pillars and beams, the approval of the Structural 

Engineer, shall be obtained. The contractor shall be responsible for marking the accurate position 

of all holes, chases etc, on site, or if the Engineer so directs, shall provide the Main Contractor 

with dimensional drawings to enable him t o mark out and form all holes and chases. Should the 

contractor fail to inform the main contractor of any inaccuracies in this respect they shall be 

rectified at the contractors expense. 
 
It will be the contractors responsibility to ascertain from site, the details of reinforced concrete or 

structural steelwork and check from the builder’s drawings the positions of walls, structural 

concrete and finishes. No reinforced concrete or steelwork may be drilled without first obtaining 

the written permission of the Structural Engineer. 
 
The drawings provided with these specifications indicate the appropriate positions only of points 

and switches, and it shall be the Contractors responsibility to mark out and centre on site the 

accurate positions where necessary in consultation with the Architect and the Engineer. The 

contractor alone shall be responsible for the accuracy of the final position. 

 

2.13 CONDUIT BOXES AND ACCESSORIES 
 
All conduit outlets and junction boxes are to be either malleable iron and of standard circular 

pattern of the appropriate type to suit saddles being used or super high impact PVC 

manufactured to KS 04 – 179 : 1983. 
 
Small circular pattern boxes are to be used with conduits up to and including 25mm outside 

diameter. Rectangular pattern adaptable boxes are to be used for conduits of 32mm outside 

diameter and larger. For drawing in of cables in exposed runs of conduit, standard pattern 

through boxes are to be used: 
 
Boxes are to be not less than 50mm deep and of such dimensions as will enable the largest 

appropriate number of cables for the conduit sizes to be drawn in without excessive bending. 

Outlet boxes for lighting fittings are to be of the loop-in type where conduit installation is 

concealed and the contractor shall allow one such box per fitting, except where fluorescent fittings 

are specified when two such boxes per fitting shall be fitted flush with ceiling and if necessary fitted 

with break joint rings. Pattresses shall be fitted where required to outlets on surface conduit runs. 

Adaptable boxes are of PVC or mild steel (of not less than 12swg) and black enameled or 

galvanized finish according to location. They shall be of square or oblong shape location. They 

shall be of square or oblong shape complete with lids secured by four 2 BA brass roundhead 

screws; No adaptable box shall be less than 75mm x 75mm x 50mm or larger than 300mm x 

300mm x 75mm and shall be adequate in depth in relation to the size of conduit entering it. 

Conduits shall only enter boxes by means of conduit bushes. 
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2.14 LABELS 

 

Labels fitted to switches and fuseboards;- 

 

(i) Shall be Ivorine engraved black on white. 

(ii) Shall be secured by R.H brass screws of same manufacturing throughout. 

(iii) Shall be indicated on switches:- 

a) Reference number of switch 

b) Special current rating 

c) Item of equipment controlled 

(iv) Shall indicate on MCB panels 

a) Reference number 

b) Type of board, i.e;, lighting, sockets, etc,. 

c) Size of cable supplying panel 

d) where to isolate feeder cable 

(v) Shall be generally not less than 75mm x 50mm. 

 

2.15 EARTHING 

The earthing of the installation shall comply with the following requirements;- 
 

(i) It shall be carried out in accordance with the appropriate sections of the 

current edition of the Regulations, for the Electrical Equipment of Buildings 

issued by Institute of Electrical Engineers of Great Britain. 
 

(ii) At all main distribution panels and main service positions a 25mm x 3mm 

minimum cross sectional area Copper tape shall be provided and all equipment 

including the lead sheath and armouring of cables, distribution boards and 

metal frames shall be bonded thereto. 
 

(iii) The earth tape in Sub-clause (ii) shall be connected by means of a copper tape or 

cable of suitable cross sectional area to an earth electrode which shall be a 

copper earth rod (see later sub-clause). 
 

(iv) All tapes to be soft high conductivity copper, untinned except where otherwise 

specified and where run underground on or through walls, floors, etc., it shall 

be served with corrosion resisting tape or coated with corrosion compound and 

braided 
 

(v) Where the earth electrode is located outside the building a removable test link 

shall be provided inside the building as near as possible to the point of entry 

to the tape, for isolating the earth electrode for testing purposes. 
 

(vi) Earthing of sub-main equipment shall be deemed to be satisfactory where the 

sub-main cables are M.I.C.S. or conduit with separate earth wire, and installation 

is carried out in accordance with the figures stated in the current edition of the 

I.E.E Regulations. 
 

(vii) Where an earth rod is specified (see Sub-clause (iii) it shall be proprietary 

manufacture, solid hand drawn copper of 15mm diameter driven into the ground to 

a minimum depth of 3.6m. It shall be made up to 1.2m sections with internal screw 

and socket joints and fitted with hardened steel tip and driving cap.  

(viii) Earth plates will not be permitted 
 

(ix) Where an earth rod is used the earth resistance shall be tested in the manner 

described in the current edition of the IEE Regulations, by the Contractor in the 

presence of the Engineer and the Contractor shall be responsible for the supply 

of all test equipment. 
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(x) Where copper tape is fixed to the building structure it structure it shall be by 

means of purpose made non-ferrous saddles which space the conductor away 

from the structure a minimum distance of 20mm. Fixings, shall be made using 

purpose made plugs; No fixings requiring holes to be drilled through the tape will 

be accepted. 
 

(xi) Joints in copper tape shall be tinned before assembly riveted with a minimum 

of two copper rivets and seated solid. 
 

(xii) Where holes are drilled in the earth tape for connection to items of equipment 

the effective cross sectional area must not be less than required to comply with 

the IEE regulations. 
 

(xiii) Bolts, nuts and washers for any fixing to the earth tape must be of non-

ferrous material. 
 

(xiv) Attention is drawn to the need for the earthing metal parts of lighting fittings 

and for bonding ball joint suspension in lighting fittings. 

 

2.16 CABLES AND FLEXIBLE CORDS 
 

All cables used in this Contract shall be manufactured in accordance with the current 

appropriate Kenya standard Specification which are as follows:- 

 

P.V.C.  Insulated Cables and Flexible Cords - Ks 04-192:1988 

PVC Insulated Armoured Cables - Ks 04-194:1990 

Armouring of Electric cables - Ks 04-290:1987 

 

The successful Contractor will, at the Engineers discretion be required to submit samples 

of cables for the Engineers approval; the Engineer reserves the right to call for the cables 

of an alternative manufacture without any extra cost being incurred. 
 

P.V.C. insulated cables shall be 500/1000 volt grade. No cables smaller than 1.5mm² 

shall be used unless otherwise specified. The installation and the finish of cables shall be 

as detailed in later clauses. The colour of cables shall conform with the details stated in 

the “Cable Braid and insulation Colours” Clause. 

 

2.17 ARMOURED P.V.C. INSULATED AND SHEATHED CABLES: 
 

Shall be 600/1000 volt grade manufactured to Ks 04-194:1988 and Ks 04-187/188 with 

copper stranded conductors. 
 

The wire armour of the cable shall be used wholly as an earth continuity conductor and 

the resistance of the wire armour shall have a resistance not more than twice of the 

largest current carrying conductor of the cable. 
 

P.V.C./S.W.A./P.V.C. cables shall be terminated using “Telecom” “B” type or approved 

equal or approved equal glands and a P.V.C. tapered sleeve shall be provided to shroud 

each gland. 

 

Where cables rise from floor level to switchgear etc., they shall be protected by P.V.C. 

conduit, to a height of 600mm from finished floor level, whether the cable is run on the 

surface or recessed into the wall. 

 

2.18 CABLE SUPPORTS, MARKERS AND TILES 
 

All PVC/SWA/PVC cables run inside the building shall be fixed in rising ducts or on ceilings 

by means of die cost cables hooks or clamps, or appropriate size to suit cables, fixed by 

studs and back nuts to their channel sections.  
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Alternatively, fixing shall be by BICC claw type cleating system with die-cast cleats and 

galvanised mild steel back straps or similar approved equal method. For one or two 

cables run together the cleats shall be fixed a special channel section supports or 

backstraps described above which shall in turn be secured to walls or ceilings of ducts by 

rawbolts. 
 

In excessively damp or corrosive atmospheric conditions special finishes may be required 

and the contractor shall apply to the Engineer for further instructions before ordering 

cleats and channels for such areas. 
 

The above type of hooks and clamps and channels or cleats and blackstraps shall also be 

used for securing cables in vertical ducts. 
 

Cables supports shall be fixed at 600mm maximum intervals, the supports being supplied 

and erected under this contract. Saddles shall not be used for supporting cables nor any 

other type of fixing other than one of the two methods described above or other system 

which has received prior approval of the Engineer; 

 

Cables are to be kept clear of all pipe work and the contractor shall work in close liaison 

with other services contractors. 
 

The Contractor shall include for the provision of fixing of approved type coloured slip on 

cables end markers to indicate permanently the correct phase and neutral colours on all 

ends. 

 

Provision shall be made for supplying and fixing approved non-corrosive metal cable 

markers to be attached to the outside of all PVC/SWA/PVC cables at 15mm intervals 

indicating cable size and distinction. 

 

 

Where PVC/SWA/PVC cables are outside the building they shall be laid underground 

750mm deep with protecting concrete interlocking cover tiles laid over which shall 

be provided and laid under this contract. 

 
All necessary excavations and reinstatement of ground including sanding or trenches will 

be carried out by the Contractor, unless otherwise stated. 

 

2.19 PVC INSULATED CABLES 
 

Shall be of non-braided type as CMA reference 6491 x 600/1000/1000 volt grade cables, 

or equal approved. 

 

PVC cables shall conform to the details of the “Cables and Flexible cords” and “Cable 

Braid and Insulation Colours” clauses. 

 

2.20 HEAT RESISTING CABLES 
 

Final connections to cookers, water heaters, etc., shall be made using butyl 

rubber insulated cable as CMA reference 610 butyl (Single core 600/1000 Volt). 

 

This type of cable shall be used in all instances where a temperature exceeding 100°F, but 

not exceeding 150°F is likely to be experienced. Final connections to all lighting fittings 

(and other equipment where a temperature in excess of 150°c likely to be experienced) 

shall be made using silicon rubber insulated cable or equal and approved. 

 

2.21 FLEXIBLE CORDS 
 

Shall be in accordance with the “Cable and Flexible Cords” clause. No cord shall be less 

than 24/0.2mm in size unless otherwise specified.  
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Circular white twin TRS flex shall be used for plain pendant fittings up to 100 watts. For 

all other types of lighting fittings the flexible cable shall be silicone rubber insulated. 
 

No polythene insulated flexible cable shall be used in any lighting fitting or other 

appliance (see “Heat Resisting Cables” Clause 30). 

 

2.22 CABLE ENDS AND PHASE COLOURS 

 

All cable ends connected up in switchgear, MCB panels etc;, shall have the insulation 

carefully cut back and the ends sealed with Hellerman rubber slip on cable end markers. 

The markers shall be of appropriate phase colour for switch and all other live feeds to the 

details of the “Cable Insulation Colours” clause. Black cable with black end markers shall 

only be used for neutral cables. 

 

2.23 CABLE INSULATION COLOURS Unless otherwise stated in later clauses the insulation 

colours shall be in accordance with the following table. 
 

Where other systems are installed the cable colours shall be in accordance with the details 

stated in the appropriate clause. 

 

SYSTEM INSULATION COLOUR CABLE END   
MARKER  

 

Main and Sub-Main 

 

a) Phase 

 

Red 

 

Red 

 

b) Neutral 

 

Black 

 

Black 

 

1) Sub-Circuits 

Single Phase 

 

a) Phase 

 

Red 

 

Red 

 

b) Neutral 

 

Black 

 

Black 

 

2.24 SUB-CIRCUIT WIRING 
 

For all lighting and sockets wiring shall be carried out in the “looping in” system and 

there shall be no joints whatsoever. No lighting circuits shall comprise more than 20 

points when protected by 10A MCB. Cables with different cross-section area of copper 

shall not be used in combination. 

 

Lighting circuits P. V.C. cable 1.5mm² for all lighting circuits indicated on the drawing. 

Power circuits P.V.C cable (minimum sizes).  
(i) 2.5mm² for one, two or three 5Amp sockets wired in parallel. 

 

(ii) 2.5mm² for one 15Amp socket. 

 

(iii) 2.5mm² for maximum of ten switched 13 Amp sockets wired from 30 Amp MCB. 

The wiring sizes for lighting circuits and sockets are shown on the drawings. In such cases, 

the sizes shown on the drawings shall prevail over the sizes specified. 
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Wiring sizes for other appliances shall be shown on the drawing or specified in later 

clauses of this specification. 

 

2.25 SPACE FACTOR 
 

The maximum number of cables that may be accommodated in a given size of conduit or 

trunking or duct is not to exceed the number in Tables B.5 and B.6 or as stated in 

Regulation B.91, B.117 and B.118 of the I.E.E Regulations whichever is appropriate. 

 

2.26 INSULATION 
 

The insulation resistance to earth and between poles of the whole wiring system, 

fittings and lumps, shall not be less than the requirements of the latest edition of the 

I.E.E Regulations. Complete tests shall be made on all circuits by the contractor before 

the installations are handed over. 
 

A report of all tests shall be furnished by the Contractor to the Engineer. The Engineer 

will then check test with his own instruments if necessary. 

 

2.27 LIGHTING SWITCHES 
 

These shall be mounted flush with the walls, shall be contained in steel or alloy boxes 

and shall be of the gangs ratings and type shown in the drawings. They shall be as 

manufactured by M.K. Electrical Ltd., or other equal and approved to KS 04 – 247: 1988 

 

 

2.28 SOCKETS AND SWITCHED SOCKETS 
 

These shall be flush pattern in steel/pvc box and shall be of the gangs and type specified 

in the drawings. 
 

They shall be 13- Amp, 3-pin, shuttered, switched and as manufactured by “M.K. Electrical 

Co. Ltd.”, or other approved equal to KS 04 – 246: 1987 

 

2.29 FUSED SPUR BOXES 
 

These shall be flush, D.P switched as in steel/pvc box and of type and make specified in 

the drawings complete with pilot light and as manufactured by “M. K. Electrical 

Company Ltd”, or other approved equal. KS 04 – 247: 1988 

 

2.30 COOKER OUTLETS 
 

These shall be flush mounted with 13-A switched socket outlet and neon indicator Lamps. 

The cooker control units shall be as manufactured by “M.K. Electrical Company Ltd”, or 

other approved equal KS 04 – 247: 1988 

 

2.31 CONNECTORS 
 

Shall be specified in the drawings and appropriate rating. These shall be fitted at all 

conduit box lighting point outlets for jointing of looped P.V.C cables with flexible 

cables of specified quality. 

 

2.32 LAMPHOLDERS 
 

Shall be of extra heavy H.O skirted and shall be provided for every specified lighting 

fitting and shall be B.C;, E.S;, or G.E.S as required. All E.S. and G.E.S. holders shall be 

heavy brass type (except for plain pendants where the reinforced bakelite type shall be 

used). The screwed cap of the E.S and G.E.S. holders shall be connected to the neutral. 

Where lampholders are supported by flexible cable, the holders shall have “cord grip” 

arrangements and in the case of metal shades earthing screws shall be provided on each 

of the holders.  
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The Contractor must order the appropriate type of holder when ordering lighting 

fittings, to ensure that the correct types of holders are provided irrespective of the type 

normally supplied by the manufacturers. 

 

2.33 LAMPS 
 

All lamps shall be suitable for normal stated supply voltage and the number and sizes 

of lamps detailed on the drawings shall be supplied and fixed. The Contractor must 

verify the actual supply voltage with the supply authority before ordering the lamps. 
 

Tungsten filament lamps shall be manufactured in accordance with KS 04 – 112:1978 

for general service lamps and KS 04 – 307:1985 for lamps other than general services. 

Tubular fluorescent lamps shall comply with KS 04 – 464:1982 Pearl lamps shall be 

used in all fittings unless otherwise specified. 

 

2.34 LIGHTING FITTINGS AND STREET LIGHTING LANTERNS 
 

This Contract shall include for the provision, handling charges, taking the delivery, safe 

storage, wiring (including internal wiring) assembling and erecting of all lighting 

fittings shown on the drawings. 
 

All fittings and pendants shall be fixed to the conduit boxes with brass R/H screws. These 

to be in line with metal finish of fittings. The lighting fittings are detailed for the purpose 

of establishing a high standard of finish and under no circumstances will substitute fittings 

be permitted. 
 

In case of rectangular shaped ceiling fittings, the extreme ends of the fittings shall be 

secured to suitable support in addition to the central conduit box fittings. Supports shall 

be provided and fixed by the Contractor. 
 

The whole of the metal work of each lighting fittings shall be effectively bonded to earth. 

In the case of ball and/or knuckle joints short lengths of flexible cable shall be provided, 

bonded to the metal work on either side of the joints. If the above provisions are not 

made by the manufacturers -, the contractor shall include cost of additional work 

necessary in his tender. See “Flexible Cords” clause for details of internal wiring of 

lighting fittings. Minimum size of internal wiring shall be 20/0.20mm (23/0067). Each 

lighting fitting shall be provided with number type and size of lamps as detailed on the 

drawings. It is to be noted that some fittings are suspended as shown on the drawings. 

Where two or more points are shown adjacent to each other on the drawings, e.g socket 

outlet and telephone outlet, they shall be lined up vertically or horizontally on the centre 

lines of the units concerned. 

 

Normally, the units shall be lined up on vertical centre lines, but where it is necessary 

to mount units at low level they shall be lined up horizontally. 

 

2.35 POSITIONS OF POINTS AND SWITCHES 
 

Although the approximate positions of all points are shown on the drawings, enquiry 

shall be made as to the exact positions of all M.C.B panels, lighting points, socket 

outlets etc, before work is actually commenced. The contractor must approach the 

Architect with regard to the final layout of all lights on the ceiling and walls. 
 

The contractor must consult with the Engineer in liaison with the Clerk of Works, or the 

General Foreman on site regarding the positions of all points before fixing any conduit 

etc. The Contractor shall be responsible for all alterations made necessary by the non-

compliance with the clause. 
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2.36 STREET/SECURITY OUTDOOR LIGHTING COLUMNS: 
 

The column shall be at a minimum of 225mm in the ground on 75mm thick concrete 

foundations and the pole upto 150mm shall be surrounded with concrete. The top 

bracket and plain section of the columns shall be common to and interchangeable with all 

brackets with maximum mismatching tolerance of 3mm between any pole and bracket. 

After manufacture and before erection the columns shall be treated with an approved 

mordant solution which shall be washed off and the whole allowed to dry. Thereafter, 

the columns shall be painted with one undercoat and two coats of gloss paint to an 

approved colour. All columns shall be complete with fused cut-outs. 

 

2.37 TIMING CONTROL SWITCH 
 

These shall be installed where shown on the drawings. Photocell timing control circuits 

which will operate ‘on’ with a specified level of darkness and ‘off’ with a given level of 

light. The initial adjustment will be done with approval of the Electrical Engineer.  
2.38 WIRING SYSTEM FOR STREETLIGHTING 
 

Cables shall be as indicated on the drawings, and shall be laid in a cable trench 450mm 

deep along the road sides and 600mm deep across the roads and 900mm away from 

the road kerb or 1500mm away from the edges of the road. ‘Loop-in’ and ‘Loop-out’ 

arrangement shall be used at every pole. Wiring to the lanterns on each pole shall be 

with 1.5mm² PVC twin insulated and sheathed cable with earth wire shall be laid at least 

600mm below the finished road level on a compact bed of murram at least 50mm thick 

and covered with a concrete surrounded 150mm thick. 

 

2.39 METAL CONTROL PILLAR 
 

These shall be metal clad and fabricated as per contract drawings and specification. The 

Contractor shall supply, install, test and commission control pillars including supplying, 

fixing connecting switchgears as detailed on the appropriate drawings. 

 

2.40 CURRENT OPERATED EARTH LEAKAGE CIRCUIT BREAKER 
 

Current operated earth leakage circuit breaker shall conform to B.S.S. 4293:68 rated 

at 240 volts D.P. 50 cycles A.C. Mains. 
 

The breaker shall be provided with test switch and fitted in weather proof enclosure for 

surface mounting. The rated load current and earth fault operating current shall be as 

specified in the drawings. These shall be as manufactured by Crabtree, Siemens or other 

equal and approved. 

 

2.41 M.V. SWITCHBOARD AND SWITCHGEAR 
 

The switchboard shall be manufactured in accordance with KS04-226 which co-ordinates 

the requirements for electrical power switchgear and associated apparatus. It is not 

intended that this K.S. should cover the requirements for specified apparatus for which 

separate Kenyan Standard exist. All equipment and material used in the switchboard shall 

be in accordance with the appropriate Kenya Standard. 
 

The switchboard shall comprise the equipment shown on the drawings together with all 

current transformers, auxiliary fuses, labels, small wiring and interconnections necessary 

for the satisfactory operation of the switchboard 

 

Switchboard shall be of the flush fronted, enclosed, metal clad type with full front or rear access 

as called for in the particular specifications, suitable for indoor use, sectionalized as necessary to 

facilitate transport and erection. The maximum height of the switchboard is to be approximately 
 

2.0 meters. A suitable connection chamber containing all field terminals shall be provided at the 

top or bottom of the switchboard as appropriate.  
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Before manufacture, the Contractor shall submit to the consulting Engineer for approval 

of detailed drawings showing the layout, construction and connection of the switchboard. 

 

All bus-bars and bus-bar connections shall consist of high conductivity copper and be provided in 

accordance with KS 04-226: 1985. The bus-bars shall be clearly marked with the appropriate 

phase and neutral colours which should be red, yellow, blue for the phases and black for neutral. 

The bus-bars shall be so arranged in the switchboard that the extensions to the left and right may 

be made in the future with ease should the need arise. 

 

Small wiring, which will be neatly arranged and cleated, shall be executed in accordance with B.S. 

158 and the insulation of the wiring shall be colored according to the phase or neutral connection. 

 

Switches and fuse switches, shall be in strict accordance with KS04-183:1978 Class 2 switches. 

Means of locking the switch in the “OFF” position shall be provided. 

 

All fuse switches shall comply with KS04-183:1978, PARTS 2 and 3 a fault rating at least equal to  
the fault rating of the switchboard in which they are installed.  Cartridge fuse links to KS 04- 

183:1978 category A.C. 46, class Q1 and fusing factor not exceeding 1.5 shall be supplied with each 

fused switch. 

 

Mounting arrangements shall be such that individual complete fuse switches may be disconnected 

and withdrawn when necessary without extensive dismantling work. When switches are arranged 

in their formation all necessary horizontal and vertical barriers shall be provided to ensure 

segregation from adjacent units. Means of locking the switch in the “OFF” position shall be 

provided. 

 

2.42 STEEL CONDUITS AND STEEL TRUNKING 
 
Conduits shall be of heavy gauge class “B” welded to Standard specification KS 04-180:1985. In no 

case will conduit smaller than 20mm diameter be used on the works. Conduits installed within 

buildings shall be black enameled finish except where specified otherwise. Where installed 

externally or in damp conditions they shall be galvanised. Conduit fittings, accessories or 

equipment used in conjunction with galvanised conduits shall also be galvanised or otherwise as 

approved by the service engineer. 
 
Metal trunking shall be fabricated from mild steel of not less than 18 swg. All sections of trunking 

shall be rigidly fixed together and attached to the framework or fabric or the building at intervals 

of not less than 1.2m. Joint trunking shall not overhang fixing points by more than 0.5m. 
 
All trunking shall be made electrically continuous by means of 25 x 3mm copper links across each 

joint and where the trunking is galvanised, the links shall be made by galvanised flat iron strips. 

All trunking fittings (i.e. Bends, tees, etc) shall leave the main through completely clear of 

obstructions and continuously open except through walls and floors at which points suitable fire 

resisting barriers shall be provided as may be necessary. The inner edge of bends and tees shall be 

chamfered where cables larger than 35mm² are employed. 
 
Where trunking passes through ceilings and walls the cover shall be solidly fixed to 150mm either 

side of ceilings and floors and 50mm either side of walls. 
 
Screws and bolts securing covers to trunking or sections of covers together shall be arranged so 

that damage to cables cannot occur either when fixing covers or when installing cables in the 

trough. Where trunking is used to connect switchgear of fuseboards, such connections shall be 

made by trunking fittings manufactured for this purpose and not by multiple conduit couplings. 

 

Where vertical sections of trunking are used which exceed 4.5m in length, staggered tie off points 

shall be provided at 4.5m intervals to support the weight of cables.  
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Unless otherwise stated, all trunking systems shall be painted as for conduit. 

 
Where a wiring system incorporates galvanized conduit and trunking, the trunking shall be deemed to 

be galvanized unless specified otherwise. 

 
 
The number of cables to be installed in trunking shall be such as to permit easy drawing in without 

damage to the cables, and shall in no circumstances be such that a space factor of 45% is 

exceeded. 

 

Conduit and trunking shall be mechanically and electrically continuous. Conduit shall be tightly 

screwed between the various lengths so that they butt at the socketed joints. The internal edges of 

conduit and all fittings shall be smooth, free from burrs and other defects. Oil and any other 

insulating substance shall be removed from the screw threads; where conduits terminate in fuse-

gear, distribution boards, adaptable boxes, non-spouted switchboxes, etc., they shall, unless 

otherwise stated, be connected thereto by means of smooth bore male brass bushes, compression 

washers and sockets. All exposed threads and abrasions shall be painted using an oil paint for black 

enamelled tubing and galvanising paint for galvanised tubing immediately after the conduits are 

erected. All bends and sets shall be made cold without altering the section of the conduit. The 

inner radius of the bed shall not be less than four (4) times the outside diameter of the conduit. 

Not more than two right angle bends will be permitted without the inter-position of a draw-in-

box. Where straight runs of conduit are installed, draw-in-boxes shall be provided at distances not 

exceeding 15mm. No tees, elbows, sleeves, either of inspection or solid type, will be permitted. 

 

Conduit shall be swabbed out prior to drawing in cables, and they shall be laid so as to drain of all 

condensed moisture without injury to end connections. 
 
Conduits and trunking shall be run at least 150mm clear of hot water and steam pipes, and at 

least 75mm clear of cold water and other services unless otherwise approved by the services 

engineer. All boxes shall conform to KS 04 – 668: 1986, to be of malleable iron, and black 

enamelled or galvanised according to the type of conduit specified. All accessory boxes shall have 

threaded brass inserts. 
 
Box lids where required shall be heavy gauge metal, secured by means of zinc plated or 

cadmium plated steel screws.  
All adaptable boxes and lids of the same size shall be interchangeable. 
 
Boxes used on surface work are to be tapped or drilled to line up with the conduit fixed in 

distance type saddles allowing clearance between the conduit and wall without the need for 

setting the conduit. 
 
Where used in conjunction with mineral insulated copper sheathed cable, galvanised boxes shall be 

used and painted after erection. 

 

Draw-in boxes in the floors are generally to be avoided but where they are essential they must 

be grouped in positions approved by the services engineer and covered and by the suitable floor 

traps, with non-ferrous trays and covers. 

 

The floor trap covers are to be recessed and filled in with a material to match the floor surface. 

The contractor must take full responsibility for the filling in of all covers, but the filling in 

material will be supplied and the filling carried out by the main building contractor. 

 

Where buried in the ground outside the building the whole of the buried conduit is to be 

painted with two coats of approved bitumastic composition before covering up. 
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Where run on the surface, unpainted fittings and joints shall be painted with two coats of 

oil bound enamel applied to rust and grease free metalwork. 

 

2.43 TESTING ON SITE 
 

The contractor shall conduct during and at the completion of the installation and, if 

required, again at the expiration of the maintenance period, tests in accordance with 

the relevant section of the current edition of the Regulations for the electrical 

equipment of buildings issued by the I.E.E of Great Britain, the Government Electrical 

Specification and the Electric Supply Company’s By-Laws. 

 

(a) Tests shall be carried out to prove that all single pole switches are installed in the 

‘live’ conductor. 

 

(b) Tests shall be carried out to prove that all socket outlets and switched socket 

outlets are connected to the ‘live’ conductor in the terminal marked as such, and 

that each earth pin is effectively bonded to the earth continuity system. Tests shall 

be carried out to verify the continuity of all conductors of each ‘ring’ circuit. 
 

(c) Phase tests shall be carried out on completion of the installation to ensure that correct 

phase sequence is maintained throughout the installation. Triplicate copies of the 

results of the above tests shall be provided within 14 days of the witnessed tests and 

the contractor will be required to issue to the service engineer the requisite certificate 

upon completion as required by the regulations referred to above. 

 

(d) Any faults, defects or omissions or faulty workmanship, incorrectly positioned or 

installed parts of the installation made apparently by such inspections or tests shall be 

rectified by the contractor at his own expense. 

 

(e) The contractor shall provide accurate instruments and apparatus and all labour 

required to carry out the above tests. The instruments and apparatus shall be made 

available to the services engineer to enable him to carry out such tests as he may 

require. 

 

The contractor shall generally attend on other contractors employed on the project 

and carry out such electrical tests as may be necessary. 
 

The contractor shall test to the services engineer’s approval and as specified elsewhere in 

this specification or in standards and regulations already referred to, all equipment, 

plant and apparatus forming part of the works and before connecting to any power or 

other supply and setting to work. 

 

Where such equipment, etc., forms part of or is connected to a system whether primarily 

or of an electrical nature or otherwise ( e.g. air conditioning system) the contractor shall 

attend on and assist in balancing, regulating testing and commissioning, or if primarily an 

electrical or other system forming part of works, shall balance, regulate, test and 

commission the system to the service engineer’s approval. 
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APPENDIX TO GENERAL SPECIFICATIONS OF MATERIALS AND 

WORKS The electrical contractor shall comply with the following:- 

  
1. Government Electrical Specifications No. 1 and No. 2. 

 

2. All requirements of Kenya Power Company Limited. 
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SECTION E 

 

 

SCHEDULE OF CONTRACT DRAWINGS 



SCHEDULE OF CONTRACT DRAWINGS  
 

 

1.0 Tenderers may inspect the electrical drawings at the office of the Chief Electrical Engineer, 

Department of Electrical Engineering, Hill Plaza, along Ngong Road, Nairobi, during 

normal working hours. 

 

The drawings shall however be availed, on award of the tender, to the contractor. 
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SECTION F 

 
 

PARTICULAR SPECIFICATIONS 

 
 

OF 

 
 

MATERIALS AND WORKS 



 
 
 

 

PARTICULAR SPECIFICATIONS  
 

1.0 SITE LOCATION 

 

The site of the proposed works is located in Meteorological Headquarters Ngong Road 

Dagoreti, Nairobi. 

 

2.0 SCOPE OF WORKS 

 
 

The works to be carried out under this contract comprises of but not limited to 

the supply, installation, testing and commissioning of:  

i. Installation of electric fence and razor wire 

ii. Wiring for lighting 

iii. Installation of lighting fittings and accessories 

iv. Installation of control panel 

v. Installation of security lights 

 

3.0 MATERIALS FOR THE WORKS 

 
 

Materials shall be as specified in Section D and in the Bills of Quantities of this 

document which shall be read in conjunction with contract drawings. Alternative 

materials shall be accepted only after approval by the Project Manager. 
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SECTION G 

 

 

SCHEDULE OF UNIT RATES 



SCHEDULE OF UNIT RATES 

 
 

 

1. The tenderer shall insert unit rates against the items in the following schedules and 

may add such other items as he considers appropriate. 

 

 

2. The unit rates shall include for supply, transport, insurance, delivery to site, 

storage as necessary, assembling, cleaning, installing, connecting, profit and 

maintenance in defects liability and any other obligation under this contract. 

 

 

3. The unit rates will be used to assess the value of additions or omissions arising 

from authorized variations to the contract works. 

 

 

4. Where trade names or manufacturer’s catalogue numbers are mentioned in the 

specification, the reference is intended as a guide to the type of article or quality 

of material required. Alternative brands of equal and approved quality will be 

accepted. 

 

 

5. The prices quoted shall be deemed to include for all obligations under the contract 

including but not limited to supply of materials, labour, delivery to site, storage on 

site, installation, testing, commissioning including 14% V.A.T and all taxes 

applicable at the time of tender. 
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SECTION H 

 
 

BILLS OF QUANTITIES 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

BILLS OF QUANTITIES 

 

A) PRICING OF PRELIMINARIES ITEMS. 

 
 

Prices will be inserted against item of preliminaries in the contractor’s Bills of Quantities 

and specification. These Bills are designated as Bill No.1 in this Section. Where the 

contractor fails to insert his price in any item he shall be deemed to have made adequate 

provision for this on various items in the Bills of Quantities. The preliminaries form part of 

this contract and together with other Bills of Quantities covers for the costs involved in 

complying with all the requirements for the proper execution of the whole of the works 

in the contract. 

 
 

The Bills of Quantities are divided generally into three 

sections:-a) Preliminaries – Bill 1 

 

Contractors’ preliminaries are as per those described in section C – contractor preliminaries 

and conditions of contract. The contractor shall study the conditions and make provision 

to cover their cost in this Bill. The number of preliminary items to be priced by the 

Tenderer has been limited to tangible items such as site office, temporary works and 

others. However the Tenderer is free to include and price any other items he deems 

necessary taking into consideration conditions he is likely to encounter on site. 

 

b) Installation Items and Other Bills - Bill 2 
 
The brief description of the items in these Bills of Quantities should in no way modify 

or supersede the detailed descriptions in the contract Drawings, conditions of contract 

and specifications. 
 
The unit of measurements and observations are as per those described in clause 1.05 of 

the section C. 



 
 
 
 
 
 

 
BILL OF QUANITITIES FOR ELECTRIC FENCE/ RAZOR WIRE AND OUTDOOR LIGHTING POINTS 

INSTALLATION WORKS - AT KENYA METEOROLOGICAL HEAD QUARTORS- DAGORETTI CORNER 
 

Item  Description Qty Unit Rate (Ksh) Amount (Ksh) 
      

 Supply, install, test and commission the     

 following ;-     
       

  ELECTRIC FENCE & RAZOR WIRE     
        

      

1.1 25mm X 25mm X 2000mm long square steel     

 post(minimum breaking load of 220Kg/606N)     

 erected on top of the perimeter masonry fence 
840 No. 

  
      

 using concrete or raw bolts as the case may be,     

 spaced about 2000mm.Total distance of     

 perimeter wall is 1680M     
1.2 Allow for painting of the posts with water/rust     

 proof ( one special primer), one under coat and 840 No   

 one gloss black paint     
      

1.3 1.6 mm (12.5 gauge) high tensile steel galvanized     

 wire to run round the entire fence, a perimeter 
13,440 Lm 

  
      

 length of( 1,680M x 8)  Spacing of the wire to be     

 150mm and there will be 8 runs     
      

B ACCESSORIES     

1.4 a) In Line insulators as described in the technical     
 specifications including fixing screws, bolts, nuts 

6720 No. 
  

 
and washers(.840 total number of posts x 8 total 

  

     

 number of of insulators per )post     

 b) Strain insulators as described in the technical     

 specifications including fixing screws, bolts, nuts 
100 No. 

  
      

 and washers(corner and gate)     

      

      
1.5 Allow for all the appropriate warning signs (     

 markers and tiles) spaced at intervals of atmost 5 No   

 50m     
      

      
1.6 Fence status indicator tool to be installed along     

 the fence and spaced appropriately as Gallagher 
3 Item 

  
      

 Livelite G505 or an approved equivalent.     

      

      
1.7 Lightening diverter installed on the top wire of     

 the fence, and at four points along the fence     

 length as Gallagher G648 or an approved     

 equivalent,complete with 1500mm copper earth 10 No.   

 electrode & clamps and all the necessary earthing     

 accessories.     

       
        

        
  SUB TOTAL  C/F TO NEXT PAGE    
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Item Description  Qty Unit Rate (Ksh) Amount (Ksh) 

       

 Sub- Total B/F from previous page      

 

Supply, install, test and commission the 

     

      

 following ;-      
       

       
1.8 Mains operated energizer capable of powering      

 the entire fence length, and to be complete with     

 fence voltage and alarm monitors and relays and 
1 Item 

  
     

 as medal 500 Gallagher or approved equivalent.     

      
      

1.9 Deep discharge 150Ah battery for mains power     

 back-up as Chloride exide or approved      
 equivalent, and to be complete with its charge  1 No   
      

 regulator as Prostar or an approved equivalent.     
       

       
2.0 AC power supply comprising wiring in      

 3x2.5mm2 single core PVC insulated copper      
 cables drawn in 25mm diameter heavy gauge  540 Lm   
      

 PVC conduits and running from the CU at the      

 gate house to the control point.      
       

       

2.1 450mm concertina razor wire  
150 Rolls 

  
     

      
      

2.2 Allow for all the necessary accessories, insulators, 
1 Item 

  
     

 clips & rivets      
      

      
2.3 Appropriate zoned control panel, with all status     

 indicators and compatible with other security  1 No   

 system.      
      

      
2.4 Dual technology Security fence detector sensors 

20 No 
  

     

 as Honeywell or an approved equivalent      
       

       
2.5 One kilometer range sounder complete with a      

 flasher light and mounting bracket  1 No   
      

       

       
2.6 N/C relay to transmitter as Gallagher or an  

1 No 
  

 

approved equivalent 
   

      
       

       

2.7 High volt guard as Solatec or approved      

 equivalent  1 No   
      

       
       

2.8 0.75mm2 4 core flexible outdoor alarm cable &     

 undergate cable  1680 Lm   
      

      
2.9 Lockable Heavy Gauge (16 SWG) galvanized steel 

2 No 
  

     

 (enclosure) box.      
       

       
3.0 Any  other  items  necessary  to   complete the     

 above installation as per the system you propose  Item   

 to install. Please list the items and price      
       

 i)      
       

 ii)      
       

 iii)      
      

 Sub-total carried to the next page    
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Item Description Qty Unit Rate (Ksh) Amount (Ksh) 

      

 Sub- Total carried from previous page     

      

 Supply, install, test and commission the     

 following ;-     

      

      

3.1 Lighting points     
      

 Safely remove/replace exsiting outdoor     
      

 lighting points along perimeter wall( main     
      

 road side) and hand over to Client 15 No   

3.2 switches;     
      

 (i) 10A, one gang one way moulded case     
      

 ivory white switch as havels or an     
      

 approved equivalent 1 No   

 (ii)10APhotocell light switch with timer 1 No   

3.3 Lighting fittings     
      

 (i) 40-60W, 260-320mm diameter water/     
      

 dust proof outdoor spherical fitting     
      

 complete  with 20W LED bulb 15 NO   

3.4 Cables     
      

 2x2.5mm² PVC single core copper cablesas     
      

 East African cables or an approved     
      

 equivalent     
      

 (i) Red 540 LM   

 (ii) Black 540 Lm   

3.5 MCBS     
      

 10ASP Mcb as per havels or an approved     
      

 equivalent 2 No   

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

 Sub total C/F to Summary page     
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 SUMMARY PAGE  
   

ITEM DESCRIPTION  AMOUNT 

1.0 CONTRACT PRELIMINARIES   

2.0 ELECTRICAL FENCE ANDRAZOR WIRE   

3.0 LIGHTING INSTALLATION   

4.0 CONTINGENCY  200,000.00 

5.0 ALLOW 4 SET OF "AS INSTALLED" DWGS   

    
 Total carried to form of tender   
    

   

 TOTAL AMOUNT IN WORDS  
 ………………………………………………………………………………………………………………………………… 

 ………………………………………………………………………………………………………………………………… 

 NAME OF TENDERER……………………………………………………………………………………………………… 

 P.I.N NO………………………………………………V.A.T CERTIFICATE No………………………………… 

 SIGNATURE ………………………………………………………….  

 NAME OF SIGNATORY …………………………………………………………………………………….  

 DATE ……………………………………….  

 WITNESS NAME ……………………………………………………………………………………………………. 

 SIGNATURE………………………………………………………………  

 DATE…………………………………………  
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c) Summary 

 

The summary contains tabulation of the separate parts of the Bills of Quantities carried 

forward with provisional sum, contingencies and any prime cost sums included. The 

contractor shall insert his totals and enter his grand total tender sum in the space 

provided below the summary. 
 
This grand total tender sum shall be entered in the Form of Tender provided elsewhere 

in this document 

 
 
 
 
 
 
 
 
 
 

H/1---------- (i) 

 

B) NOTES FOR BILLS OF QUANTITIES 

 

 

 

 

1. The Bills of Quantities form part of the contract documents and are to be read in 

conjunction with the contract drawings and general specifications of materials and 

works. 

 

 

2. The prices quoted shall be deemed to include for all obligations under the contract 

including but not limited to supply of materials, labour, delivery to site, storage on 

site, installation, testing, commissioning including 14% V.A.T and all taxes 

applicable at the time of tender. 

 
 
3 All prices omitted from any item, section or part of the Bills of Quantities shall be 

deemed to have been included to another item, section or part. 

 
 

4. The brief description of the items given in the Bills of Quantities are for the purpose 

of establishing a standard to which the contractor shall adhere to. Otherwise 

alternative brands of equal and approved quality will be accepted. 

 

 

Should the contractor install any material not specified here in before receiving 

approval from the Project Manager, the contractor shall remove the material in 

question and, at his own cost, install the proper material. 

 

 

5. The grand total of prices in the price summary page must be carried forward to the 

Form of Tender. 

 
 

1. Tenderers must enclose, together with their submitted tenders, detailed 

manufacturer’s Brochures detailing Technical Literature and specifications on the 

items they intend to offer. 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

H/1---------- (ii) 



Statement of Compliance  

 

a) I confirm compliance of all clauses of the General Conditions, General 

Specifications and Particular Specifications in this tender. 

 

 

b) I confirm I have not made and will not make any payment to any person, 

who can be perceived as an inducement to win this tender. 

 
 
 
 
 
 
 
 
 
 
 
 
 

 

Signed: …………………………………….for and on behalf of the Tenderer 

 

 

Date: …………………….. 

 

 

Official Rubber Stamp: …………………………………………………………… 
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BILL NO. 1 - CONTRACT PRELIMINARIES (Refer to Section C of this Tender Document) 

ITEM DESCRIPTION QTYUNITRATE KSHS  
 

 

1 Discrepancies clause 1.02 

 

2 Conditions of contract Agreement clause 1.03 

 

3 Payments clause1.04 

 

4 Site location clause 1.06 

 

5 Scope of Contract Works clause 1.08 

 

6 Extent of the Contractor’s Duties clause 1.09 

 

7 Firm price contract clause 1.12 

 

8 Variation clause 1.13 

 

9 Prime cost and provisional sum clause 3.14 
(insert profit and attendance which is a 
percentage of expended PC or provisional sum.)  

10 Bond clause 1.15 
 

11 Government Legislation and Regulations clause 1.16 

 

12 Import Duty and Value Added Tax clause 1.17 
(Note this clause applies for materials supplied 
only)  

13 
Insurance company Fees clause 1.18  

14 
Provision  of  services  by  the  Main  contractor 
clause 1.19  

15 Samples and Materials Generally clause 1.21
 

 

16 Supplies clause 1.20
 

 

17 Bills of Quantities clause 1.23
 

 
 
 

 

SUB-TOTAL CARRIED TO PAGE H/5 
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ITEM DESCRIPTION QTYUNIT RATE KSHS 

 

18 Contractor’s Office in Kenya clause 1.24 

 

19 Builder’s Work clause 1.25 

 
20 Setting to work and Regulating 

system clause 1.29 

 

21 Identification of plant components clause 1.30 
 

22 Working Drawings clause 1.32 
 

23 Record Drawings(As Installed) and 
Instructions clause 1.33 

 

24 
Maintenance Manual clause 1.34 

 

25 
Hand over clause 1.35 

 

26 
Painting clause 1.36 

 

27 
Testing and Inspection – manufactured 

plant clause 1.38 
 

28 Testing and Inspection – Installation clause 

 3.39 

 

29 Storage of Materials clause 1.41 

 

30 Initial Maintenance clause 1.42 
 
 
 
 
 
 
 
 
 
 
 

SUB-TOTAL CARRIED TO PAGE H/5  
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ITEM DESCRIPTION QTY UNIT RATE KSHS 
      

31 Local and other Authorities notices and fees clause     
 1.60     

32 Temporary Works clause 1.63     

33 Patent Rights clause 1.64     

34 Mobilization and Demobilization Clause 1.65     

35 Supervision by engineer and site meetings clause     
 1.67     

36 Allow for profit and Attendance for the above     
 (item 35)     

37 Amendment to Scope of Contract Works Clause     
1.68 

    

     

38 Contractor Obligation and Employers Obligation     
clause 1.69 

    

     

      
 Sub-total from above     

      
 Sub-total B/F from Page H/3     

      
 Sub-total B/F from Page H/4     

   

 TOTAL CARRIED FORWARD TO PRICE SUMMARY PAGE  

      

 H/5     



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

SECTION I 

 
 

TECHNICAL SCHEDULE 

 
 

OF 

 
 

ITEMS TO BE SUPPLIED 



TECHNICAL SCHEDULE 

 

 

The technical schedule shall be submitted by tenderers to facilitate and enable the Project 

 
 
Manager to evaluate the tenders, especially where the tenderer intends to supply or 

has based his 

 
 

tender sum on equipment which differs in manufacture, type or performance from 

the specifications indicated by the Project Manager. 

 
 

 

Any tender without this shall be disqualified. 
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TECHNICAL SCHEDULE OF ITEMS TO BE SUPPLIED 

(To be completed by Tenderer)  

 

ITEM DESCRIPTION TYPE/MAKE COUNTRY OF 

   ORIGIN 

 

1. Razor wire 

 

2. Line insulators 

 

3. Galvanized steel post 

 

4. High tensile steel wire 

 

5. Fence status indicator tools 

 

6. Sounder 

 

7. Energizer 

 

8 Battery 
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SECTION J 

 
 
 

 

STANDARD FORMS 



   CONTENTS OF SECTION J    
       

 TITLE  PAGE 
      

1. Performance Bank Guarantee  J/1 

2. Form of Agreement  J/2- J/3 

3. Tender Questionnaire  J/4 

4. Confidential Business Questionnaire  J/5- J/6 

4. Key Personnel  J/7 

5. Schedule of Contracts completed    
 in the last five (5) years  J/8 

6. Schedule of on-going projects  J/9 

7. Contractor’s Equipment  J/10 

8. Financial Reports for the last five (5) years  J/11 

9. Evidence of Financial Resources    
 to Meet Qualification Requirements  J/12 

10. Bidder’s Bank Information  J/13 

11. Details of Litigation or Arbitration    
 Proceedings  J/14 

 
 
 
 

 

NOTE:  

 

Tenderers must duly fill these Standard Forms as a mandatory requirement as they will form part 

the evaluation criteria. 



PERFORMANCE BANK GUARANTEE  
 

To: THE PRINCIPAL SECRETARY,  
MINISTRY OF ENVIRONMENT AND FORESTRY 

P.O Box 30259-00100,  
NAIROBI, KENYA  

Dear Sir/Madam, 

 

WHEREAS ………………………………………. (hereinafter called “the Contractor”) has 

undertaken, in pursuance of Contract No. ………………………… dated ……………… to execute 

…………………………………………………  (hereinafter called “the Works”); 

 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish 

you with a Bank Guarantee by a recognised bank for the sum specified therein as security for 

compliance with his obligations in accordance with the Contract; 

 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf 

of the Contractor, up to a total of:  
Kshs. …………………………………. (amount of Guarantee in figures) 

Kenya Shillings …………………………………………………………………………………… 

……………………………………………………………….(amount of Guarantee in words), 

and we undertake to pay you, upon your first written demand and without cavil or argument, any 

sum or sums within the limits of Kenya Shillings …………………….. 

……………………………………………………………….. (amount of Guarantee in words) as 
 
aforesaid without your needing to prove or to show grounds or reasons for your demand for the 

sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the Contractor before 

presenting us with the demand. 

 

We further agree that no change, addition or other modification of the terms of the Contract or of 

the Works to be performed thereunder or of any of the Contract documents which may be made 

between you and the Contractor shall in any way release us from any liability under this 

Guarantee, and we hereby waive notice of any change, addition, or modification. 

 

This guarantee shall be valid until the date of issue of the Certificate of Completion. 

 

 

SIGNATURE AND SEAL OF THE GUARANTOR ……………………………. 

 

Name of Bank …………………………………………………………………. 

 

Address ………………………………………………………………………….. 

 

Date ………………………………………………………………………………… 
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FORM OF AGREEMENT  

 

THIS AGREEMENT, Made the………………………………day 

 

of……………………………….between 

 

…………………………………………………………………………….………………………….of 

 

……………………………………………………(or whose registered office is situated at) (herein 

 

after called “the Employer”) of the one  part AND ………………………………………… of 

 

………………………………….(or whose registered office is situated at) (herein after called “the 

 

Contractor”) of the other part. 

 

WHEREAS THE Employer is desirous that the Contractor executes 

 

………………………………………………………………………………………………………………… 

 

………………………….(Name and identification number of contract) (herein after called “the 

 

Works”) located at ……………………………………………………………………… 

 

……........................................................ (place/location of the Works) and the Employer has 

 

appointed ……………………………………………………………………………………… 

 

Of ………………………………………………………………………… (or whose registered office is 

 

situated at) 

 

as the………………………………………………………………………………for the purposes thereof 

 

and has accepted the tender submitted by the Contractor for the execution and completion of the 

said works and the remedying of any defects therein in the sum of 

Kshs………………………………………..(amount in figures) Kenya 

 
Shillings…………………………………………………………………………………………. 

 

…………………………………………………………………………………………………….. (Amount 

 

in words) (herein after called “the Contract price”). 

 

NOW THAT WITNESSETH AS FOLLOWS: 

 

1. In this Agreement, words and expressions shall have the same meanings as 

respectively assigned to them in the conditions of Contract herein after referred to. 

 

2. The following documents shall be deemed to form and shall be read and construed as part 

of this Agreement i.e. 

 

(i) Letter of acceptance 

(ii) Form of Tender 

(iii) Conditions of Contract 

(iv) Specifications 

(v) Priced Bills of Quantities 

(vi) Drawings 
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3. In consideration of the payments to be made by the Employer to the Contractor as 

herein mentioned, the contractor hereby covenants with the Employer to execute and 

complete the Works and any defects therein in conformity in all respects with the 

provision of the contract. 

 

4. The Employer hereby covenants to pay the contractor in consideration of the execution 

and completion of the Works and the remedying of defects therein the Contract price 

or such other sum as may become payable under the provisions of the contract at the 

times and in the manner prescribed by the contract. 

 

IN WITNESS whereof the parties thereto have caused this Agreement to be executed 

the day and year first written. 

 

 

The common Seal of_________________________________________________ 

 

Was hereunto affixed in the presence of_______________________________ 

 

Signed, Sealed and Delivered by the said_______________________________ 

 

 

Binding Signature of Employer. _______________________________________  
 

Date_________________________________ 

 

 

Binding Signature of Contractor________________________________________ 

 

Date_________________________________ 

 

 

Witnessed by: 1) Name:__________________________________________________ 

 

Address:_____________________________________________ 

 

 

Signature:__________________________________________ 

 

Date: __________________________________________ 

 

 

2) Name__________________________________________ 

 

Address_____________________________________________ 

 

 

Signature________________________________________ 

 

Date________________________________________ 
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TENDER QUESTIONNAIRE  
 

Please fill in block letters. 

 

1. Full names of Tenderer: 

 

……………………………………………………………………………………… 

 

2. Full address of Tenderer to which tender correspondence is to be sent (unless an agent has 

been appointed below): 

 

……………………………………………………………………………………… 

 

3. Telephone number (s) of Tenderer: 

 

……………………………………………………………………………………… 

 

4. Telex/Fax Address of Tenderer: 

……………………………………………………………………………………… 

 

5. Name of Tenderer’s representative to be contacted on matters of the tender during the 

tender period: 

……………………………………………………………………………………… 

 

6. Details of Tenderer’s nominated agent (if any) to receive tender notices. This is essential if 

the Tenderer does not have his registered address in Kenya (name, address, telephone, 

telex): 

 

……………………………………………………………………………………… 

 

 

……………………………………………………………………………………… 

 

 

_______________________ 

Signature of Tenderer 
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CONFIDENTIAL BUSINESS QUESTIONNAIRE  
 

 

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) or 

2(c) and (2d) whichever applies to your type of business. 

 

You are advised that it is a serious offence to give false information on this Form. 

 

Part 1 – General  

Business Name  ……………………………………………………………………… 

Location of business premises: Country/Town………………………. 

Plot No……………………………………… Street/Road ………………………… 

Postal Address……………………………… Tel No……………………………….. 

Nature of Business………………………………………………………………….. 

Current Trade Licence No…………………… Expiring date………………… 

Maximum value of business which you can handle at any time: 

Kenya Shillings……………………………………………………………………… 

Name of your bankers……………………………………………………………… 

Branch………………………………………………………………………………… 

Address………………………………………….Telephone……………………….. 

Part 2 (a) – Sole Proprietor  

Your name in full…………………………………… Age………………………… 

Nationality………………………………… Country of Origin………………… 

Citizenship details ………………………………………………………………… 

Part 2 (b) – Partnership  
Give details of partners as follows:  

 

 Name in full Nationality Citizenship Details Shares 

1. ……………… …………….. .…………………….. ……..…….. 

2. ……………… …………….. ……………………… …...……….. 

3. ……………… …………… ……………………... ……..……… 

4. ……………… …………… ……………………... .…………… 
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Part 2(c) – Registered Company 

 

Private or Public …………………………………………………………………………… 

 

State the nominal and issued capita of the company:  

Nominal KShs. …………………..   

Issued KShs. …………………..   

Give details of all directors as follows:   

 Name in full Nationality Citizenship Details Shares 

1. ……………… …………….. .…………………….. …..…….. 

2. ……………… …………….. ………………………  ………….. 

3. ……………… …………… ……………………... …………… 

4. ……………… …………… ……………………... …………… 

Part 2(d) – Interest in the Firm:   

 Is there any person/persons in the employment of the Government of Kenya WHO has 

 interest in this firm? Yes/No ……. (Delete as necessary)  

 

I certify that the above information is correct. 

 

………………….. …………………………… …………. 

Title Signature 

Date 

 

 

* Attach proof of citizenship 
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KEY PERSONNEL  
 

 
Qualifications and experience of key personnel proposed for administration and 

execution of the Contract. 

 
  HIGHEST   

POSITION 
NAME QUALIFICATION YEARS OF YEARS OF 

 
(Attach proof) EXPERIENCE EXPERIENCE IN   

   (GENERAL) PROPOSED 

    POSITION 

     

1.     

2.     

3.     

4.     

5.     

6.     

7.     

     

 

I certify that the above information is correct. 

 
…………………….. 

 

………… 

 

…………… 

 
Title 

 
Signature 

 
Date 
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CONTRACTS COMPLETED IN THE LAST FIVE (3) YEARS  
 

 

Work performed on works of a similar nature, complexity and volume over the last 5 

years. 

 
   TYPE OF  WORK VALUE OF 

PROJECT NAME NAME OF AND YEAR   OF CONTRACT  

 CLIENT  COMPLETION (Kshs.)  
       

       
 
 
 

I certify that the above works were successfully carried out and completed by ourselves. 

 

 

………………………. 

 

 

…………………… 

 

 

………………. 

 

 

Title 

 

 

Signature 

 

 

Date 
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SCHEDULE OF ON-GOING PROJECTS  
 

Details of on-going or committed projects, including expected completion date.  
 
 

 

CONTRACT % 

SUM COMPLETE 

PROJECT NAME OF CLIENT 
 
NAME  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

I certify that the above works are currently being carried out by ourselves. 

 

 

…………………. 

 

Title 

 

 

…….………… 

 

Signature 

 

 

…………………. 

 

Date 
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SCHEDULE OF MAJOR ITEMS OF CONTRACTOR’S EQUIPMENT PROPOSED FOR 

CARRYING OUT THE WORKS  

 
ITEM OF DESCRIPTION,   MAKE CONDITION (New, OWNED, LEASED 

EQUIPMENT  AND AGE  (Years) good,poor) and (From  whom?),  or 

   number available  to   be purchased 

     (From whom?) 
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FINANCIAL REPORTS FOR THE LAST THREE YEARS  
    

(Balance sheets, Profits and Loss Statements, Auditor’s reports, etc.  
List below and attach copies)  

1. .   . 
     

2. .   . 
     

3. .   . 
     

4. .   . 
     

5. .   . 
     

6. .   . 
     

7. .   . 
     

8. .   . 
     

9. .   . 
     

10 .   . 
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EVIDENCE OF FINANCIAL RESOURCES TO MEET QUALIFICATION REQUIREMENTS 

(Cash in hand, Lines of credit, e.t.c. List below and attach copies of supportive documents) 

 

 

1. ________________________________________________________________ 

 

 

2. ________________________________________________________________ 

 

 

3. ________________________________________________________________ 

 

 

4. ________________________________________________________________ 

 

 

5. ________________________________________________________________ 

 

 

6. _______________________________________________________________ 

 

 

7. _____________________________________________________________ 

 

 

8. _______________________________________________________________ 

 

 

9. ________________________________________________________________ 

 

 

10. ________________________________________________________________ 
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BIDDER’S BANK INFORMATION  
 
(This information is mandatory and should be for banks to provide reference if contacted by 

employer) 

 
 BANK BRANCH ACCOUNT ADDRESS TELEPHONE 

NAME OF BANK  NAME   
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DETAILS OF LITIGATION OR ARBITRATION PROCEEDINGS IN WHICH THE TENDERER 

HAS BEEN INVOLVED AS ONE OF THE PARTIES IN THE LAST 3 YEARS (ATTACH AFFIDAVIT 

IF NONE)  
 
 

 

1. ________________________________________________________________ 

 

 

2. ________________________________________________________________ 

 

 

3. ________________________________________________________________ 

 

 

4. ________________________________________________________________ 

 

 

5. ______________________________________________________________ 

 

 

6. _______________________________________________________________ 

 

 

7. _______________________________________________________________ 

 

 

8. _______________________________________________________________ 

 

 

9. _______________________________________________________________ 

 

 

10. ________________________________________________________________ 
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TENDER SECURING DECLARATION FORM 
 

 

[The Tenderer shall complete this Form in accordance with the instructions indicated] 

 

Date: [insert date (as day, month and year) of Proposal Submission] Tender No. [insert number of 

bidding process] 
 

To: [insert complete name of Client] 

 

I, the undersigned, declare that: 

 

1. I understand that, according to your conditions, bids must be supported by a Bid-Securing 

Declaration. 

 

2. I accept that we will automatically be suspended from being eligible for bidding in any 

contract with the Client for the period of time of 2years starting on [insert date], if I am in 

breach of my obligation(s) under the bid conditions, because I – 

 

(a) have withdrawn my Bid during the period of bid validity specified in the Information to 
Consultants; or

 

 

(b) having been notified of the acceptance of my Bid by the Client during the period of bid validity, 
fail or refuse to execute the Contract, if required, or

 

 

3. I understand that this Bid Securing Declaration shall expire if I am not the Successful 

Bidder, upon the earlier of: 

 

(i) My receipt of a copy of your notification of the name of the successful Bidder; 
or

 

 

(ii) Thirty days after the expiration of validity of my Tender. 
 
 
 
 

 

Signed: […………………………………) 
 
 
 
 
 

Dated on ............................. day of ...................... , ...................... [insert date of signing] 


