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Issued by: -

Quantities and Contracts Department

Ministry of Transport, Infrastructure, Housing, Urban Development and Public Works.
P.O. Box 30743-00100

NAIROBI

The Contract for the above-mentioned works entered into this .................. dayof............. 2020
by the undersigned refers to these Bills of Quantities and the Ministry of Roads and Public Works
General Specification date March 1976 (together with any amendments issued thereto) shall be
read and construed as part of the said contract.

CONTRACTOR PRINCIPAL SECRETARY
MINISTRY OF ENVIRONMENT AND FORESTRY

Date: ..covviiii Date: .o

SPECIAL NOTES

The Contractor is required to check the numbers of the pages of these Bills of Quantities and
should he find any missing or in duplicate or figures indistinct he must inform the Principal
Secretary for State Department of Public Works, Head Office, Ngong Road, Nairobi at once and
have the same rectified.

Should the Contractor be in doubt about the precise meaning of any item or figure for any reason
whatsoever, he must inform the Principal Secretary for State Department of Public Works, Head
Office in order that the correct meaning may be decided before the date for submission of tenders.

No liability will be admitted nor claim allowed in respect of errors in the Contractor’s Tender due
to mistakes in the Specification which should have been rectified in the manner described above.

SIGNATURE PAGE AND NOTES

(i)
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INTRODUCTION

This standard tender document for procurement of works has been prepared for use by
procuring entities in Kenya in the procurement of works (i.e. Buildings and associated
Civil Engineering Works).

The following guidelines should be observed when using the document: -

@) Specific details should be furnished in the Invitation to tender and in the special
conditions of contract (where applicable). The tender document issued to
tenderers should not have blank spaces or options.

(b) The instructions to tenderers and the General Conditions of Contract should remain
unchanged. Any necessary amendments to these parts should be made through
Appendix to instructions to tenderers and special conditions of contract respectively.

(b) Information contained in the invitation to tender shall conform to the data and
information in the tender documents to enable prospective tenderers to decide whether
or not to participate in the tender and shall indicate any important tender requirements

(c) The invitation to tender shall be as an advertisement in accordance with the
regulations or a letter of invitation addressed to tenderers who have been prequalified
following a request for prequalification.

The cover of the document shall be modified to include: -
I. Tender number.
Il. Tender name.

I11. Name of procuring entity.
IV. Delete name and address of PPOA.
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SECTION 1

INVITATION FOR TENDERS

Tender reference No. MOE&F/KMD/OT/008/2020-2021
Tender Name: Proposed repainting and alteration works at KMD Headquarters building

Date:

1.

2.

22/06/2021

The Ministry of Environment and Forestry invites sealed tender documents from eligible
interested bidders for the Proposed repainting and alteration works at KMD Headquarters building
Interested eligible candidates may obtain tender documents from Ministry of Environment and
Forestry, Ragati Road, NHIF Building, 11t floor, Supply Chain Management Office room
1104 during normal working hours (8.00 am to 5.00pm, Monday-Friday, with exemption of public
holidays) upon payment of non-refundable fee of Ksh 1000 payable in cash or Bankers cheque to
the Principal Secretary Ministry of Environment and Forestry or download the document free
of charge from Ministry website: www.environment.go.ke, www.meteo.go.ke or
http:supplier.treasury.go.ke and www.tenders.go.ke. In case the documents are downloaded,
bidders must inform the Ministry of Environment and Forestry, Supply Chain Management
Services immediately for recording purpose.

Prices quoted should be net inclusive of all taxes, must be in Kenya Shillings and should remain
valid for 120 days.

Complete tender documents (Original and a copy) enclosed in plain sealed outer envelope clearly
marked with tender name and tender number should be deposited in the Tender Box located at
Ministry Environment and Forestry, Ragati Road, NHIF Building, 11" floor and be addressed to
the Principal Secretary, Ministry of Environment and Forestry, P.O. Box 30126-00100 Nairobi,
Kenya, so as to be received on or before Tuesday, 6™ July, 2021 at 10.00 a.m. East African time.

Tenders must be accompanied by a duly filled tender securing declaration form.

Mandatory site visit will be on Tuesday, 29t June, 2021 from 09:00 A.M to 02.00 PM

Tenders will be opened immediately thereafter at Ministry of Environment and Forestry
boardroom, Ragati Road, NHIF Building, 12t floor in the presence of candidates or their
representatives who choose to attend.

Large documents that cannot fit in the tender box shall be received and registered at Supply Chain

Management services office, Ministry of Environment and Forestry, Ragati Road, NHIF Building,
11" floor, Room 1102.

. The Ministry of Environment and Forestry reserves the right to reject or accept in whole or in part

any tender without obligation to give reasons for the decision.

For (Accounting Officer/Procuring Entity)
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INSTRUCTIONS TO TENDERERS.

1.General/Eligibility/Qualifications/Joint venture/Cost of tendering

1.1The Employer as defined in the Appendix to Conditions of Contract invites tenders for Works

Contract as described in the tender documents. The successful tenderer will be expected to
complete the Works by the Intended Completion Date specified in the tender documents.

1.2All tenderers shall provide the Qualification Information, a statement that the tenderer

(including all members of a joint venture and subcontractors) is not associated, or has not
been associated in the past, directly or indirectly, with the Consultant or any other entity
that has prepared the design, specifications, and other documents for the project or being
proposed as Project Manager for the Contract. A firm that has been engaged by the
Employer to provide consulting services for the preparation or supervision of the Works,
and any of its affiliates, shall not be eligible to tender.

1.3All tenderers shall provide in the Form of Tender and Qualification Information, a preliminary

description of the proposed work method and schedule, including drawings and charts, as
necessary.

1.41n the event that pre-qualification of potential tenderers has been undertaken, only tenders

from pre-qualified tenderers will be considered for award of Contract. These qualified
tenderers should submit with their tenders any information updating their original pre-
qualification applications or, alternatively, confirm in their tenders that the originally
submitted pre-qualification information remains essentially correct as of the date of tender
submission.

1.5Where no pre-qualification of potential tenderers has been done, all tenderers shall include the

following information and documents with their tenders , unless otherwise stated:

@ copies of original documents defining the constitution or legal status, place of
registration, and principal place of business; written power of attorney of the
signatory of the tender to commit the tenderer:

(b) total monetary value of construction work performed for each of the last five
years:

(©) experience in works of a similar nature and size for each of the last five years, and
details of work under way or contractually committed; and names and addresses of
clients who may be contacted for further information on these contracts;

(d) Major items of construction equipment proposed to carry out the Contract and an
undertaking that they will be available for the Contract.

(e) Quialifications and experience of key site management and technical personnel
proposed for the Contract and an undertaking that they shall be available for the
Contract.

)] reports on the financial standing of the tenderer, such as profit and loss statements
and auditor’s reports for the past five years;
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1.6

1.7

(9) evidence of adequacy of working capital for this Contract (access to line(s) of
credit and availability of other financial resources);

() authority to seek references from the tenderer’s bankers;

Q) information regarding any litigation, current or during the last five years, in which
the tenderer is involved, the parties concerned and disputed amount; and

() Proposals for subcontracting components of the Works amounting to more than 10
percent of the Contract Price.

Tenders submitted by a joint venture of two or more firms as partners shall comply with
the following requirements, unless otherwise stated:

(@)  the tender shall include all the information listed in clause
1.5 above for each joint venture partner;

(b)  the tender shall be signed so as to be legally binding on
all partners;

(c) all partners shall be jointly and severally liable for the
execution of the Contract in accordance with the Contract terms;

(d)  one of the partners will be nominated as being in charge,
authorised to incur liabilities, and receive instructions for and on behalf of all
partners of the joint venture; and

(e) the execution of the entire Contract, including payment, shall
be done exclusively with the partner in charge.

To qualify for award of the Contract, tenderers shall meet the following minimum
qualifying criteria;

(&) annual volume of construction work of at least 2.5 times the estimated annual
cashflow for the Contract;

(b) experience as main contractor in the construction of at least one project whose nature
and complexity is equivalent to the Works over the last 10 years (to comply with this
requirement, works cited should be at least 70 percent complete);

(c) proposals for the timely acquisition (own, lease, hire, etc.) of the essential equipment
listed as required for the Works;

(d) a Contract manager with at least five years’ experience in works of an equivalent
nature and volume, including no less than three years as Manager; and

(e) liquid assets and/or credit facilities, net of other contractual commitments and
exclusive of any advance payments which may be made under the Contract, of no less
than 4 months of the estimated payment flow under this Contract.
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1.8

1.9

1.10

1.11

1.12

1.13

1.14

The figures for each of the partners of a joint venture shall be added together to determine
the tenderer’s compliance with the minimum qualifying criteria of clause 1.7 (a) and (e);
however, for a joint venture to qualify, each of its partners must meet at least 25 percent of
minimum criteria 1.7 (a), (b) and (e) for an individual tenderer, and the partner in charge
at least 40 percent of those minimum criteria. Failure to comply with this requirement will
result in rejection of the joint venture’s tender. Subcontractors’ experience and resources
will not be taken into account in determining the tenderer’s compliance with the
qualifying criteria, unless otherwise stated.

Each tenderer shall submit only one tender, either individually or as a partner in a joint
venture. A tenderer who submits or participates in more than one tender (other than as a
subcontractor or in cases of alternatives that have been permitted or requested) will cause
all the proposals with the tenderer’s participation to be disqualified.

The tenderer shall bear all costs associated with the preparation and submission of his
tender, and the Employer will in no case be responsible or liable for those costs.

The tenderer, at the tenderer’s own responsibility and risk, is encouraged to visit and
examine the Site of the Works and its surroundings, and obtain all information that may be
necessary for preparing the tender and entering into a contract for construction of the
Works. The costs of visiting the Site shall be at the tenderer’s own expense.

The procuring entity’s employees, committee members, board members and their relative
(spouse and children) are not eligible to participate in the tender.

The price to be charged for the tender document shall not exceed Kshs.5,000/=

The procuring entity shall allow the tenderer to review the tender document free of charge
before purchase.
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2.

Tender Documents

2.1The complete set of tender documents comprises the documents listed below and any addenda

2.2

2.3

2.4

2.5

issued in accordance with Clause 2.4.

@ These Instructions to Tenderers

(b) Form of Tender and Qualification Information
(© Conditions of Contract

(d) Appendix to Conditions of Contract

(e Specifications

() Drawings

(9) Bills of Quantities

(h) Forms of Securities

The tenderer shall examine all Instructions, Forms to be filled and Specifications in the
tender documents. Failure to furnish all information required by the tender documents, or
submission of a tender not substantially responsive to the tendering documents in every
respect will be at the tenderer’s risk and may result in rejection of his tender.

A prospective tenderer making an inquiry relating to the tender documents may notify the
Employer in writing or by cable, telex or facsimile at the address indicated in the letter of
invitation to tender. The Employer will only respond to requests for clarification received
earlier than seven days prior to the deadline for submission of tenders. Copies of the
Employer’s response will be forwarded to all persons issued with tendering documents,
including a description of the inquiry, but without identifying its source.

Before the deadline for submission of tenders, the Employer may modify the tendering
documents by issuing addenda. Any addendum thus issued shall be part of the tendering
documents and shall be communicated in writing or by cable, telex or facsimile to all
tenderers. Prospective tenderers shall acknowledge receipt of each addendum in writing to
the Employer.

To give prospective tenderers reasonable time in which to take an addendum into account
in preparing their tenders, the Employer shall extend, as necessary, the deadline for
submission of tenders, in accordance with Clause 4.2 here below.

Preparation of Tenders

3.1All documents relating to the tender and any correspondence shall be in English language.

3.2The tender submitted by the tenderer shall comprise the following:

@ These Instructions to Tenderers, Form of Tender, Conditions of Contract,
Appendix to Conditions of Contract and Specifications;
(b) Tender Security;

(© Priced Bill of Quantities;
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3.3

3.4

3.5

3.6

3.7

3.8

3.9

3.10

3.11

3.12

(d) Qualification Information Form and Documents;
(e) Alternative offers where invited; and
()] Any other materials required to be completed and submitted by the tenderers.

The tenderer shall fill in rates and prices for all items of the Works described in the Bill of
Quantities. Items for which no rate or price is entered by the tenderer will not be paid for
when executed and shall be deemed covered by the other rates and prices in the Bill of
Quantities. All duties, taxes, and other levies payable by the Contractor under the
Contract, or for any other cause relevant to the Contract, as of 30 days prior to the
deadline for submission of tenders, shall be included in the tender price submitted by the
tenderer.

The rates and prices quoted by the tenderer shall only be subject to adjustment during the
performance of the Contract if provided for in the Appendix to Conditions of Contract and
provisions made in the Conditions of Contract.

The unit rates and prices shall be in Kenya Shillings.

Tenders shall remain valid for a period of sixty (60) days from the date of submission.
However in exceptional circumstances, the Employer may request that the tenderers
extend the period of validity for a specified additional period. The request and the
tenderers’ responses shall be made in writing. A tenderer may refuse the request without
forfeiting the Tender Security. A tenderer agreeing to the request will not be required or
permitted to otherwise modify the tender, but will be required to extend the validity of
Tender Security for the period of the extension, and in compliance with Clause 3.7 - 3.11
in all respects.

The tenderer shall furnish, as part of the tender, a Tender Security in the amount and form
specified in the appendix to invitation to tenderers. This shall be in the amount not
exceeding 2 percent of the tender price

The format of the Tender Security should be in accordance with the form of Tender
Security included in Section G - Standard forms or any other form acceptable to the
Employer. Tender Security shall be valid for 30 days beyond the validity of the tender.

Any tender not accompanied by an acceptable Tender Security shall be rejected. The
Tender Security of a joint venture must define as “Tenderer” all joint venture partners and
list them in the following manner: a joint venture consisting

of’ ... O “and “...oL 7,

The Tender Securities of unsuccessful tenderers will be returned within 28 days of the end
of the tender validity period specified in Clause 3.6.

The Tender Security of the successful tenderer will be discharged when the tenderer has
signed the Contract Agreement and furnished the required Performance Security.

The Tender Security may be forfeited
@ if the tenderer withdraws the tender after tender opening during the period of

tender validity;
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3.13

3.14

3.15

3.16

3.17

3.18

(b) if the tenderer does not accept the correction of the tender price, pursuant to Clause
5.7,

(c) in the case of a successful tenderer, if the tenderer fails within the specified time
limit to

Q) sign the Agreement, or
(i) furnish the required Performance Security.

Tenderers shall submit offers that comply with the requirements of the tendering
documents, including the basic technical design as indicated in the Drawings and
Specifications. Alternatives will not be considered, unless specifically allowed in the
invitation to tender. If so allowed, tenderers wishing to offer technical alternatives to the
requirements of the tendering documents must also submit a tender that complies with the
requirements of the tendering documents, including the basic technical design as indicated
in the Drawings and Specifications. In addition to submitting the basic tender, the tenderer
shall provide all information necessary for a complete evaluation of the alternative,
including design calculations, technical specifications, breakdown of prices, proposed
construction methods and other relevant details. Only the technical alternatives, if any, of

the lowest evaluated tender conforming to the basic technical requirements shall be
considered.

The tenderer shall prepare one original of the documents comprising the tender documents
as described in Clause 3.2 of these Instructions to Tenderers, bound with the volume
containing the Form of Tender,

and clearly marked “ORIGINAL”. In addition, the tenderer shall submit copies of the
tender, in the number specified in the invitation to tender, and clearly marked as
“COPIES”. In the event of discrepancy between them, the original shall prevail.

The original and all copies of the tender shall be typed or written in indelible ink and shall
be signed by a person or persons duly authorised to sign on behalf of the tenderer,
pursuant to Clause 1.5 (a) or 1.6 (b), as the case may be. All pages of the tender where
alterations or additions have been made shall be initialled by the person or persons signing
the tender.

Clarification of tenders shall be requested by the tenderer to be received by the procuring
entity not later than 7 days prior to the deadline for submission of tenders.

The procuring entity shall reply to any clarifications sought by the tenderer within 3 days
of receiving the request to enable the tenderer to make timely submission of its tender.

The tender security shall be in the amount of 0.5 — 2% of the tender price.

Submission of Tenders

4.1The tenderer shall seal the original and all copies of the tender in two inner envelopes and one

outer envelope, duly marking the inner envelopes as “ORIGINAL” and “COPIES” as
appropriate. The inner and outer envelopes shall:
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4.2

4.3

4.4

4.5

4.6

@ be addressed to the Employer at the address provided in the invitation to tender;

(b) bear the name and identification number of the Contract as defined in the
invitation to tender; and

(© provide a warning not to open before the specified time and date for tender
opening.

Tenders shall be delivered to the Employer at the address specified above not later than the
time and date specified in the invitation to tender. However, the Employer may extend the
deadline for submission of tenders by issuing an amendment in accordance with Sub-
Clause 2.5 in which case all rights and obligations of the Employer and the tenderers
previously subject to the original deadline will then be subject to the new deadline.

Any tender received after the deadline prescribed in clause 4.2 will be returned to the
tenderer un-opened.

Tenderers may modify or withdraw their tenders by giving notice in writing before the
deadline prescribed in clause 4.2. Each tenderer’s modification or withdrawal notice shall
be prepared, sealed, marked,

and delivered in accordance with clause 3.13 and 4.1, with the outer and inner envelopes
additionally marked “MODIFICATION” and “WITHDRAWAL”, as appropriate. No
tender may be modified after the deadline for submission of tenders.

Withdrawal of a tender between the deadline for submission of

tenders and the expiration of the period of tender validity specified in the invitation to
tender or as extended pursuant to Clause 3.6 may result in the forfeiture of the Tender
Security pursuant to Clause 3.11.

Tenderers may only offer discounts to, or otherwise modify the prices of their tenders by
submitting tender modifications in accordance with Clause 4.4 or be included in the
original tender submission.

Tender Opening and Evaluation

5.1The tenders will be opened by the Employer, including modifications made pursuant to

Clause 4.4, in the presence of the tenderers’ representatives who choose to attend at the
time and in the place specified in the invitation to tender. Envelopes marked
“WITHDRAWAL” shall be opened and read out first. Tenderers’ and Employer’s
representatives who are present during the opening shall sign a register evidencing their
attendance.

5.2The tenderers’ names, the tender prices, the total amount of each tender and of any alternative

tender (if alternatives have been requested or permitted), any discounts, tender
modifications and withdrawals, the presence or absence of Tender Security, and such
other details as may be considered appropriate, will be announced by the Employer at the
opening. Minutes of the tender opening, including the information disclosed to those
present will be prepared by the Employer.
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5.3

5.4

5.5

5.6

5.7

Information relating to the examination, clarification, evaluation, and comparison of
tenders and recommendations for the award of Contract shall not be disclosed to tenderers
or any other persons not officially concerned with such process until the award to the
successful tenderer has been announced. Any effort by a tenderer to influence the
Employer’s officials, processing of tenders or award decisions may result in the rejection
of his tender.

To assist in the examination, evaluation, and comparison of tenders, the Employer at his
discretion, may ask any tenderer for clarification of the tender, including breakdowns of
unit rates. The request for clarification and the response shall be in writing or by cable,
telex or facsimile but no change in the price or substance of the tender shall be sought,
offered, or permitted except as required to confirm the correction of arithmetic errors
discovered in the evaluation of the tenders in accordance with Clause 5.7.

Prior to the detailed evaluation of tenders, the Employer will determine whether each
tender (a) meets the eligibility criteria defined

in Clause 1.7;(b) has been properly signed; (c) is accompanied by the required securities;
and (d) is substantially responsive to the requirements of the tendering documents. A
substantially responsive tender is one which conforms to all the terms, conditions and
specifications of the tendering documents, without material deviation or reservation. A
material deviation or reservation is one (a) which affects in any substantial way the scope,
quality, or performance of the works; (b) which limits in any substantial way, inconsistent
with the tendering documents, the Employer’s rights or the tenderer’s obligations under
the Contract; or (c) whose rectification would affect unfairly the competitive position of
other tenderers presenting substantially responsive tenders.

If a tender is not substantially responsive, it will be rejected, and may not subsequently be
made responsive by correction or withdrawal of the nonconforming deviation or
reservation.

Tenders determined to be substantially responsive will be checked for any arithmetic
errors. Errors will be corrected as follows:

@ where there is a discrepancy between the amount in figures and the amount in
words, the amount in words will prevail; and

(b) where there is a discrepancy between the unit rate and the line item total resulting
from multiplying the unit rate by the quantity, the unit rate as quoted will prevail,
unless in the opinion of the Employer, there is an obvious typographical error, in
which case the adjustment will be made to the entry containing that error.

(c) In the event of a discrepancy between the tender amount as stated in the Form of
Tender and the corrected tender figure in the main summary of the Bill of
Quantities, the amount as stated in the Form of Tender shall prevail.

(d) The Error Correction Factor shall be computed by expressing the difference
between the tender amount and the corrected tender sum as a percentage of the
corrected Builder’s Work (i.e. Corrected tender sum less P.C. and Provisional
Sums)
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5.8

5.9

5.10

5.11

5.12

(e) The Error Correction Factor shall be applied to all Builder’s Work (as a rebate or
addition as the case may be) for the purposes of valuations for Interim Certificates
and valuation of variations.

()] the amount stated in the tender will be adjusted in accordance with the above
procedure for the correction of errors and, with
concurrence of the tenderer, shall be considered as binding upon the tenderer. If
the tenderer does not accept the corrected amount, the tender may be rejected and
the Tender Security may be forfeited in accordance with clause 3.11.

The Employer will evaluate and compare only the tenders determined to be substantially
responsive in accordance with Clause 5.5.

In evaluating the tenders, the Employer will determine for each tender the evaluated tender
price by adjusting the tender price as follows:

@ making any correction for errors pursuant to clause 5.7;

(b) excluding provisional sums and the provision, if any, for contingencies in the Bill
of Quantities, but including Dayworks where priced competitively.

(© making an appropriate adjustment for any other acceptable variations, deviations,
or alternative offers submitted in accordance with clause 3.12; and

(d) making appropriate adjustments to reflect discounts or other price modifications
offered in accordance with clause 4.6

The Employer reserves the right to accept or reject any variation, deviation, or alternative
offer. Variations, deviations, and alternative offers and other factors which are in excess of
the requirements of the tender documents or otherwise result in unsolicited benefits for the
Employer will not be taken into account in tender evaluation.

The tenderer shall not influence the Employer on any matter relating to his tender from the
time of the tender opening to the time the Contract is awarded. Any effort by the Tenderer
to influence the Employer or his employees in his decision on tender evaluation, tender
comparison or Contract award may result in the rejection of the tender.

Firms incorporated in Kenya where indigenous Kenyans own 51% or more of the share
capital shall be allowed a 10% preferential bias provided that they do not sub-contract
work valued at more than 50% of the Contract Price excluding Provisional Sums to a non-
indigenous sub-contractor.

Award of Contract

6.1Subject to Clause 6.2, the award of the Contract will be made to the tenderer whose tender has

been determined to be substantially

responsive to the tendering documents and who has offered the lowest evaluated tender
price, provided that such tenderer has been determined to be (a) eligible in accordance
with the provision of Clauses 1.2, and (b) qualified in accordance with the provisions of
clause 1.7 and 1.8.
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6.2

6.3

6.4

6.5

6.6

6.7

6.8

6.9

6.10

6.11

6.12

6.13

6.14

Notwithstanding clause 6.1 above, the Employer reserves the right to

accept or reject any tender, and to cancel the tendering process and reject all tenders, at
any time prior to the award of Contract, without thereby incurring any liability to the
affected tenderer or tenderers or any obligation to inform the affected tenderer or tenderers
of the grounds for the action.

The tenderer whose tender has been accepted will be notified of the award prior to
expiration of the tender validity period in writing or by cable, telex or facsimile. This
notification (hereinafter and in all Contract documents called the “Letter of Acceptance”)
will state the sum (hereinafter and in all Contract documents called the “Contract Price”)
that the Employer will pay the Contractor in consideration of the execution, completion,
and maintenance of the Works by the Contractor as prescribed by the Contract. At the
same time the other tenderers shall be informed that their tenders have not been
successful.

The contract shall be formed on the parties signing the contract.

The Agreement will incorporate all agreements between the Employer and the successful tenderer.
Within 14 days of receipt the successful tenderer will sign the Agreement and return it to the
Employer.

Within 21 days after receipt of the Letter of Acceptance, the successful tenderer shall deliver to the
Employer a Performance Security in the amount stipulated in the Appendix to Conditions of
Contract and in the form stipulated in the Tender documents. The Performance Security shall be in
the amount and specified form

Failure of the successful tenderer to comply with the requirements of clause 6.5 shall constitute
sufficient grounds for cancellation of the award and forfeiture of the Tender Security.

Upon the furnishing by the successful tenderer of the Performance Security, the Employer will
promptly notify the other tenderers that their tenders have been unsuccessful.

Preference where allowed in the evaluation of tenders shall not be allowed for contracts not
exceeding one year (12 months)

The tender evaluation committee shall evaluate the tender within 30 days of the validity period
from the date of opening the tender.

The parties to the contract shall have it signed within 30 days from the date of notification of
contract award unless there is an administrative review request.

Contract price variations shall not be allowed for contracts not exceeding one year (12 months)

Where contract price variation is allowed, the valuation shall not exceed 15% of the original
contract price.

Price variation request shall be processed by the procuring entity within 30 days of receiving the
request.

The procuring entity may at any time terminate procurement proceedings before contract award
and shall not be liable to any person for the termination.
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6.15  The procuring entity shall give prompt notice of the termination to the tenderers and on request
give its reasons for termination within 14 days of receiving the request from any tenderer.

6.16 A tenderer who gives false information in the tender document about its qualification or who
refuses to enter into a contract after notification of contract award shall be considered for
debarment from participating in future public procurement.

Corrupt and Fraudulent practices

7.1The procuring entity requires that tenderers observe the highest standards of ethics during procurement
process and execution of contracts. A tenderer shall sign a declaration that he has not and will not
be involved in corrupt and fraudulent practices.
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SECTION |11 - APPENDIX TO INSTRUCTIONS TO TENDERERS

The following appendix to instructions to tenderers shall complement or amend the provisions of the
instructions to tenderers (Section Il). Wherever there is a conflict between the provisions of the
instructions to tenderers and the provisions of the appendix, the provisions of the appendix herein shall

prevail over those of the instructions to tenderers.

Instructions to Particulars of appendix to instructions to tenderers

Tenderers

Reference

Clause 1.5,1.7 See attached Evaluation criteria

Clause 1.13 The price to be charged for the tender document shall be Kshs.1,000/=
Clause 3.6 The bid validity period shall be: 120 calendar days.

Clause 3.7 Bid Security to be replaced by a Tender securing declaration form
Clause 4.1 In addition to the original bid, the number of copies is: NIL copy.
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SECTION IV

TENDER EVALUATION CRITERIA

After tender opening, the tenders will be evaluated in 4 stages, namely:
Preliminary examination;

Technical evaluation;

Financial Evaluation; and

Recommendation for Award.

1.

2.
3.
4.

STAGE 1: PRELIMINARY EXAMINATION

This stage of evaluation shall involve examination of the pre-qualification conditions as set out in the Tender
Advertisement Notice or Letter of Invitation to Tender and any other conditions stated in the bid document.

These conditions may include the following:

Note:

i)

i)
iii)
iv)

v)

Xi)

xii)

xiii)

Xiv)

XV)

Copy of certificate of Registration/Incorporation.

Copy of PIN certificate

Copy of Valid Tax Compliance Certificate/ Exemption certificate

Copy of CR 12 form showing the list of directors/shareholding (issued within the last 12 months)
Certificate of Registration with National Construction Authority in the relevant category (NCA

4 -6)

Copy of valid certificate on Access to Government Procurement Opportunities (AGPO) from

the National Treasury.

Duly filled Tender securing declaration form

Dully filled, signed and stamped Form of Tender.

Dully filled, signed and stamped Confidential Business Questionnaire (S33).

Declaration that the firm has not been convicted of corrupt or fraudulent (Must be commissioned
by a commissioner of Oaths).

Declaration that the firm will comply with labor laws and wage regulation Guidelines (Must be
commissioned by a commissioner of Oaths).

Declaration that the firm has not been debarred from participating in public procurement (Must be
commissioned by a commissioner of Oaths).

Mandatory site visit form signed and stamped by authorized personnel.

Submission of original of tender document properly TAPE BOUND and paginated in the correct
sequence and all pages must be stamped. NB: Use of Spring or Box Files will not be allowed and
will result in automatic disqualification.

Any other conditions included in the Invitation

The tenderers who do not satisfy any of the above requirements shall be considered Non-Responsive and
their tenders will not be evaluated further

TEC/1



STAGE 2 TECHNICAL EVALUATIONS

A) Assessment for eligibility
The tender document shall be examined based on clause 2.2 of the Instruction to Tenderers which states as follows:

‘In accordance with clause 2.2 of Instruction to Tenderers, the tenderers will be required to provide evidence for
eligibility of the award of the tender by satisfying the employer of their eligibility under sub clause 2.1 of
Instruction to Tenderers and adequacy of resources to effectively carry out the subject contract. The tenderers
shall be required to fill the Standard Forms provided for the purposes of providing the required information. The
tenderers may also attach the required information if they so desire.

The award of points for the STANDARD FORMS considered in this section shall be as shown below

PARAMETER MAXIMUM POINTS
(i)  General Conditions --------- - 10
(i)  Key personnel -- 20
(iii)  Contract Completed in the last Five (5) years 15
(iv)  Schedules of on-going projects 13
(v)  Schedules of contractors equipment 15
(vi)  Audited Financial Report for the last 3 years 10
(vii)  Evidence of Financial Resources -------- 15
(viii) Name, Address and Telephone of Banks (Contractor to provide) 5
(ix)  Litigation History ---- e 2
TOTAL 100
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The detailed scoring plan shall be as shown in table 1 below: -
TABLE 1: Assessment for Eligibility

Item Description Point Max. Point
Scored
i General Conditions ( attach evidence) 10
o Proof of Physical Address (Attach proof of Ownership or
Tenancy/Lease agreement) 2
o Valid Trading/Business Permit (County License/Permit)------------ 2
o Tender Questionaire completely filled - 2
o Copies of National Identity Cards/Passports for the Director(s) --- 2
o Name, address and Telephone of Banks 2
i Key Personnel (Attach evidence)
Director of the firm
e Holder of degree in relevant Engineering field ........................ 6
Holder of diploma in relevant Engineering field 6
[ ]
5
o Holder of certificate in relevant Engineering field
-3
e Holder of trade test certificate in relevant Engineering field -------------
2
e No relevant certificate 1 20
At least 1No. degree/diploma holder of key personnel in relevant field
e  With over 10 years relevant experience 6
e With over 5 years relevant experience 4 6
e  With under 5 years relevant experience 2
At least 1No certificate holder of key personnel in relevant field
e  With over 10 years relevant experience 4
e  With over 5 years relevant experience 3 4
e With under 5 years relevant experience 1
At least 2No artisan (trade test certificate in relevant field)
e  Artisan with over 10 years relevant experience
2 4
e  Artisan with under 10 years relevant experience
----- 1
e Non skilled worker with over 10 years relevant experience --------------
T
iii Contract completed in the last five (5) years (Max of 5No. Projects)-
Provide Evidence
. Project of similar nature, complexity or magnitude 13
3
. Project of similar nature but of lower value than the one in
consideration 2
. No completed project of similar nature 0
iv On-going projects — Provide Evidence
e No Projectof  similar nature, complexity and magnitude --------------
0 8
e Three and below Projects of similar, nature complexity and
magnitude 6
e Four and above Projects of similar nature, complexity and magnitude
8
% Schedule of contractors equipment and transport (proof or evidence of
ownership/Lease)
a)Relevant Transport 10
e Means of transport (Vehicle) 10
e No means of transport 0
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b)Relevant Equipment
e Has relevant equipment for work being tendered =~ -----m-mmmmmmmmmeeeeee 5

o No relevant equipment for work being tendered

15

Financial report

Vi a)Audited fipancial report (last three (3) years)

e Average Annual Turn-over equal to or greater than the cost of the
project 10

o | Average Annual Turn-over above 50% but below 100% of the cost of
the project 6

o | Average Annual Turn-over below 50% of the cost of the project ---------
3

10

b)Evidence pf Financial Resources (cash in hand, lines of credit, over draft
facility etc)
o | Has financial resources to finance the projected monthly cash flow*
for threg months 15

o | Has financial resources equal to the projected monthly cash flow*------
10

o | Has fimancial resources less the projected monthly cash flow*-----------
-5

e | Has nat indicated sources of financial resources

o | Name @and Telephone of Bank ------------------ 5
vii Litigation History

e | Duly Filled 2

e | Not filled 0

TOTAL

Any bidder who sgores 70 points and above shall be considered for further evaluation

*Monthly Cash Flow =Tender Sum/Contract Period
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STAGE 3 - FINANCIAL EVALUATION

Upon completion of the technical evaluation a detailed financial evaluation shall follow. The financial evaluation
shall proceed in the manner described in the Public Procurement and Disposal Act, 2015 of the laws of Kenya and
the Public Procurement and Disposal Regulations.

The evaluation shall be in two stages

a) Determination of Error correction factor;
b) Comparison of Rates against the existing market rates

STAGE 4 - RECOMMENDATION FOR AWARD

The successful bidder shall be the tenderer with the lowest evaluated tender price.
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SECTION YV

CONDITIONS OF CONTRACT

1. Definitions

1.1In this Contract, except where context otherwise requires, the following terms shall be

interpreted as indicated;

“Bill of Quantities” means the priced and completed Bill of Quantities forming part of
the tender.

“Compensation Events” are those defined in Clause 24 hereunder.

“The Completion Date” means the date of completion of the Works as certified by the
Project Manager, in accordance with Clause 31.

“The Contract” means the agreement entered into between the Employer and the
Contractor as recorded in the Agreement Form and signed by the parties including all
attachments and appendices thereto and all documents incorporated by reference therein to
execute, complete, and maintain the Works,

“The Contractor” refers to the person or corporate body whose tender to carry out the
Works has been accepted by the Employer.

“The Contractor’s Tender”is the completed tendering document submitted by the
Contractor to the Employer.

“The Contract Price” is the price stated in the Letter of Acceptance and thereafter as
adjusted in accordance with the provisions of the Contract.

“Days” are calendar days; “Months” are calendar months.
“A Defect” is any part of the Works not completed in accordance with the Contract.

“The Defects Liability Certificate” is the certificate issued by Project Manager upon
correction of defects by the Contractor.

“The Defects Liability Period” is the period named in the Contract Data and calculated
from the Completion Date.

“Drawings” include calculations and other information provided or approved by the
Project Manager for the execution of the Contract.

“Dayworks” are Work inputs subject to payment on a time basis for labour and the
associated materials and plant.

“Employer”, or the “Procuring entity” as defined in the Public Procurement Regulations
(i.e. Central or Local Government administration, Universities, Public Institutions and
Corporations, etc) is the party who employs the Contractor to carry out the Works.
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“Equipment” is the Contractor’s machinery and vehicles brought temporarily to the Site
for the execution of the Works.

“The Intended Completion Date” is the date on which it is intended that the Contractor
shall complete the Works. The Intended Completion Date may be revised only by the
Project Manager by issuing an extension of time or an acceleration order.

“Materials” are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

“Plant” is any integral part of the Works that shall have a mechanical, electrical,
chemical, or biological function.

“Project Manager” is the person named in the Appendix to Conditions of Contract (or
any other competent person appointed by the Employer and notified to the Contractor, to
act in replacement of the Project Manager) who is responsible for supervising the
execution of the Works and administering the Contract and shall be an “Architect” or a
“Quantity Surveyor” registered under the Architects and Quantity Surveyors Act Cap 525
or an “Engineer” registered under Engineers Registration Act Cap 530.

“Site” is the area defined as such in the Appendix to Condition of Contract.
“Site Investigation Reports” are those reports that may be included in the tendering
documents which are factual and interpretative about the surface and subsurface

conditions at the Site.

“Specifications” means the Specifications of the Works included in the Contract and any
modification or addition made or approved by the Project Manager.

“Start Date” is the latest date when the Contractor shall commence execution of the
Works. It does not necessarily coincide with the Site possession date(s).

“A Subcontractor” is a person or corporate body who has a Contract with the Contractor
to carry out a part of the Work in the Contract, which includes Work on the Site.

“Temporary works” are works designed, constructed, installed, and removed by the
Contractor which are needed for construction or installation of the Works.

“A Variation” is an instruction given by the Project Manager which varies the Works.

“The Works” are what the Contract requires the Contractor to construct, install, and turnover to
the Employer, as defined in the Appendix to Conditions of Contract.
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Interpretation

2.1In interpreting these Conditions of Contract, singular also means plural, male also means
female or neuter, and the other way around. Headings have no significance. Words have
their normal meaning in English Language unless specifically defined. The Project
Manager will provide instructions clarifying queries about these Conditions of Contract.

2.2If sectional completion is specified in the Appendix to Conditions of Contract, reference in the
Conditions of Contract to the Works, the Completion Date and the Intended Completion
Date apply to any section of the Works (other than references to the Intended Completion
Date for the whole of the Works).

2.3The following documents shall constitute the Contract documents and shall be interpreted in
the following order of priority;

1)
)
(3)
(4)
()
(6)
(7)
(8)
9)

Agreement,

Letter of Acceptance,

Contractor’s Tender,

Appendix to Conditions of Contract,
Conditions of Contract,
Specifications,

Drawings,

Bill of Quantities,

Any other documents listed in the Appendix to Conditions of Contract as forming
part of the Contract.

Immediately after the execution of the Contract, the Project
Manager shall furnish both the Employer and the Contractor with
two copies each of all the Contract documents. Further, as and when
necessary the Project Manager shall furnish the Contractor [always
with a copy to the Employer] with three [3] copies of such further
drawings or details or descriptive schedules as are reasonably
necessary either to explain or amplify the Contract drawings or to
enable the Contractor to carry out and complete the Works in
accordance with these Conditions.

3. Language and Law

3.1  Language of the Contract and the law governing the Contract shall be English language
and the Laws of Kenya respectively unless
otherwise stated.

STD/26



4 Project Manager’s Decisions

4.1  Except where otherwise specifically stated, the Project Manager will decide contractual
matters between the Employer and the Contractor in the role representing the Employer.

5 Delegation

5.1 The Project Manager may delegate any of his duties and responsibilities to others after
notifying the Contractor.

6 Communications

6.1  Communication between parties shall be effective only when in writing. A notice shall be
effective only when it is delivered.

7 Subcontracting

7.1  The Contractor may subcontract with the approval of the Project Manager, but may not
assign the Contract without the approval of the Employer in writing. Subcontracting shall
not alter the Contractor’s obligations.

8 Other Contractors

8.1 The Contractor shall cooperate and share the Site with other contractors, public
authorities, utilities etc. as listed in the Appendix to Conditions of Contract and also with
the Employer, as per the directions of the Project Manager. The Contractor shall also
provide facilities and services for them. The Employer may modify the said List of Other
Contractors etc., and shall notify the Contractor of any such modification.

9 Personnel

9.1  The Contractor shall employ the key personnel named in the Qualification Information, to
carry out the functions stated in the said Information or other personnel approved by the
Project Manager. The Project Manager will approve any proposed replacement of key
personnel only if their relevant qualifications and abilities are substantially equal to or
better than those of the personnel listed in the Qualification Information. If the Project
Manager asks the Contractor to remove a person who is a member of the Contractor’s
staff or work force, stating the reasons, the Contractor shall ensure that the person leaves
the Site within seven days and has no further connection with the Work in the Contract.

10 Works
10.1 The Contractor shall construct and install the Works in accordance with the Specifications
and Drawings. The Works may commence on the Start Date and shall be carried out in

accordance with the Program submitted by the Contractor, as updated with the approval of
the Project Manager, and complete them by the Intended Completion Date.
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11 Safety and Temporary Works

111

11.2

11.3

The Contractor shall be responsible for the design of temporary works. However before
erecting the same, he shall submit his designs including specifications and drawings to the
Project Manager and to any other relevant third parties for their approval. No erection of
temporary works shall be done until such approvals are obtained.

The Project Manager’s approval shall not alter the Contractor’s responsibility for design of
the Temporary works and all drawings prepared by the Contractor for the execution of the
temporary or permanent Works, shall be subject to prior approval by the Project Manager
before they can be used.

The Contractor shall be responsible for the safety of all activities on the Site.

12. Discoveries

12.1 Anything of historical or other interest or of significant value unexpectedly discovered on

Site shall be the property of the Employer. The Contractor shall notify the Project
Manager of such discoveries and carry out the Project Manager’s instructions for dealing
with them.

13. Work Program

13.1

Within the time stated in the Appendix to Conditions of Contract, the Contractor shall
submit to the Project Manager for approval a program showing the general methods,
arrangements, order, and timing for all the activities in the Works. An update of the
program shall be a program showing the actual progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining Work, including any
changes to the sequence of the activities.

The Contractor shall submit to the Project Manager for approval an updated program at
intervals no longer than the period stated in the Appendix to Conditions of Contract. If the
Contractor does not submit an updated program within this period, the Project Manager

may withhold the amount stated in the said Appendix from the next payment certificate
and continue to withhold this amount until the next payment after the date on which the
overdue program has been submitted. The Project Manager’s approval of the program
shall not alter the Contractor’s obligations. The Contractor may revise the program and
submit it to the Project Manager again at any time. A revised program shall show the
effect of Variations and Compensation Events.

14. Possession of Site

141

The Employer shall give possession of all parts of the Site to the Contractor. If possession
of a part is not given by the date stated in the Appendix to Conditions of Contract, the
Employer will be deemed to have delayed the start of the relevant activities, and this will
be a Compensation Event.
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15. Access to Site

15.1

The Contractor shall allow the Project Manager and any other person authorised by the
Project Manager, access to the Site and to any place where work in connection with the
Contract is being carried out or is intended to be carried out.

16. Instructions

16.1

The Contractor shall carry out all instructions of the Project Manager which are in
accordance with the Contract.

17. Extension or Acceleration of Completion Date

17.1

17.2

The Project Manager shall extend the Intended Completion Date if a Compensation Event
occurs or a variation is issued which makes it impossible for completion to be achieved by
the Intended Completion Date without the Contractor taking steps to accelerate the
remaining Work, which would cause the Contractor to incur additional cost. The Project
Manager shall decide whether and by how much to extend the Intended Completion Date
within 21 days of the Contractor asking the Project Manager in writing for a decision
upon the effect of a Compensation Event or variation and submitting full supporting
information. If the Contractor has failed to give early warning of a delay or has failed to
cooperate in dealing with a delay, the delay caused by such failure shall not be considered
in assessing the new (extended) Completion Date.

No bonus for early completion of the Works shall be paid to the Contractor by the
Employer.

18. Management Meetings

18.1

A Contract management meeting shall be held monthly and attended by the Project
Manager and the Contractor. Its business shall be to review the plans for the remaining
Work and to deal with matters raised in accordance with the early warning procedure. The
Project Manager shall record the minutes of management meetings and provide copies of
the same to those attending the meeting and the Employer. The responsibility of the
parties for actions to be taken shall be decided by the Project Manager either at the
management meeting or after the management meeting and stated in writing to all who
attended the meeting.

19. Early Warning

191

19.2

The Contractor shall warn the Project Manager at the earliest opportunity of specific likely
future events or circumstances that may adversely affect the quality of the Work, increase
the Contract Price or delay the execution of the Works. The Project Manager may require
the Contractor to provide an estimate of the expected effect of the future event or
circumstance on the Contract Price and Completion Date. The estimate shall be provided
by the Contractor as soon as reasonably possible.

The Contractor shall cooperate with the Project Manager in making and considering
proposals on how the effect of such an event or circumstance can be avoided or reduced
by anyone involved in the Work and in carrying out any resulting instructions of the
Project Manager.
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20. Defects

20.1

20.2

20.3

The Project Manager shall inspect the Contractor’s work and notify the Contractor of any
defects that are found. Such inspection shall not affect the Contractor’s responsibilities.
The Project Manager may instruct the Contractor to search for a defect and to uncover and
test any Work that the Project Manager considers may have a defect. Should the defect be
found, the cost of uncovering and making good shall be borne by the Contractor,
However, if there is no defect found, the cost of uncovering and making good shall be
treated as a variation and added to the Contract Price.

The Project Manager shall give notice to the Contractor of any defects

before the end of the Defects Liability Period, which begins at Completion, and is defined
in the Appendix to Conditions of Contract. The Defects Liability Period shall be extended
for as long as defects remain to be corrected.

Every time notice of a defect is given, the Contractor shall correct the notified defect
within the length of time specified by the Project Manager’s notice. If the Contractor has
not corrected a defect within the time specified in the Project Manager’s notice, the
Project Manager will assess the cost of having the defect corrected by other parties and
such cost shall be treated as a variation and be deducted from the Contract Price.

21. Bills Of Quantities

21.1

21.2

21.3

The Bills of Quantities shall contain items for the construction, installation, testing and
commissioning of the Work to be done by the Contractor. The Contractor will be paid for
the quantity of the Work done at the rate in the Bills of Quantities for each item.

If the final quantity of the Work done differs from the quantity in the Bills of Quantities
for the particular item by more than 25 percent and provided the change exceeds 1
percent of the Initial Contract price, the Project Manager shall adjust the rate to allow for
the change.

If requested by the Project Manager, the Contractor shall provide the Project Manager
with a detailed cost breakdown of any rate in the Bills of Quantities.

22. Variations

22.1

22.2

All variations shall be included in updated programs produced by the Contractor.

The Contractor shall provide the Project Manager with a quotation for carrying out the
variations when requested to do so. The Project Manager shall assess the quotation, which
shall be given within seven days of the request or within any longer period as may be
stated by the Project Manager and before the Variation is ordered.
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22.3

22.4

22.5

22.6

22.7

If the work in the variation corresponds with an item description in the Bills of Quantities
and if in the opinion of the Project Manager, the quantity of work is not above the limit
stated in Clause 21.2 or the timing of its execution does not cause the cost per unit of
quantity to change, the rate in the Bills of Quantities shall be used to calculate the value of
the variation. If the cost per unit of quantity changes, or

if the nature or timing of the work in the variation does not correspond with items in the
Bills of Quantities, the quotation by the Contractor shall be in the form of new rates for
the relevant items of Work.

If the Contractor’s quotation is unreasonable, the Project Manager may order the variation
and make a change to the Contract price, which shall be based on the Project Manager’s
own forecast of the effects of the variation on the Contractor’s costs.

If the Project Manager decides that the urgency of varying the Work would prevent a
quotation being given and considered without delaying the Work, no quotation shall be
given and the variation shall be treated as a Compensation Event.

The Contractor shall not be entitled to additional payment for costs that could have been
avoided by giving early warning.

When the Program is updated, the Contractor shall provide the Project Manager with an
updated cash flow forecast.

23. Payment Certificates, Currency of Payments and Advance Payments

23.1

23.2

23.3

The Contractor shall submit to the Project Manager monthly applications for payment
giving sufficient details of the Work done and materials on Site and the amounts which
the Contractor considers himself to be entitled to. The Project Manager shall check the
monthly application and certify the amount to be paid to the Contractor within 14 days.
The value of Work executed and payable shall be determined by the Project Manager.

The value of Work executed shall comprise the value of the quantities of the items in the
Bills of Quantities completed; materials delivered on Site, variations and compensation
events. Such materials shall become the property of the Employer once the Employer has
paid the Contractor for their value. Thereafter, they shall not be removed from Site
without the Project Manager’s instructions except for use upon the Works.

Payments shall be adjusted for deductions for retention. The Employer shall pay the
Contractor the amounts certified by the Project Manager within 30 days of the date of
issue of each certificate. If the Employer makes a late payment, the Contractor shall be
paid simple interest on the late payment in the next payment. Interest shall be calculated
on the basis of number of days delayed at a rate three percentage points above the Central
Bank of Kenya’s average rate for base lending prevailing as of the first day the payment
becomes overdue.
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23.4

23.5

23.6

23.7

23.7

If an amount certified is increased in a later certificate or as a result of an award by an
Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this
clause. Interest shall be calculated from the date upon which the increased amount would
have been certified in the absence of dispute.

Items of the Works for which no rate or price has been entered in will not be paid for by
the Employer and shall be deemed covered by other rates and prices in the Contract.

The Contract Price shall be stated in Kenya Shillings. All payments to the Contractor shall
be made in Kenya Shillings and foreign currency in the proportion indicated in the tender,
or agreed prior to the execution of the Contract Agreement and indicated therein. The rate
of exchange for the calculation of the amount of foreign currency payment shall be the
rate of exchange indicated in the Appendix to Conditions of Contract.

If the Contractor indicated foreign currencies for payment other than the currencies of the
countries of origin of related goods and services the Employer reserves the right to pay the
equivalent at the time of payment in the currencies of the countries of such goods and
services. The Employer and the Project Manager shall be notified promptly by the
Contractor of an changes in the expected foreign currency requirements of the Contractor
during the execution of the Works as indicated in the Schedule of Foreign Currency
Requirements and the foreign and local currency portions of the balance of the Contract
Price shall then be amended by agreement between Employer and the Contractor in order
to reflect appropriately such changes.

In the event that an advance payment is granted, the following shall apply:-

a) On signature of the Contract, the Contractor shall at his request, and without
furnishing proof of expenditure, be entitled to an advance of 10% (ten percent) of
the original amount of the Contract. The advance shall not be subject to retention
money.

b) No advance payment may be made before the Contractor has submitted proof of
the establishment of deposit or a directly
liable guarantee satisfactory to the Employer in the amount of the advance
payment. The guarantee shall be in the same currency as the advance.

C) Reimbursement of the lump sum advance shall be made by deductions from the
Interim payments and where applicable from the balance owing to the Contractor.
Reimbursement shall begin when the amount of the sums due under the Contract
reaches 20% of the original amount of the Contract. It shall have been completed
by the time 80% of this amount is reached.

The amount to be repaid by way of successive deductions shall be calculated by means of the
formula:

R

:A(xl — xll) 80—
20
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Where:

d)

R = the amount to be reimbursed
A = the amount of the advance which has been granted
x1 = the amount of proposed cumulative payments as a percentage of the

original amount of the Contract. This figure will exceed 20% but
not exceed 80%.

Xu = the amount of the previous cumulative payments as a percentage of
the original amount of the Contract. This figure will be below
80%but not less than 20%.

With each reimbursement the counterpart of the directly liable guarantee may be
reduced accordingly.

24. Compensation Events

24.1  The following issues shall constitute Compensation Events:

(a)

(b)

(©)

(d)

(€)
(f)

9)

(h)

(i)
)

The Employer does not give access to a part of the Site by the Site Possession Date
stated in the Appendix to Conditions of Contract.

The Employer modifies the List of Other Contractors, etc., in a way that affects the
Work of the Contractor under the Contract.

The Project Manager orders a delay or does not issue drawings, specifications or
instructions required for execution of the Works on time.

The Project Manager instructs the Contractor to uncover or to carry out additional
tests upon the Work, which is then found to have no defects.

The Project Manager unreasonably does not approve a subcontract to be let.

Ground conditions are substantially more adverse than could reasonably have been
assumed before issuance of the Letter of Acceptance from the information issued
to tenderers (including the Site investigation reports), from information available
publicly and from a visual inspection of the Site.

The Project Manager gives an instruction for dealing with an unforeseen condition,
caused by the Employer or additional work required for safety or other reasons.
Other contractors, public authorities, utilities, or the Employer does not work
within the dates and other constraints stated in the Contract, and they cause delay
or extra cost to the Contractor.

The effects on the Contractor of any of the Employer’s risks.

The Project Manager unreasonably delays issuing a Certificate of Completion.

STD/33



24.2

24.3

24.4

24.5

24.6

(K) Other compensation events described in the Contract or determined by the Project
Manager shall apply.

If a compesation event would cause additional cost or would prevent the Work being
completed before the Intended Completion Date, the Contract Price shall be increased
and/or the Intended Completion Date shall be extended. The Project Manager shall decide
whether and by how much the Contract Price shall be increased and whether and by how
much the Intended Completion Date shall be extended.

As soon as information demonstrating the effect of each compensation event upon the
Contractor’s forecast cost has been provided by the Contractor, it shall be assessed by the
Project Manager, and the Contract Price shall be adjusted accordingly. If the Contractor’s
forecast is deemed unreasonable, the Project Manager shall adjust the Contract Price
based on the Project Manager’s own forecast. The

Project Manager will assume that the Contractor will react competently and promptly to
the event.

The Contractor shall not be entitled to compensation to the extent that the Employer’s
interests are adversely affected by the Contractor not having given early warning or not
having co-operated with the Project Manager.

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the
Appendix to Conditions of Contract.

The Contractor shall give written notice to the Project Manager of his intention to make a
claim within thirty days after the event giving rise to the claim has first arisen. The claim
shall be submitted within thirty days thereafter.

Provided always that should the event giving rise to the claim of continuing effect, the
Contractor shall submit an interim claim within the said thirty days and a final claim
within thirty days of the end of the event giving rise to the claim.

25. Price Adjustment

25.1

25.2

25.3

The Project Manager shall adjust the Contract Price if taxes, duties and other levies are
changed between the date 30 days before the submission of tenders for the Contract and
the date of Completion. The adjustment shall be the change in the amount of tax payable
by the Contractor.

The Contract Price shall be deemed to be based on exchange rates current at the date of
tender submission in calculating the cost to the Contractor of materials to be specifically
imported (by express provisions in the Contract Bills of Quantities or Specifications) for
permanent incorporation in the Works. Unless otherwise stated in the Contract, if at any
time during the period of the Contract exchange rates shall be varied and this shall affect
the cost to the Contractor of such materials, then the Project Manager shall assess the net
difference in the cost of such materials. Any amount from time to time so assessed shall
be added to or deducted from the Contract Price, as the case may be.

Unless otherwise stated in the Contract, the Contract Price shall be deemed to have been
calculated in the manner set out below and in sub-clauses 25.4 and 25.5 and shall be
subject to adjustment in the events specified thereunder;
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25.4

25.5

25.6

25.7

26. Retention

26.1

Q) The prices contained in the Contract Bills of Quantities shall be deemed to be
based upon the rates of wages and other
emoluments and expenses as determined by the Joint Building Council of Kenya
(J.B.C.) and set out in the schedule of basic rates issued 30 days before the date for
submission of tenders. A copy of the schedule used by the Contractor in his pricing
shall be attached in the Appendix to Conditions of Contract.

(i) Upon J.B.C. determining that any of the said rates of wages or other emoluments
and expenses are increased or decreased, then the Contract Price shall be increased
or decreased by the amount assessed by the Project Manager based upon the
difference, expressed as a percentage, between the rate set out
in the schedule of basic rates issued 30 days before the date for submission of
tenders and the rate published by the J.B.C. and applied to the quantum of labour
incorporated within the amount of Work remaining to be executed at the date of
publication of such increase or decrease.

(iii)  No adjustment shall be made in respect of changes in the rates of wages and other
emoluments and expenses which occur after the date of Completion except during
such other period as may be granted as an extension of time under clause 17.0 of
these Conditions.

The prices contained in the Contract Bills of Quantities shall be deemed to be based upon
the basic prices of materials to be permanently incorporated in the Works as determined
by the J.B.C. and set out in the schedule of basic rates issued 30 days before the date for
submission of tenders. A copy of the schedule used by the Contractor in his pricing shall
be attached in the Appendix to Conditions of Contract.

Upon the J.B.C. determining that any of the said basic prices are increased or decreased
then the Contract Price shall be increased or decreased by the amount to be assessed by
the Project Manager based upon the difference between the price set out in the schedule of
basic rates issued 30 days before the date for submission of tenders and the rate published
by the J.B.C. and applied to the quantum of the relevant materials which have not been
taken into account in arriving at the amount of any interim certificate under clause 23 of
these Conditions issued before the date of publication of such increase or decrease.

No adjustment shall be made in respect of changes in basic prices of materials which occur
after the date for Completion except during such other period as may be granted as an
extension of time under clause 17.0 of these Conditions.

The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect of any materials
included in the schedule of basic rates.

The Employer shall retain from each payment due to the Contractor the proportion stated
in the Appendix to Conditions of Contract until Completion of the whole of the Works.
On Completion of the whole of the Works, half the total amount retained shall be repaid to
the Contractor and the remaining half when the Defects Liability Period has passed and
the Project Manager has certified that all defects notified to the Contractor before the end
of this period have been corrected.
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27. Liquidated Damages

27.1 The Contractor shall pay liquidated damages to the Employer at the rate stated in the
Appendix to Conditions of Contract for each day that the actual Completion Date is later
than the Intended Completion Date. The Employer may deduct liquidated damages from
payments due to the Contractor. Payment of liquidated damages shall not alter the
Contractor’s liabilities.

27.2 If the Intended Completion Date is extended after liquidated damages have been paid, the
Project Manager shall correct any overpayment of liquidated damages by the Contractor
by adjusting the next payment certificate. The Contractor shall be paid interest on the
overpayment, calculated from the date of payment to the date of repayment, at the rate
specified in Clause 23.30

28. Securities

28.1 The Performance Security shall be provided to the Employer no later than the date
specified in the Letter of Acceptance and shall be issued in an amount and form and by a
reputable bank acceptable to the Employer, and denominated in Kenya Shillings. The
Performance Security shall be valid until a date 30 days beyond the date of issue of the
Certificate of Completion.

29. Dayworks

29.1 If applicable, the Dayworks rates in the Contractor’s tender shall be used for small
additional amounts of Work only when the Project Manager has given written instructions
in advance for additional work to be paid for in that way.

29.2 All work to be paid for as Dayworks shall be recorded by the Contractor on Forms
approved by the Project Manager. Each
completed form shall be verified and signed by the Project Manager within two days of
the Work being done.

29.3 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms.

30. Liability and Insurance

30.1 From the Start Date until the Defects Correction Certificate has been issued, the following
are the Employer’s risks:

@ The risk of personal injury, death or loss of or damage to property (excluding the
Works, Plant, Materials and Equipment), which are due to;

0] use or occupation of the Site by the Works or for the purpose of the Works,
which is the unavoidable result of the Works, or
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30.2

30.3

30.4

30.5

30.6

(i) negligence, breach of statutory duty or interference with any legal right by
the Employer or by any person employed by or contracted to him except
the Contractor.

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent
that it is due to a fault of the Employer or in Employer’s design, or due to war or
radioactive contamination directly affecting the place where the Works are being
executed.

From the Completion Date until the Defects Correction Certificate has been issued, the
risk of loss of or damage to the Works, Plant, and Materials is the Employer’s risk except
loss or damage due to;

@ a defect which existed on or before the Completion Date.

(b) an event occurring before the Completion Date, which was not itself the
Employer’s risk

(© the activities of the Contractor on the Site after the Completion Date.

From the Start Date until the Defects Correction Certificate has been issued, the risks of
personal injury, death and loss of or damage to property (including, without limitation, the
Works, Plant, Materials, and Equipment) which are not Employer’s risk are Contractor’s
risks.

The Contractor shall provide, in the joint names of the Employer and the Contractor,

insurance cover from the Start Date to the end of the Defects Liability Period, in the

amounts stated in the Appendix to Conditions of Contract for the following events;

@ loss of or damage to the Works, Plant, and Materials;

(b) loss of or damage to Equipment;

(© loss of or damage to property (except the Works, Plant, Materials, and Equipment)
in connection with the Contract, and

(d) personal injury or death.

Policies and certificates for insurance shall be delivered by the Contractor to the Project
Manager for the Project Manager’s approval before the Start Date. All such insurance
shall provide for compensation required to rectify the loss or damage incurred.

If the Contractor does not provide any of the policies and certificates required, the
Employer may effect the insurance which the Contractor should have provided and
recover the premiums from payments otherwise due to the Contractor or, if no payment is
due, the payment of the premiums shall be a debt due.

Alterations to the terms of an insurance shall not be made without the approval of the
Project Manager. Both parties shall comply with any conditions of insurance policies.
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31. Completion and taking over

31.1

Upon deciding that the Works are complete, the Contractor shall issue a written request to
the Project Manager to issue a Certificate of Completion of the Works. The Employer
shall take over the Site and the Works within seven [7] a day of the Project Manager’s
issuing a Certificate of Completion.\

32. Final Account

321

The Contractor shall issue the Project Manager with a detailed account of the total amount
that the Contractor considers payable to him by the Employer under the Contract before
the end of the Defects Liability Period. The Project Manager shall issue a Defects
Liability Certificate and certify any final payment that is due to the Contractor within 30
days of receiving the Contractor’s account if it is correct and complete. If it is not, the
Project Manager shall issue within 30 days a schedule that states the scope of the
corrections or additions that are necessary. If the final account is still unsatisfactory after it
has been resubmitted, the Project Manager shall decide on the amount payable to the
Contractor and issue a Payment Certificate. The Employer shall pay the Contractor the
amount due in the Final Certificate within 60 days.

33. Termination

33.1

33.2

The Employer or the Contractor may terminate the Contract if the other party causes a
fundamental breach of the Contract. These

fundamental breaches of Contract shall include, but shall not be limited to, the following;

@ the Contractor stops work for 30 days when no stoppage of work is shown on the
current program and the stoppage has not been authorised by the Project Manager;

(b) the Project Manager instructs the Contractor to delay the progress of the Works,
and the instruction is not withdrawn within 30 days;

(© the Contractor is declared bankrupt or goes into liquidation other than for a
reconstruction or amalgamation;

(d) a payment certified by the Project Manager is not paid by the Employer to the
Contractor within 30 days (for Interim Certificate) or 60 days (for Final
Certificate)of issue.

(e) the Project Manager gives notice that failure to correct a particular defect is a
fundamental breach of Contract and the Contractor fails to correct it within a
reasonable period of time determined by the Project Manager;

() the Contractor does not maintain a security, which is required.
When either party to the Contract gives notice of a breach of Contract to the Project

Manager for a cause other than those listed under Clause 33.1 above, the Project Manager
shall decide whether the breach is fundamental or not.
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33.3

334

Notwithstanding the above, the Employer may terminate the Contract for convenience.

If the Contract is terminated, the Contractor shall stop work immediately, make the Site
safe and secure, and leave the Site as soon as reasonably possible. The Project Manager
shall immediately thereafter arrange for a meeting for the purpose of taking record of the
Works executed and materials, goods, equipment and temporary buildings on Site.

34. Payment Upon Termination

34.1

34.2

34.3

34.4

If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Project Manager shall issue a certificate for the value of the Work done
and materials ordered and delivered to Site up to the date of the issue of the certificate.
Additional liquidated damages shall not apply. If the total amount due to the Employer
exceeds any payment due to the Contractor, the difference shall be a debt payable by the
Contractor.

If the Contract is terminated for the Employer’s convenience or because of a fundamental
breach of Contract by the Employer, the Project Manager shall issue a certificate for the
value of the Work done, materials ordered, the reasonable cost of removal of equipment,
repatriation of the Contractor’s personnel employed solely on the

Works, and the Contractor’s costs of protecting and securing the Works.

The Employer may employ and pay other persons to carry out and complete the Works
and to rectify any defects and may enter upon the Works and use all materials on the Site,
plant, equipment and temporary works.

The Contractor shall, during the execution or after the completion of the Works under this
clause remove from the Site as and when required, within such reasonable time as the
Project Manager may in writing specify, any temporary buildings, plant, machinery,
appliances, goods or materials belonging to or hired by him, and in default the Employer
may (without being responsible for any loss or damage) remove and sell any such property
of the Contractor, holding the proceeds less all costs incurred to the credit of the
Contractor.

Until after completion of the Works under this clause the Employer shall not be bound by
any other provision of this Contract to make any payment to the Contractor, but upon such
completion as aforesaid and the verification within a reasonable time of the accounts
therefore the Project Manager shall certify the amount of expenses properly incurred by
the Employer and, if such amount added to the money paid to the Contractor before such
determination exceeds the total amount which would have been payable on due
completion in accordance with this Contract the difference shall be a debt payable to the
Employer by the Contractor; and if the said amount added to the said money be less than
the said total amount, the difference shall be a debt payable by the Employer to the
Contractor.

35. Release from Performance

35.1

If the Contract is frustrated by the outbreak of war or by any other event entirely outside
the control of either the Employer or the Contractor, the Project Manager shall certify that
the Contract has been frustrated. The Contractor shall make the Site safe and stop Work as
quickly as possible after receiving this certificate and shall be paid for all Work carried
out before receiving it.
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36. Corrupt gifts and payments of commission

The Contractor shall not;

(@)

(b)

Offer or give or agree to give to any person in the service of the

Employer any gift or consideration of any kind as an inducement or reward for doing or
forbearing to do or for having done or forborne to do any act in relation to the obtaining or
execution of this or any other Contract for the Employer or for showing or forbearing to
show favour

or disfavor to any person in relation to this or any other contract for the Employer.

Enter into this or any other contract with the Employer in connection with which
commission has been paid or agreed to be paid by him or on his behalf or to his
knowledge, unless before the Contract is made particulars of any such commission and of
the terms and conditions of any agreement for the payment thereof have been disclosed in
writing to the Employer.

Any breach of this Condition by the Contractor or by anyone employed by him or acting
on his behalf (whether with or without the knowledge of the Contractor) shall be an
offence under the provisions of the Public Procurement Regulations issued under The
Exchequer and Audit Act Cap 412 of the Laws of Kenya.

37. Settlement Of Disputes

37.1

37.2

In case any dispute or difference shall arise between the Employer or the Project Manager
on his behalf and the Contractor, either during the progress or after the completion or
termination of the Works, such dispute shall be notified in writing by either party to the
other with a request to submit it to arbitration and to concur in the appointment of an
Avrbitrator within thirty days of the notice. The dispute shall be referred to the arbitration
and final decision of a person to be agreed between the parties. Failing agreement to
concur in the appointment of an Arbitrator, the Arbitrator shall be appointed by the
Chairman or Vice Chairman of any of the following professional institutions;

Q) Architectural Association of Kenya

(i) Institute of Quantity Surveyors of Kenya

(iii)  Association of Consulting Engineers of Kenya
(iv)  Chartered Institute of Arbitrators (Kenya Branch)
(V) Institution of Engineers of Kenya

On the request of the applying party. The institution written to first by the aggrieved party
shall take precedence over all other institutions.

The arbitration may be on the construction of this Contract or on any matter or thing of
whatsoever nature arising thereunder or in connection therewith, including any matter or
thing left by this Contract to the discretion of the Project Manager, or the withholding by
the Project Manager of any certificate to which the Contractor may claim to be entitled to
or the measurement and valuation referred to in clause 23.0 of these conditions, or the
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rights and liabilities of the parties subsequent to the termination of Contract.

37.3

37.4

37.5

37.6

37.7

37.8

37.9

Provided that no arbitration proceedings shall be commenced on any dispute or difference
where notice of a dispute or difference has not been given by the applying party within
ninety days of the occurrence or discovery of the matter or issue giving rise to the dispute.

Notwithstanding the issue of a notice as stated above, the arbitration of such a dispute or
difference shall not commence unless an attempt has in the first instance been made by the
parties to settle such dispute or difference amicably with or without the assistance of third
parties. Proof of such attempt shall be required.

Notwithstanding anything stated herein the following matters may be referred to
arbitration before the practical completion of the Works or abandonment of the Works or
termination of the Contract by either party:

37.5.1 The appointment of a replacement Project Manager
upon the said person ceasing to act.

37.5.2 Whether or not the issue of an instruction by the Project
Manager is empowered by these Conditions.

37.5.3 Whether or not a certificate has been improperly withheld
or is not in accordance with these Conditions.

37.5.4 Any dispute or difference arising in respect of war risks
or war damage.

All other matters shall only be referred to arbitration after the completion or alleged completion of
the Works or termination or alleged termination of the Contract, unless the Employer and the
Contractor agree otherwise in writing.

The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such
measurements, computations, tests or valuations as may in his opinion be desirable in order to
determine the rights of the parties and assess and award any sums which ought to have been the
subject of or included in any certificate.

The Arbitrator shall, without prejudice to the generality of his powers,
have powers to open up, review and revise any certificate, opinion, decision, requirement or notice

and to determine all matters in dispute which shall be submitted to him in the same manner as if no
such certificate, opinion, decision requirement or notice had been given.

The award of such Arbitrator shall be final and binding upon the parties.
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SECTION IV: APPENDIX TO CONDITIONS OF CONTRACT

Conditions of

Contract Reference

Particulars of appendix to Conditions of Contract

Definitions

Clausel.1

The Employer is; -
Name: MINISTRY OF ENVIRONMENT AND FORESTRY
Address: Kenya Meteorological Department Headquarters

P.O. Box 30126-00100, NAIROBI.

Name of Authorized Representative: THE PRINCIPAL SECRETARY
MINISTRY OF ENVIRONMENT
AND FORESTRY

Telephone: +254-20-2730808/9

Facsimile: +254 20 2734722

Website:

www.psofficeenviron.go.ke/

Clausel.1

The Project Manager is; -

Name: WORKS SECRETARY, STATE DEPARTMENT FOR
PUBLIC WORKS, MINISTRY OF TRANSPORT,
INFRASTRUCTURE, HOUSING AND URBAN DEVELOPMENT
Address: P.O. BOX 30743-00100, NAIROBI.

Telephone: +254 20 2723101

Facsimile: +254 20 2713750

Website: https://www.transport.go.ke/

Clausel.1

The name (and identification number) of the contract is; -

Name: PROPOSED REPAINTING AND ALTERATION WORKS TO
KENYA METEOROLOGICAL DEPARTMENT
HEADQUARTERS BUILDINGS- DAGORETTI CORNER,
NAIROBI.

Contract number: W.P. ITEM NO. D110 NB/NB/2001 JOB NO.10686 B

The works consist of; external repainting of base workshops, engineering
block, Research Centre, staff canteen, generator room and institute hostels
and alteration works to doors and windows of the institute hostels.

Clausel.1

The Start Date shall be AGREED WITH THE PROJECT MANAGER

Clausel.1

The Site is located at the KENYA METEOROLOGICAL DEPARTMENT
HEADQUARTERS, DAGORETTI CORNER- NAIROBI.

Interpretation

Clause 2.3

The following documents also form part of the contract:
Documents listed in clause 2.3 conditions of contract
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Conditions of
Contract Reference

Particulars of appendix to Conditions of Contract

Other contractors

Clause 8.1 Other Contractors, utilities etc., to be engaged by the Employer on the Site
include those for the execution of; NONE
Work Program
Clause 13.1 The Contractor shall submit a revised program for the Works within Seven
(7No) days of delivery of the Letter of Acceptance
Clause 13.1 The period between Program updates is thirty (30No) days.
Clause 13.1 The amount to be withheld for late submission of an updated Program is
WHOLE CERTIFICATE
Possession of site
Clause 14.1 The Site Possession Date shall be AGREED WITH THE PROJECT
MANAGER.
Bills of Quantities
Clause 21.2 The schedule of basic rates used in pricing by the Contractor is as attached
[Contractor to attach]. NOT APPLICABLE
Payment Certificates, Currency of Payments and Advance Payments
Clause 23.6 The Contract Price shall be stated in Kenya Shillings. The rate of exchange for
calculation of foreign currency payments is NOT APPLICABLE
Clause 23.7 Advance Payment shall not be granted.
Compensation events
Clause 24.1 The following events shall also be Compensation Events:
Those listed in the conditions of contract.
Price adjustment
Clause 25 The Price Adjustment Clause SHALL NOT apply
Retention
Clause 26.1 The proportion of payments retained is: Ten (10%6) percent.
The Limit of Retention is: Ten (10%0) percent.
Clause 26.1 The Defects Liability period is 180 days
Liquidated damages
Clause 27 The liquidated damages for the whole of the Works is Kshs. 15,000.00 (per
week or part thereof)
Securities
Clause 28.1 The Performance Security shall be for the following minimum amounts
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Conditions of Particulars of appendix to Conditions of Contract

Contract Reference

equivalent as a percentage of the Contract Price- Five (5%0) percent.

Liabilities and Insurance

Clause 30 The minimum insurance covers shall be contractor’s all risk insurance;
1. The minimum cover for insurance of the Works and of Plant and Materials

in respect of the Contractor’s faulty design is the entire
contract
2. The minimum cover for loss or damage to Equipment is AS PER THE
APPLICABLE LAWS IN KENYA
3. The minimum for insurance of other property is AS PER THE
APPLICABLE LAWS IN KENYA
4. The minimum cover for personal injury or death insurance
For the Contractor’s employees is AS PER THE
APPLICABLE LAWS IN KENYA
and for other people is AS PER THE APPLICABLE LAWS IN KENYA

Completion and taking over

Clause 31.1 The Intended Completion Date for the whole of the Works shall be: SIXTEEN
(16) WEEKS AFTER COMMENCEMENT DATE
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SECTION VII - SPECIFICATIONS

Specifications will be as published by the Ministry of Public Works, dated March 1976 (together
with any amendments issued thereto)
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SECTION VIII - DRAWINGS

Architectural Drawings

1. Building plans and layouts
2. Sectional elevations

Structural Drawings

1. None
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SECTION IX - BILL OF QUANTITIES

All quantities are measured in accordance to the Standard Method of Measurement for Building
Works (2008 edition) and Civil Engineering Standard Method of Measurement for East Africa.
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(1)
(i)
(i)
(iv)
(v)
(vi)
(vii)
(viii)
(ix)
(xi)
(x)
(xi)

SECTION X - STANDARD FORMS

Form of Invitation for Tenders

Form of Tender

Letter of Acceptance

Form of Agreement

Form of Tender Security

Performance Bank Guarantee

Bank Guarantee for Advance Payment
Qualification Information

Tender Questionnaire

Confidential Business Questionnaire
Statement of Foreign Currency Requirement
Details of Sub-Contractors
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FORM OF INVITATION FOR TENDERS

[date]
To: [name of Contractor]
[address]
Dear Sirs:
Reference: [Contract Name]

You have been prequalified to tender for the above project.

We hereby invite you and other prequalified tenderers to submit a tender for the execution and
completion of the above Contract.

A complete set of tender documents may be purchased by you from

[mailing address, cable/telex/facsimile numbers].

Upon payment of a non-refundable fee of Kshs

All tenders must be accompanied by number of copies of the same and a security
in the form and amount specified in the tendering documents, and must be delivered to

[address and location]

at or before (time and date). Tenders will be opened immediately
thereafter, in the presence of tenderers’ representatives who choose to attend.

Please confirm receipt of this letter immediately in writing by cable/facsimile or telex.
Yours faithfully,

Authorised Signature

Name and Title
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FORM OF TENDER

TO: [Name of

Employer) [Date]

[Name of

Contract]

Dear Sir,

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of
Quantities for the execution of the above named Works, we, the undersigned offer to
construct, install and complete such Works and remedy any defects therein for the sum of
Kshs. [Amount in figures] Kenya
Shillings

[Amount in words]
2. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably

possible after the receipt of the Project Manager’s notice to commence, and to complete the
whole of the Works comprised in the Contract within the time stated in the Appendix to
Conditions of Contract.

We agree to abide by this tender for 120 days [Insert date], and it shall remain
binding upon us and may be accepted at any time before that date.

Unless and until a formal Agreement is prepared and executed this tender together with your
written acceptance thereof, shall constitute a binding Contract between us.

We understand that you are not bound to accept the lowest or any tender you may receive.

Dated this day of 20

Signature in the capacity of

Duly authorized to sign tenders for and on behalf of
[Name of Tenderer]

of [Address of Tenderer]

Witness; Name

Address

Signature

Date
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LETTER OF ACCEPTANCE
[letterhead paper of the Employer]

[date]
To:
[name of the Contractor]
[address of the Contractor]
Dear Sir,

This is to notify you that your Tender dated
for the execution of

[name of the Contract and identification number,as given in the Tender documents] for the Contract
Price  of Kshs. [amount in  figures][Kenya
Shillings (amount in words) ] in accordance with the
Instructions to Tenderers is hereby accepted.

You are hereby instructed to proceed with the execution of the said Works in accordance with the
Contract documents.

Authorized SIgnature ............oiiiiiiii e
Name and Title of S1gnatory .........o.oiiii i

Attachment : Agreement
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FORM OF AGREEMENT

THIS AGREEMENT, made the day of 20

between of[or whose registered office is
situated at]

(hereinafter called “the Employer”) of the one part AND

of[or whose registered office is

situated at]
(hereinafter called “the Contractor”) of the other part.

WHEREAS THE Employer is desirous that the Contractor executes

(name and identification number of Contract ) (hereinafter called “the Works”) located

at [Place/location of the Works]and the Employer has accepted
the tender submitted by the Contractor for the execution and completion of such Works and the
remedying of any defects therein for the Contract Price of

Kshs [Amount in figures],Kenya

Shillings [Amount in words].

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents shall be deemed to form and shall be read and construed as part of
this Agreement i.e.

Q) Letter of Acceptance
(i) Form of Tender
(iii)  Conditions of Contract Part |
(iv)  Conditions of Contract Part Il and Appendix to Conditions of Contract
(V) Specifications
(vi)  Drawings
(vii)  Priced Bills of Quantities
3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute and complete the
Works and remedy any defects therein in conformity in all respects with the provisions of the
Contract.
4. The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying of defects therein, the Contract Price or such other

sum as may become payable under the provisions of the Contract at the times and in the manner
prescribed by the Contract.
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IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day
and year first before written.

The common Seal of

Was hereunto affixed in the presence of

Signed Sealed, and Delivered by the said

Binding Signature of Employer

Binding Signature of Contractor

In the presence of (i) Name

Address

Signature

[ii] Name

Address

Signature
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FORM OF TENDER SECURITY

WHEREAS ... (hereinafter called “the Tenderer”) has submitted
his tender dated for the construction of

KNOW ALL PEOPLE by these presents that WE ........................... having our registered office
at (hereinafter called “the Bank”), are bound unto
................................. (hereinafter ~ called  “the  Employer”) in  the sum  of
Kshs..oooooiiiiii for which payment well and truly to be made to the said Employer, the

Bank binds itself, its successors and assigns by these presents sealed with the Common Seal of the
said Bank this ................ Dayof ......... 20,0,

THE CONDITIONS of this obligation are:

1. If after tender opening the tenderer withdraws his tender during the period of tender validity
specified in the instructions to tenderers
Or

2. If the tenderer, having been notified of the acceptance of his tender by the Employer during

the period of tender validity:

@) fails or refuses to execute the form of Agreement in accordance with the Instructions
to Tenderers, if required; or

(b) fails or refuses to furnish the Performance Security, in accordance with the
Instructions to Tenderers;

We undertake to pay to the Employer up to the above amount upon receipt of his first written
demand, without the Employer having to substantiate his demand, provided that in his
demand the Employer will note that the amount claimed by him is due to him, owing to the
occurrence of one or both of the two conditions, specifying the occurred condition or
conditions.

This guarantee will remain in force up to and including thirty (30) days after the period of
tender validity, and any demand in respect thereof should reach the Bank not later than the
said date.

_ [Date [ [signature of the Bank]

[Witness] [Seal]
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PERFORMANCE BANK GUARANTEE

To: (Name of Employer) (Date)
(Address of Employer)
Dear Sir,
WHEREAS (hereinafter called “the Contractor”) has undertaken, in
pursuance of Contract No. dated to execute

(hereinafter called “the Works”);

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish
you with a Bank Guarantee by a recognised bank for the sum specified therein as security for
compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf

of the Contractor, up to a total of Kshs. (amount of Guarantee in figures) Kenya
Shillings (amount of Guarantee in words), and
we undertake to pay you, upon your first written demand and without cavil or argument, any sum or
sums within the limits of Kenya Shillings (amount of Guarantee in

words) as aforesaid without your needing to prove or to show grounds or reasons for your demand
for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before
presenting us with the demand.

We further agree that no change, addition or other modification of the terms of the Contract or of the
Works to be performed thereunder or of any of the Contract documents which may be made between
you and the Contractor shall in any way release us from any liability under this Guarantee, and we
hereby waive notice of any change, addition, or modification.

This guarantee shall be valid until the date of issue of the Certificate of Completion.

SIGNATURE AND SEAL OF THE GUARANTOR

Name of Bank

Address

Date
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BANK GUARANTEE FOR ADVANCE PAYMENT

To: [name of Employer] (Date)
[address of Employer]

Gentlemen,

Ref: [name of Contract]

In accordance with the provisions of the Conditions of Contract of the above-mentioned Contract,
We, [name and Address of Contractor] (hereinafter called
“the Contractor””) shall deposit with [name of Employer] a bank
guarantee to guarantee his proper and faithful performance under the said Contract in an amount of

Kshs. [amount of Guarantee in figurers] Kenya
Shillings [amount of Guarantee in words].
We, [bank or financial institution], as instructed by the Contractor, agree

unconditionally and irrevocably to guarantee as primary obligator and not as Surety merely, the payment to
[name of Employer] on his first demand without whatsoever right of
objection on our part and without his first claim to the Contractor, in the amount not exceeding
Kshs [amount  of Guarantee in figures] Kenya Shillings
[amount of Guarantee in words],
such amount to be reduced periodically by the amounts recovered by you from the proceeds of the Contract.

We further agree that no change or addition to or other modification of the terms of the Contract or of the
Works to be performed thereunder or of any of the Contract documents which may be made between
[name of Employer] and the Contractor, shall in any way release us from any
liability under this guarantee, and we hereby waive notice of any such change, addition or modification.

No drawing may be made by you under this guarantee until we have received notice in writing from you that
an advance payment of the amount listed above has been paid to the Contractor pursuant to the Contract.

This guarantee shall remain valid and in full effect from the date of the
advance payment under the Contract until
(name of Employer) receives full payment of the

same amount from the Contract.
Yours faithfully,

Signature and Seal

Name of the Bank or financial institution

Address

Date

Witness: Name:
Address:
Signature:
Date:
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QUALIFICATION

INFORMATION

1. Individual Tenderers or Individual Members of Joint Ventures

1.1  Constitution or legal status of tenderer (attach copy or Incorporation Certificate);
Place of registration:

Principal place of business

Power of attorney of signatory of tender

1.2 Total annual volume of construction work performed in the last five years

Year

Currency

Value

1.3 Work performed as Main Contractor on works of a similar nature and volume over
the last five years. Also list details of work under way or committed, including
expected completion date.

Project name

Name of client and
contact person

Value of performed
Contract

Year of
completion

Details of on-going or committed projects, including expected completion date.
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Project name

Name of client and
contact person

Value of % Year of
performed Complete completion
Contract

1.4 Major items of Contractor’s Equipment proposed for carrying out the Works. List all
information requested below.

Item of
Equipment

Description,
Make and age

(years)

Condition(new,
good, poor) and
number available

Owned, leased
(from whom?), or
to be purchased
(from whom?)

1.5  Qualifications and experience of key personnel proposed for administration and
execution of the Contract. Attach biographical data.
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Position

Name

Years of
experience
(general)

Years of experience
in proposed position

1.6 Financial reports for the last five years: balance sheets, profit and loss statements,
auditor’s reports, etc. List below and attach copies.

1.7 Evidence of access to financial resources to meet the qualification requirements: cash
in hand, lines of credit, etc. List below and attach copies of supportive documents.

1.8 Name, address and telephone, telex and facsimile numbers of banks that may provide

reference if contacted by the Employer.




1.9  Statement of compliance with the requirements of Clause 1.2 of the Instructions to
Tenderers.

NAME, ADDRESS AND TELEPHONE, TELEX AND FACSIMILE OF BANKS

(This should be for banks that may provide reference if contacted by the employer)

NAME | ADDRESS TELEPHONE TELEX FACSIMILE
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2 Joint Ventures

2.4

2.5

2.6

2.7

The information listed in 1.1 — 1.10 above shall be provided for each partner of the
joint venture.
The information required in 1.11 above shall be provided for the joint venture.

Attach the power of attorney of the signatory(ies) of the tender authorizing signature
of the tender on behalf of the joint venture

Attach the Agreement among all partners of the joint venture ( and which is legally
binding on all partners), which shows that:

a) all partners shall be jointly and severally liable for the execution of the
Contract in accordance with the Contract terms;

b) one of the partners will be nominated as being in charge, authorized to incur
liabilities and receive instructions for and on behalf of any and all partners of
the joint venture; and

c) the execution of the entire Contract, including payment, shall be done
exclusively with the partner in charge.
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TENDER QUESTIONNAIRE

Please fill in block letters.
Full names of tenderer

Full address of tenderer to which tender correspondence is to be sent (unless an agent has
been appointed below)

Name of tenderer’s representative to be contacted on matters of the tender during the
tender period

Details of tenderer’s nominated agent (if any) to receive tender notices. This is essential if
the tenderer does not have his registered address in Kenya (name, address, telephone, telex)

Signature of Tenderer

Make copy and deliver to: (Name of Employer)
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CONFIDENTIAL BUSINESS QUESTIONNAIRE

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) or 2 (c) and 2
(d) whichever applies to your type of business.

You are advised that it is a serious offence to give false information on this Form.

Part 1 — General

BUSINESS INAIMIE ...\ ettt et e e e eaaaaas

Location of business premises; Country/TOWn........ccovvevinininnnn..

PIOt NO...oie Street/Road ...,

Postal Address..........oocviiiiiiiiiiiii Tel NO. .o,

Nature Of BUSINESS. . ... .v ettt e

Current Trade Licence No............ccevevenenn. Expiring date.....................

Maximum value of business which you can handle at any time: K. pound.............................
Name of your Bankers..........ooouiiuiiiiii i

Branch. ...

Part 2 (a) — Sole Proprietor

Yourname in full................o Al
Nationality.........cooevveiiiiiiiiii.. Country of Origin.....................
*Citizenship details ...

Part 2 (b) — Partnership
Give details of partners as follows:

Name in full Nationality Citizenship Details Shares

Part 2(c) — Registered Company:
Private or publiC........oiiii i
State the nominal and issued capital of the Company-

Nominal KShS....ooooii
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ISSUCA K SIS . ettt e e e e
Give details of all directors as follows:

Name in full . Nationality. Citizenship Details*. Shares.

Part 2(d) — Interest in the Firm:

Is there any person / persons in ............... ......... (Name of Employer) who has interest in
this firm? Yes/No.........ccovviiiinnnn.n. (Delete as necessary)

| certify that the information given above is correct.

(Title) (Signature) (Date)

Attach proof of citizenship
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STATEMENT OF FOREIGN CURRENCY REQUIREMENTS (NOT APPLICABLE)

(See Clause 23] of the Conditions of Contract)

In the event of our Tender for the execution of

(name of Contract) being accepted, we would require in
accordance with Clause 21 of the Conditions of Contract, which is attached hereto, the
following percentage:

(Figures)......coovvviiiiiiiiiiinnnn. (Words).....ooviiiiiiiiiii e

of the Contract Sum, (Less Fluctuations) to be paid in foreign currency.

Currency in which foreign exchange element is required:
Date: The ............ Dayof ................. 20,
Enter 0% (zero percent) if no payment will be made in foreign currency.

Maximum foreign currency requirement shall be (percent) of the Contract
Sum, less Fluctuations.

(Signature of Tenderer)
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DETAILS OF SUB-CONTRACTORS

Where the tenderer is not registered in the relevant category, they will to sublet any portions
of the Works under any heading, and must give below details of the sub-contractors he
intends to employ for each portion including class of registration.

Failure to comply with this requirement may invalidate the tender.
(1)  Portion of Works to be sublet:

[i)  Full name of Sub-contractor
and address of head office: ...

(i)  Sub-contractor’s experience
of similar works carried out
in the last 3 years with
Contract value:

(2)  Portion of Works to sublet: .

Q) Full name of sub-contractor
and address of head office: .......cooiiiiiiiiiiiiiiiiiiiiii..

(i)  Sub-contractor’s experience
of similar works carried
out in the last 3 years with
contract value: L

[Signature of Tenderer) Date

STD/66



LETTER OF NOTIFICATION OF AWARD

Address of Procuring Entity

To:

RE: Tender No.

Tender Name

This is to notify that the contract/s stated below under the above mentioned tender have
been awarded to you.

1. Please acknowledge receipt of this letter of notification signifying your acceptance.

2. The contract/contracts shall be signed by the parties within 30 days of the date of this
letter but not earlier than 14 days from the date of the letter.

3. You may contact the officer(s) whose particulars appear below on the subject matter of

this letter of notification of award.

(FULL PARTICULARS)

SIGNED FOR ACCOUNTING OFFICER
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UNDERTAKING TO COMPLY WITH LABOUR LAWS AND WAGE REGULATION
GUIDELINES.

of P.O.BOX ...ooovviiiiiiia being a resident of
......................................... in the Republic of .................... do hereby make a

THAT | am the Chief Executive/Managing Director/Principal Officer/Director of
................................................... (insert name of the Company) who is a Bidder in
respect of Tender No. ...l for o (insert  tender
title/description) for

.......................... ( insert name of the Procuring entity) and duly authorized and
competent to make this statement.

THAT we shall comply with all labour laws and the minimum wage regulations during the entire
period of the contract and understand that failure to meet this requirement at any time during the
contract period will be a ground for cancellation of the contract. The key indicators on compliance
for this are
Payment of salaries in time- there should be no complaints from your staff of delayed
salaries.
Procuring entity may make Impromptu request for a tax Compliance certificates from
KRA and the same shall be submitted within seven days.
Procuring entity may make Impromptu request for a Compliance certificates from NSSF
and the same shall be submitted within seven days.
Procuring entity may make Impromptu request for a for Compliance certificate from
NHIF and the same shall be submitted within seven days.

(Title) (Signature) (Date)

Bidder’s Official Stamp
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SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED
IN THE MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL
ACT 2015.

, of Post Office BOX .....ooviiiiiiiii i being a
residentof ... in the Republicof ....................cooni. do
hereby make a statement as follows:-

1. THAT | am the Company Secretary/ Chief Executive/Managing Director/Principal

Officer/Director of ........ccooiiiiiii e, (insert name of the Company) who
is a Bidder in respect of Tender No. ....................... for ..o (insert tender
title/description) for .......................... ( insert name of the Procuring entity) and duly

authorized and competent to make this statement.

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from
participating in procurement proceeding under Part IV of the Act.

3. THAT what is deponed to herein above is true to the best of my knowledge, information and
belief.

(Title) (Signature) (Date)

Bidder Official Stamp
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SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN
ANY CORRUPT OR FRAUDULENT PRACTICE.

of P.O.BOX ...oooviiiiiiiia being a resident of
......................................... in the Republic of .................... do hereby make a
statement as follows:-

1. THAT | am the Chief Executive/Managing Director/Principal Officer/Director of
...................................... (insert name of the Company) who is a Bidder in respect of
Tender No. ............ccoeevin. for ... (insert tender title/description) for
.......................... (insert name of the Procuring entity) and duly authorized and competent to
make this statement.

2. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any
corrupt or fraudulent practice and has not been requested to pay any inducement to any member of
the Board, Management, Staff and/or employees and/or agents of

.......................... ( insert name of the Procuring entity) which is the procuring entity.

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any
inducement to any member of the Board, Management, Staff and/or employees and/or agents of
.......................... (name of the procuring entity)

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrupt practice with other
bidders participating in the subject tender

5. THAT what is deponed to herein above is true to the best of my knowledge information and
belief.
(Title) (Signature) (Date)

Bidder’s Official Stamp



TENDER SECURING DECLARATION FORM

[The Tenderer shall complete this Form in accordance with the instructions
indicated]

Date: [insert date (as day, month and year) of Proposal Submission| Tender No.
[insert number of bidding process]

To: [insert complete name of Client]

I, the undersigned, declare that:

1. I understand that, according to your conditions, bids must be supported by
a Bid-Securing Declaration.

2. T accept that we will automatically be suspended from being eligible for
bidding in any contract with the Client for the period of time of 2years

starting on [insert date], if I am in breach of my obligation(s) under the bid
conditions, because I —

(a) have withdrawn my Bid during the period of bid validity specified in the
Information to Consultants; or

(b) having been notified of the acceptance of my Bid by the Client during the period
of bid validity, fail or refuse to execute the Contract, if required, or

3. I understand that this Bid Securing Declaration shall expire if I am not the
Successful Bidder, upon the earlier of:

(i My receipt of a copy of your notification of the name of the
successful Bidder; or

(ii))  Thirty days after the expiration of validity of my Tender.

Signed: [ooooiiiiiii )

Dated on ......c.cccceeuene. dayof ............... s e [insert date of signing]
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ITEM

DESCRIPTION

K.SHS

STRUCTURAL ENGINEER

The term "Structural Engineer" shall be deemed to mean "The P.M "
as defined above whose address unless otherwise notified is Ministry
of Transport, Infrastructure, Housing, Public Works and Urban
Development, State Department of Public Works, P.O Box 30743,
NAIROBI

PRICING ITEMS OF PRELIMINARIES

Prices SHALL BE INSERTED against items of “preliminaries” in the
tenderer"s priced Bills of Quantities. The contractor is advised to
read and understand all preliminary items.

DESCRIPTION OF THE WORKS

The works to be carried out under this contract comprises the
external repainting of base workshops, engineering block, research
centre, staff canteen, generator room and institute hostels and
alteration works to doors and windows of the institute hostels.

SCOPE OF WORKS

The works to be carried out under this contract comprise of:
Demolitions, External painting, waterproofing, walling and fixing
of aluminium doors and windows and steel louvred windows.

MEASUREMENTS

In the event of any discrepancies arising between the Bills of Quantities
and the actual works, the site measurements shall generally take
precedence. However, such discrepancies between any contract
documents shall immediately be referred to the PROJECT MANAGER in
accordance with Clause 22 of the Conditions of Contract. The
discrepancies shall then be treated as a variation and be dealt with in
accordance with Clause 22 of the said Conditions.

LOCATION OF SITE

The site is located at KENYA METEOROLOGICAL
DEPARTMENT HEADQUARTERS , DAGORETTI CORNER in
Nairobi County. The Contractor is advised to visit the site, to
familiarize with the location of the project. No claims arising from
the Contractor"s failure to do so will be entertained.

Carried to collection
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ITEM

DESCRIPTION

K.SHS

SIGNING OF THE TENDER DOCUMENTS

The bidder shall append his / her signature and / or company ,,s
rubberstamp on each and every page of tender document.

DEMOLITIONS AND ALTERATIONS

The Contractor is to allow for all temporary protection required
during the works including ordinary and special dust screens,
hoardings, barriers, warning signs, etc as directed by the Project
Manager and as necessary for the adequate propping and protection
of existing property, finishes, workmen employed on the site,
employer's agents and the public. Any damage or loss incurred due
to the insufficiency of such protection must be made good by the
Contractor. All protective devices are to be removed on completion
of the works and any necessary making good consequent upon this is
to be excecuted to the satisfaction of the Project Manager

The works shall be propped, strutted and supported as necessary
before any alteration or demolition work commences. Prices shall
include for all cleaning and preparatory work to structure and
finishes and for making good to all finishes on completion whether
or not specifically described.

Unless described as set aside for re-use all arising debris and
surplus materials shall be carefully removed from building and
carterd away from site.

The Contractor shall be entirely responsible for any breakage or
damage which may occur to materials required for re-use during
their removal unless it is certified by the Project Manager that such
damage or breakage was inevitable as a result of the condition of the
item concerned

CLEARING AWAY

The Contractor shall remove all temporary works, rubbish, debris
and surplus materials from the site as they accumulate and upon
completion of the works, remove and clear away all plant,
equipment, rubbish, unused materials and stains and leave in a clean
and tidy state to the reasonable satisfaction of the Project Manager.

The whole of the works shall be delivered up clean, complete and
in perfect condition in every respect to the satisfaction of the
Project Manager.

Carried to collection
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ITEM

DESCRIPTION

K.SHS

CLAIMS

It shall be a condition of this contract that upon it becoming reasonably
apparent to the Contractor that he has incurred losses and / or expenses
due to any of the contract conditions, or by any other reason whatsoever,
he shall present such a claim or intent to claim notice to the PROJECT
MANAGER within the contract period. No claim shall be entertained
upon the expiry of the said contact period.

PAYMENTS

The tenderer"s attention is drawn to the fact that the GOVERNMENT
DOES NOT MAKE ADVANCE PAYMENTS but pays for work done
and materials delivered to site: all in accordance with Clause 23 of the
Conditions of Contract Agreement. In order to facilitate this, a list of the
general component elements for the works is given at the summary page
of these specifications and the tenderer is requested to break down his
tender sum commensurate to the said elements

PREVENTION OF ACCIDENT, DAMAGE OR LOSS

The Contractor is notified that these works are to be carried out on a
restricted site where the client is going on with other nomal
activities. The Contractor is thus instructed to take reasonable care in
the execution of the works as to prevent accidents, damage or loss
and disruoption of activities beeing carried out by the Client. The
Contractor shall allow in his rates any expense he deemed necessary
by taking such care within the site.

WORKING CONDITIONS

The Contractor shall allow in his rates for any interferance that he
may encounter in the course of the works for the Client may in
some cases ask the Contractor not to proceed with the works until
some activities within the site are completed, as the facility will be
operating as usual during the course of the contract.

SIGNBOARD
Allow for providing, erecting, maintaining throughout the course of

the Contract and afterwards clearing away a signboard as designed,
specified and approved by the Project Manager.

Carried to collection
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ITEM

DESCRIPTION

K.SHS

LABOUR CAMPS

The Contractor shall not be allowed to house labour on site. Allow
for transporting workers to and from the site during the tenure of the
contract.

MATERIALS FROM DEMOLITIONS

Any materials arising from demolitions and not re-used shall
become the property of the client. The Contractor shall allow in his
rates the cost of disposing the demolished materials as directed.

PRICING RATES

The tenderer shall include for all costs in executing the whole of
the works, including transport, replacing damaged items, fixing,
all to comply with the said Conditions of Contract.

SECURITY

The Contractor shall allow for providing adequate security for the
works and the workers in the course of execution of this contract. No
claim will be entertained from the Contractor for not maintaining
adequate security for both the works and workers.

URGENCY OF THE WORKS

The Contractor is notified that these “ works are urgent” and
should be completed within the period stated in these Particular
Preliminaries.

The Contractor shall allow in his rates for any costs he/ she deems
that he/she may incur by having to complete these works within
the stipulated contract period.

PAYMENT FOR MATERIALS ON SITE

All materials for incorporation in the works must be stored on site
before payment is effected, unless specifically exempted by the
Project Manager. This is to include materials of the Contractor,
nominated sub-Contractors and nominated suppliers.
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EXISTING SERVICES

Prior to the commencement of any work, the Contractor is to
ascertain from the relevant authority the exact position, depth and
level of all existing services in the area and he/she shall make
whatever provisions may be required by the authorities concerned
for the support, maintenance and protection of such services.

CONTRACT COMPLETION PERIOD

The contract completion period in accordance with condition 31 of
the Conditions of contract must be adhered to.

The ,PROJECT MANAGER" shall strictly monitor the Contractors
progress in relation to the progress chart and should it be found
necessary the ,PROJECT MANAGER" shall inform the Contractor in
writing that his actual performance on site is not satisfactory .In all
such cases the Contractor shall accelerate his rate of performance
production and progress by all means such as additional
labour,plant, e.t.c and working overtime all at his cost.

PERFORMANCE BOND

A bond of 5% of the contract sum will be required in accordance with
clause 6.00 (as amended) on award of contract of the Instructions to
Tenderer"s. No payment on account for the works executed will be
made to the contractor until he has submitted the Performance
Bond to the Project Manager duly signed, sealed and stamped from
an approved Bank.

TENDER DOCUMENTS

Tender documents are as listed in Clause 2.1 of the Instruction to
Tenderer"s Page STD/9

DELIVERY OF TENDER

Tenders and all documents in connection therewith, as specified above
must be delivered in the addressed envelope which should be properly
sealed and deposited at the offices as specified in the letter
accompanying these documents or as indicated in the advertisement.

Carried to collection
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Tenders will be opened at the time specified in the letter
accompanying these Tender Documents or as indicated in the
advertisement. Tenders delivered/received later than the above time
will not be opened.

VALUE ADDED TAX

The Contractor's attention is drawn to the Legal Notice in the

Finance Act part 3 Section 21(b) operative from 15t September, 1993
which requires payment of VAT on all contracts. The Contractor
should therefore include allowance in his rates and prices for prices
for VAT and any other Government taxes currently in force.

The tenderer is advised that in accordance with the Finance Act
2019 withholding VAT tax was reintroduced at a rate of 2% with
effect from 7th September, 2019.

EXISTING BUILDING MATERIALS

NOTE: Any materials found usable for the works shall be given to
the contractor on creidit with the approval of the client

FORM OF CONTRACT

The Form of Contract shall be as stipulated in the Republic of Kenya's
Standard Tender Document for Procurement of Building Works(2006
Edition) and its regulations included herein The Conditions of
Contract are also included herein Particulars of insertions to be
made in the Appendix to the Contract Agreement will be found in
the Particular Preliminaries part of these Bills of Quantities

Carried to collection
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SPECIAL PRELIMINARIES
PROJECT MANAGEMENT EXPENSES

Allow a sum of Five Hundred (500,00.00) only for subsistence
allowances and project management expenses for the project team for
the whole of the project period

Allow for Contractor”s profit and overheads (-------- %)

Allow a sum of Three Hundred Thousand (300,00.00) only for Project
manager's stationery and airtime expenses

Allow for Contractor"s profit and overheads (-------- %)

Allow a sum of Kenya Shillings One Hundred and Seventy
Thousand Only(170,000) for Clerk of Works Expenses.

Allow a percentage sum for the contractors administrative costs and
profits for the above

Transport

The contractor shall provide for site trips only a vehicle of type Toyotq
or Nissan Van to comfortably seat Nine persons including
maintaining licences and insurances, competent driver: all to the
satisfaction of the Project Manager.

The vehicle shall be provided specificaly for and during site visits by
the Ministry of Public Works Technical team. The vehicle shall be in
perfect conditions for the entire duration of the trip i.e. from Ministry
of Public Works Head Office to Kenya metereological department
headquarters, Dagoretti Corner and back to Ministry of Public Works
Head Office including Local running.

The driver shall be at the sole direction of the Project Manager for the
entire duration of the trip, until released by him /her

Reimbursement to the contactor for providing the transport services
will be based per trip to the site and back during the currency of the
contract at a rate as herebelow (Contractor to insert rate - Item A)
inserted. Reimbursement to the contractor for providing driver,
servicing, fuels, oils, Lubricants and tyres will similarly be based per
trip at a rate herebelow (Contractor to insert rate - Item B) inserted.

Allow for providing a vehicle as above described including
maintaining licences and compresensive insurance

(e X 10 TRIPS

Alow for providing driver, maintenance, fuels, lubricants spares
and tyres
(heeee e X 10 TRIPS

500,000.00

300,000.00

170,000.00

Carried to Collection
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PARTICULARS OF INSERTIONS TO BE MADE IN

APPENDIX TO CONTRACT AGREEMENT

The following are the insertions to be made in the appendix to
the Contract Agreement: -

Period of Final Measurement 3 Months From Practical
completion

Defects Liability Period 6 Months from Practical
completion

Date for Possession To be agreed with the Project Manager
Date for Completion 16 Weeks from date of Possession

Liquidated and Ascertained At the rate of Kshs.. 15,000/= per
week or part thereof:

Prime cost sums for which ...

The Contractor desires to tender

Period of Interim Certificates Monthly
Period of Honouring Certificates 30 days
Percentage of Certified Value Retained 10%
Limit of Retention Fund 10%
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COLLECTION
Brought forward from page PP/1
Brought forward from page PP/2
Brought forward from page PP/3
Brought forward from page PP/4
Brought forward from page PP/5
Brought forward from page PP/6
Brought forward from page PP/7
Brought forward from page PP/8

Brought forward from page PP/9

TOTAL FOR PARTICULAR PRELIMINARIES CARRIED TO
MAIN SUMMARY
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GENERAL PRELIMINARIES
PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES

Prices will be inserted against items of Preliminaries in the Contractor's priced
Bills of Quantities and Specification.

The Contractor shall be deemed to have included in his prices or rates for the
various items in the Bills of Quantitics or Specification for all costs involved in
complving with all the requirements for the proper execution of the whole of the
works in the Contract.

ABBREVIATIONS

Throughout these Bills, units of measurement and terms are abbreviated and shall
be interpreted as follows:-

C.M. Shall mean cubic metre

S.M. Shall mean square metre

L.M. Shall mean linear metre

MM Shall mean Millimetre

Kg. Shall mcan Kilogramme

No. Shall mean Number

Prs. Shall mean Pairs

B.S. Shall mean the British Standard Specification Published by

theBritish Standards Institution, 2 Park Street, London W.I., England.

Ditto Shall mean the whole of the preceding description except as qualified in the
description in which it occurs.

m.s. Shall mean measured separately.

a.b.d Shall mean as before described.

Carried to collection
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EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT

Attendance; Clause B19(a) of the Slandard Method of Measurement is deleted and
the following clause is substituted;-

Attendance on nominated Sub-Contractors shall be given as an item in each case
shall be deemed to include: allowing use of standing scaffolding, mess rooms,
sanitary accommodation and welfare facilities; provision of special scaffolding
where necessary;providing space for office accommedation and  for storage of
plant and materials;providing light and water for their work: clearing away
rubbish; unloading checking and hoisting: providing clectric power and removing
and replacing duct covers, pipe casings and the like necessary for the execution and
testing of Sub- Contractors' work and being responsible for the accuracy of the
same.

Fix Only:-

"Fix Only" shall mean take delivery at nearest railway station (Unless otherwise
stated), pay all demurrage charges, load and transport to site where necessary,
unload, store, unpack, assemble as necessary, distribute to position, hoist and fix
only.

EMPLOYER
The "Employer"is Ministry of Environment and Forestry

The term "Employer" and "Government" wherever used in the contract document
shall be synonymous

PROJECT MANAGER

The term "P.M." wherever used in these Bills of Quantities shall be deemed to imply
the Project Manager as defined in Condition 1 of the Conditions of Contract or such
person as may be duly authorised to represent him on behalf of the Government.

ARCHITECT

The term "Architect" shall be deemed to mean "The Project Manager." as defined
above whose address unless otherwise notified is Ministry of Transport,
Infrastructure, Housing, Public Works and Urban Development, State Department
of Public Works, .0 Box 30743, NAIROBI

QUANTITY SURVEYOR

The term "Quantity Surveyor" shall be deemed to mean "The Project Manager." as
defined above whose address unless otherwise notified isMinistry of Transport,
Infrastructure, Housing, Public Works and Urban Development, State Department
of Public Works, P.0 Box 30743, NAIROBI

Carried to collection
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ELECTRICAL ENGINEER

The term "Electrical Engineer" shall be deemed Lo mean "The Project Manager." as
defined above whose address unless otherwise notified is Ministry of Transport,
Infrastructure, Housing, Public Works and Urban Development, State Department
of Public Works, .0 Box 4119, NAIROBI

MECHANICAL ENGINEER

The term "Mechanical Engincer” shall be deemed to mean "The Project Manager." as
defined above whose address unless otherwise notified is Ministry of Transport,
Infrastructure, Housing, Public Works and Urban Development, State Department
of Public Works, 2.0 Box 4119, NAIROBI

STRUCTURAL ENGINEER

The term "Structural Engineer" shall be deemed to mean "The Project Manager." as
defined above whose address unless otherwise notified is State Department of
Public Works, Ministry of Transport, Infrastructure, Housing, Public Works and
Urban Development, State Department of Public Works, P.O Box 30743, NAIROBI

FORM OF CONTRACT

The Form of Contract shall be as stipulated in the Republic of Kenya's Standard
Tender Document for Procurement of Building Works(2006 Edition) included
herein The Conditions of Contract are also included herein Conditions of Contract
These arc numbered from 1 to 37 as sct out in pages 26 to 44 of these tender
documents.Particulars of insertions to be made in the Appendix to the Contract
Agreement will be found in the Particular Preliminaries part of these Bills of
Quantites

PERFORMANCE BOND.

The Contractor shall find and submit on the Form of Tender an approved Bank and
who will be willing to be bound the Government in and amount equal to five per
cent (3%) of the Contract amount for the due performances of the Contract up to the
date of completion as certified by the PROJECT MANAGER and who will when
and if called upon, sign a Bond to that effect on the relevant standard form included
herein. (without the addition of any limitations) on the same day as the Contract
Agreement is signed, by the Government, the Contractor shall furnish within seven
days another Surely (o the approval of the Government.

Carried to collection
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PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required for the
worksexcept in so far as may be stated otherwise herein and except for such items
specifically and only required for the use of nominated Sub-Contractors as
described herein. No timber used for scaffolding, formwork or temporary works of
any kind shall be used afterwards in the permanent work.

TRANSPORT.

Allow for transport of workmen, materials, etc,, to and from the site at such hours
and by such routes as may be permitted by the competent authorities.

MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the work shall be of the
best quality and description unless otherwise stated. The Contractor shall order all
materialsto be obtained from overseas immediately after the Contract is signed and
shall also order materials to be obtained from local sources as carly as necessary to
ensure that they are onsite when required for use in the works. The Bills of
Quantities shall not be used for the purpose of ordering materials.

SIGN FOR MATERIALS SUPPLIED.

The Contractor will be required to sign a receipt for all articles and materials
supplied by the PROJECT MANAGER al the time of laking deliver thereof, as
having received them in good order and condition, and will thereafter be
responsible for any loss or damage and for replacements of any such loss or
damage with articles and/or materials which will be supplicd by the PROJECT
MANAGER at the current market prices including Customs Duty and V.A.T,, all at
the Contractor's own cost and expense, to the satisfaction of the PROJECT
MANAGER

STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where directed on the site
weather proof lock-up sheds and make good damaged or disturbed surfaces upon
completion to the satisfaction of the PROJECT MANAGER Nominated Sub-
Contractors are to be made liable for the cost of any storage accommodation
provided especially for their use,

Carried to collection
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SAMPLES

The Contractor shall furnish at his own cost any samples of materials or
workmanship including concrete test cubes required for the works that may be
called for by the PROJECT MANAGER for his approval until such samples are
approved by the PROJECT MANAGER and the PROJECT MANAGER, may reject
any matcrials or workmanship not in his opinion to be up to approved samples.
The PROJECT MANAGER shall arrange for the testing of such materials as he may
at his discretion deem desirable, but the testing shall be made at the expense of the
Contractor and not at the expense of the PROJECT MANAGER. The Contractor
shall pay for the testing in accordance with the current scale of testing charges laid
down by the State Department of Public Works, Ministry of Land, Housing and
Urban Development,

The procedure for submitting samples of materials for testing and the method of
marking for identification shall be as laid down by the PROJECT MANAGER The
Contractor shall allow in his tender for such samples and tests except those in
connection with nominated sub-contractors’ work.

GOVERNMENT ACTS REGARDING WORKPEOPLE ETC.

Allow for complying with all Government Acts, Orders and Regulations in
connection with the employment of Labour and other matters related to the
execution of the works. In particular the Contractor's attention is drawn to the
provisions of the Factory Act 1950 and his tender must include for all costs arising
or resulting from compliance with any Act, Order or Regulation relating to
Insurances, pensions and holidays for workpeople or so the safety, health and
welfare of the workpeople. The Contractor must make himsclf fully acquainted
with current Acts and Regulations,including Police Regulations regarding the
movement, housing, security and control of labour, labour camps , passes for
transport, etc. It is most important that the Contractor, before tendering, shall
obtain from the relevant Authority the fullest information regarding all such
regulations and/or restrictions which may affect the information regarding all such
regulations and/or restrictions which may affect the organisation of the works,
supply and control of labour, etc., and allow accordingly in his tender. No claim in
respect of want of knowledge in this connection will be entertained.

SECURITY OF WORKS ETC,

The Contractor shall be entirely responsible for the security of all the works
stores,materials, plant, personnel, etc., both his own and sub-contractors' and must
provide all necessary watching, lighting and other precautions as necessary to
ensure sccurity against theft, loss or damage and the protection of the public.
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PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execulion of the works and make good any
damage to public or private roads arising from or consequent upon the execution of
the works to the satisfaction of the local and other competent authority and the
PROJECT MANAGER

EXISTING PROPERTY.

The Contractor shall take every precaution to avoid damage to all existing property
including roads, cables, drains and other services and he will be held responsible
for and shall make good all such damage arising from the execution of this contract
at his own expense to the satisfaction of the PROJECT MANAGER

VISIT SITE AND EXAMINE DRAWINGS.

The Contractor is recommended to examine the drawings and visit the site the
location of which is described in the Particular Preliminaries hereof. He shall be
deemed to have acquainted himself therewith as to its nature, position, means of
access or any other matter which, may affect his tender. No claim arising from his
failure to comply with this recommendation will be considered.

ACCESS TO SITE AND TEMPORARY ROADS,

Means of access to the Site shall be agreed with the PROJECT MANAGER prior to
commencement of the work and Contractor must allow for building any necessary
temporary access roads for the transport of the materials, plant and workmen as
may be required for the complete exccution of the works including the provision of
temporary culverts, crossings, bridges, or any other means of gaining access to the
Site. Upon completion of the works, the Contractor shall remove such temporary
access roads; temporary culverts, bridges, etc., and make good and reinstate all
works and surfaces disturbed to the satisfaction of the PROJECT MANAGER

AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for use of storage and
for the purpose of erecting workshops, etc., shall be defined on site by the PROJECT
MANAGER

Carried to collection
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CTS

OFFICE ETC. FOR THE PROJECT MANAGER

The Contractor shall provide and maintain where directed on site a room to be used
as the site office , complete with Furniture,

WATER AND ELECTRICITY SUPPLY FOR THE WORKS

The Contractor shall provide at his own risk and cost all necessary water, clectric
light and power required for use in the works. The Contractor must make his own
arrangements for connection to the nearest suitable water main and for metering
the water used. He must also provide temporary tanks and meters as required at
his own cost and clear away when no longer required and make good on
completion to the entire satisfaction of the PROJECT MANAGER . The Contractor
shall pay all charges in connection herewith. No guarantec is given or implied that
sufficient water will be available from mains and the Contractor must make his own
arrangements for augmenting this supply at his own cost. Nominated Sub--
contractors are to be made liable for the cost of any water or electric current used
and [or any installation provided especially {or their own use.

SANITATION OF THE WORKS

The Sanitation of the works shall be arranged and maintained by the Contractor to
the satisfaction of the Government and/or Local Authorities, Labour Department
d the PROJECT MANAGER

RVISION AND WORKING HOURS

rks shall be executed under the direction and to the entire satisfaction in all
s of the PROJECT MANAGER who shall at all times during normal working

eing prepared for the contract.

PROVISIONAL SUMS.

The term "Provisional Sum' wherever used in these Bills of Quantities shall have
the meaning stated in Section A item A7(i) of the Standard Method of
Measurement.Such sums are net and no addition shall be made to them for profit.
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PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of Quantities
shall have the meaning stated in Section A item A7 (ii) of the Standard Method of
Measurement , Persons or firms nominated by the PROJECT MANAGER to execute
work or to provide and fix matcrials or goods are described herein as Nominated
Sub-Contractors.Persons or firms so nominated to supply goods or matcrials arc
described herein as Nominated Supplicrs.

PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of Site and in
agreement with the PROJCCT MANAGER a Progress Chart for the whole of the
works including the works of Nominated Sub-Contractors ; one copy to be handed
to the PROJECT MANAGER and a further copy to be retained on Site. Progress to
be recorded and chart to be amended as necessary as the work proceeds,

ADJUSTMENT OF P.C. SUMS.

In the final account all P.C. Sums shall be deducted and the amount properly
expended upon the PROJECT MANAGER'S order in respect of each of them added
to the Contract sum. The Contractor shall produce to the PROJECT MANAGER
such quotations, invoices or bills, properly receipted, as may be necessary to show
the actual details of the sums paid by the Contractor. Items of profit upon P.C.
Sums shall be adjusted in the final account pro-rata to the amount paid. Items of
"attendance” (as previously described) following P.C. Sums shall be adjusted pro-
rata to the physical extent of the work executed (not pro-rata to the amount paid)
and this shall apply even though the Contractor's priced Bill shows a percentage in
the rate column in respect of them. Should the Contractor be permitted to tender
and his tender be accepted of any work for which a P.C. Sum is included in these
Bill of Quantities profit and attendance will be allowed at the same rate as it would
be if the work were executed by a Nominated Sub-Contractor.

Carried to collection
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ADJUSTMENT OF PROVISIONAL SUMS.

In the final account all Provisional Sums shall be deducted and the value of the
work properly executed in respect of them upon the PROJECT MANAGER's order
added to the Contract Sum, Such work shall be valued , but should any part of the
work be exccuted by a Nominated Sub-Contractor, the value of such work or
articles for the work to be supplied by a Nominated Supplier, the value of such
work or articles shall be treated as a P.C. Sum and profit and attendance
comparable to that contained in the priced Bills of Quantities for similar items

added.

NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be executed by
nominated sub-contractors, the Contractor shall enter into sub-contracts and shall
thereafter be responsible for such sub-contractors in every respect. Unless
otherwise described the Contractor is to provide for such Sub-Contractors any or all
of the facilities described in these Preliminaries. The Contractor should price for
these with the nominated Sub-centract Contractor's work concerned in the P.C.
Sums under the description "add for Attendance".

DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government reserves the right to
place a "Direct Contract” for any goods or services required in the works which are
covered by a P.C. Sum in the Bills of Quantities and to pay for the same direct. In
any such instances, profit relative to the P.C. Sum in the priced Bills of Quantitics
will be adjusted as described for I.C. Sums is allowced.

ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow [or the attendance of trade upon trade and shall afford
any tradesmen or other persons employed for the execution of any work not
included in this Contract every facility for carrying out their work and also for use
of his ordinary scaffolding. The Contractor, however, shall not be required to erect
any special scaffolding for them. The Contractor shall perform such cutting away
for and making good after the work of such tradesmen or persons as may be
ordered by the PROJECT MANAGER and the work will be measured and paid for

to the extent executed at rates provided in these Bills.
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INSURANCE

The Contractor shall insure as required in Conditions No. 30 of the Conditions of
Contract. No payment on account of the work executed will be made to the
Contractor until he has satisfied the PROJECT MANAGER either by production of
an Insurance Policy or and Insurance Certificate that the provision of the foregoing
Insurance Clauses have been complicd with in all respects. Thereafter the PROJECT
MANAGER shall from time to time ascertain that premiums are duly paid up by
the Contractor who shall if called upon to do so, produce the receipted premium
renewals for the PROJECT MANAGER's inspection.

PROVISIONAL WORK

All work described as "Provisional" in these Bills of Quantities is subject to
remeasurement in order to ascertain the actual quantity executed for which
payment will be made. All "Provisional" and other work liable to adjustment under
this Contract shall left uncovered for a reasonable time to allow all measurements
needed for such adjustment to be taken by the PROJECT MANAGER Immediately
the work is ready for measuring, the Contractor shall give notice to the PROJECT
MANAGER, Tf the Contractor makes default in these respects he shall if the
PROJECT MANAGER so directs uncover the work to enable all measurements to be
taken and afterwards reinstate at his own expensc.

ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorised alteration or qualification madc to the text of the Bills of
Quantitics may causc the Tender to be disqualified and will in any casc be ignored.
The Contractor shall be deemed to have made allowance in his prices gencrally to
cover any items against which no price has been inserted in the priced Bills of
Quantities. All items of measured work shall be priced in detail and the Tenders
containing Lump Sums to cover trades or groups of work must be broken down to
show the price of each item before they will be accepted.

BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the PROJECT
MANACER in writing. All blasting operations shall be carried out at the
Contractor's sole risk and cost in accordance with any Government regulations in
force for the time being, and any special regulations laid down by the PROJECT
MANAGER governing lhe use and slorage of explosives.
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MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the property of the
Government. Unless the PROJECT MANAGER directs otherwise such materials
shall be dealt with as provided in the Contract. Such materials shall only be used in
the works, in substitution of materials which the Contractor would otherwise have
had to supply with the written permission of the PROJECT MANAGER Should
such permission be given, the Contractor shall make due allowance for the value of
the materials so used at a price to be agreed.

PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the Bills of
Quantities,including casing , casing up, covering or such other means as may be
necessary to avoid damage to the satisfaction of the PROJECT MANAGER and
remove such protection when no longer required and make good any damage
which may nevertheless have been done at completion free of cost to the
Government.

REMOVAL OF RUBBISH ETC.

Removal of rubbish and debris from the Buildings and site as it accumulates and at
the completion of the works and remove all plant, scaffolding and unused materials
at completion.

WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes and drains, wash
{(except where such treatment might cause damage) and clean all floors, sanitary
fittings,glass inside and outside and any other parts of the works and remove all
marks,blemishes, stains and defects from joinery, fittings and decorated surfaces
generally,polish door furniture and bright parts of metalwork and leave the whole
of the buildings watertight, clean, perfect and fit for occupation to the approval of
the PROJECT MANAGER

Carried to collection

GPf11




ITEM

DESCRIPTION

KSHS

GENERAL SPECIFICATION.

For the full description of materials and workmanship, method of execution of the
work and notes for pricing, the Contractor is referred to the Ministry of Roads and
Public Works and Housing General Specification dated 1976 or any subsequent
revision thercof which is issued as a separate document, and which shall be
allowed in all respects unless it conflicts with the General Preliminaries, Trade
Preambles or other items in these Bills of Quantitics.

TRAINING LEVY

The Contractor's attention is drawn to National Industrial Training Authority Act
CAp 237, which requires payment by the Contractor of a Training Levy at the rate
of 50.00 per employee per month.

MATERIALS ON SITE

All materials for incorporation in the works must be stored on or adjacent to the site
before payment is effected unless specifically exempted by the PROJECT
MANAGER. This includes the malterials ol the Main Coniracior, Nominaled Sub-
Contractors and Nominated Suppliers.

HOARDING

The Contractor is required to take all precautions necessary for the safe custody of
the works,materials, plant, public and Employer's property on the site.

CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate English speaking Agent
or Representative, competent and experienced in the kind of work involved who
shall give his whole experience in the kind of work involved and shall give his
whole time to the superintendence of the works. Such Agent or Representative shall
receive on behalf of the Contractor all directions and instructions from the Project
Manager and such directions shall be deemed to have been given to the Contractor
in accordance with the Conditions of Contract.
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UNIT

RATE

AMOUNT

BASE WORKSHOPS

FINISOES

EXTERNAL WALLS

Sand. prepare and apply three coats of ruff 'n' tuff

textured finish consisting of an undercoat, wall

master coat and a self cleaning coat as Duracoat or

other equal and approved to :-

Walls and beam surfaces externally
Ditto to column surfaces

Carefully wirebrush the existing external masonry
walling to obtain original texturc finish

DOOR FINISHES

Sand , prepare and apply two coats of polvurethane

varnish on;

Wooden doors internally
Ditto externally.

Door frames 100-200mm girth

Sand. prepare and apply two coats of gloss oil paint

to:-

General surfaces of steel door

WINDOW & STEEL GATE FINISHES

Sand. prepare and apply two coats of gloss oil paint

to:-
Metal surfaces exicrnally
Ditto internally

Sand., prepare and apply two coeats of black

bituminous paint on;

Plinth surfaces externally

)
-]

267

42

62

62

48

SM

SM

SM

SM

SM

LM

SM

SM

SM

SM

TOTAL CARRIED TO COLLECTION

BW/1




1TEM

DESCRIPTION

QY

UNIT

RATL

AMOUNT

Paving slabs

Carcfully demolish the existing dilapidated paving slabs
approx. 1158M and disposc of resultant debris as
directed.

600x600x50mm thick Precast concrete class 20/20
paving slabs, laid to falls on blinded hardcore surface
and jointed in cement and sand (1:3) mortar.

Total carried below

COLLECTION
Total carried from BW/1

Total Carricd from above

item

SM

TOTAL CARRIED TO SUMMARY

BW/2




ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

STAFF CANTEEN

FINISHES

EXTERNAL WALLS

Sand, prepare and apply three coats of ruff 'n' tuff
textured finish consisting of an undercoat, wall master coat

and a self cleaning coat as Duracoat or other equal and

approved to :-

Walls and beam surfaces externally

DOOR FINISHES

Sand, prepare and apply two coats of gloss oil paint on;

Mectal doors externally
Ditto externally.

WINDOW FINISHES

Sand, prepare and apply two coats of gloss oil paint on;

Windows externally
Ditto internally

Prepare and apply two coats of gloss oil paint to wall and

conccerete surfaces externally;

Bitumastic paint to plinth surfaces externally.

COPING
Carctully remove the existing coping and sct aside as dirceted
by project manager.

Precast concrete (1:2:4) coping size 300x50mm thick including
bedding and jointing in cement and sand (1:3) mortar

FASCIA AND BARGE BOARDS

Carefully remove the existing fascia board and set aside as
directed by the project manager,

250 x 25 mm thick fascia and barge board nailed to ends of
rafters and purlin.

Prepare and apply one undercoat and two finishing coats of
gloss o1l paint to general surfaces of fascia boards

350

55

54

12

12

91

91

50

SM

SM

SM

SM

SM

SM

LM

LM

LM

LM

SM

TOTAL CARRIED TO COLLECTION

5C/1




TTEM DESCRIPTION QTY UNIT [RATE AMOUNT
RAIN WATER GOODS
A I40n.“n?1 f:iiameter hal_d round Upve gutters complete with fixing 68 LM
and joining accessories
B |Extra over [or stopped ends 6 NO
C  |Extra over for 100mm diameter outlet 6 NO
100mm diameter uPVC class ¢ down pipe secured with 35 LM
D |approved clippings to wall surfaces
4
E  |Extra over for swan ncek offsct in pipe diameter 6 NO
F |Extra over for shoe in pipe diameter 6 NO
DRAINAGE CHANNEL
Surface water drainage channcls average size 600X450mm
G deep comprising of excavations, disposal, surface preparation, 56 LM
100mm thick precast channels bedded and haunched on sides .
with mass concrete
Mild steel grating comprising of 25x25x3mm thick steel angles
H |framing and 20x3mm stcel flats welded to main frames 56 LM
including setting into Reinforced concrete channel
Paving slabs
600x600x50mm thick Precast concrete class 20/20 paving
I |slabs, laid to falls on blinded hardcore surface and jointed in 100 SM

cement and sand (1:3) mortar.

Total carried below

COLLECTION
Total carried from SC/1

Total Carried from above

TOTAL CARRIED TO SUMMARY

SC/ 2




TTEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

ENGINEERING BLOCK

FINISHES

EXTERNAL WALLS

Sand, prepare and apply three coats of ruff 'n' tuff

textured finish consisting of an undercoat., wall
master coat and a self cleanine coat as Duracoat or

other equal and approved to :-

Walls and beam surfaces externally
DOOR FINISHES

Sand , prepare and apply two coats of gloss oil paint

on;
Metal doors internally

Ditto externally.

WINDOW & STEEL GATE FINISHES

Sand, prepare and applyv two coats of gloss oil paint
1o0:-

Metal surfaces cxternally
Ditto internally

Sand, prepare and apply two coats of black

bituminous paint on;

Plinth surfaces externally
FASCTA AND BARGE BOARDS

Carcfully removc the existing fascia board and sct aside
as dirceted by the projcct manager.

250 x 25 mm thick fascia and barge board nailed to
cnds of rafters and purlin.

Prepare and apply one undercoat and two finishing
coats of gloss oil paint to general surfaces of fascia
boards

35

35

70

88

88

48

SM

SM

SM

SM

SM

SM

LM

LM

SM

TOTAL CARRIED TO COLLECTION

EB/1




TTEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

G

RAIN WATER GOODS

140mm diameter hald round Upvc gutters complete
with fixing and joining accessories

Extra over for stopped ends
Extra over for 100mm diameter outlet

100mm diameter uPVC class ¢ down pipe secured with
approved clippings to wall surfaces

Extra over for swan neck offset in pipe diameter
Extra over for shoe in pipe diameter

DRAINAGE CHANNEL

Surface water drainage channels average size
600X450mm deep comprising of excavations, disposal,
surfacc preparation, 100mm thick precast channcls
bedded and haunched on sides with mass concrete

Mild steel grating comprising of 25x25x3mm thick
steel angles framing and 20x3mm steel flats welded to
main frames including sctting into Reinforced concrete
channcl

Paving slabs

600x600x50mm thick Precast concrete class 20/20
paving slabs, laid to falls en blinded hardcore surface
and jointed in cement and sand (1:3) mortar.

FLAT ROOF

Hack to remove the existing screed and bitumen felt
membranc approx 320SM and disposc off resultant
debris as directed.

Sirrah P GR 5kg/sm- APP bituminous membrane or
other equal and approved waterproofing membrane
including 3 coats reflective paint; provide 10 vear
guarantee

Roofing laid to falls and cross falls; on horizontal

Ditto to skirting 300mm high

68

23

46

46

133

320

320

32

LM

NO

NO

LM

NO

NO

LM

LM

SM

SM

SM

SM

TOTAL CARRIED TO COLLECTION

EB/ 2




ITEM DESCRIPTION QTY UNIT | RATE AMOUNT

200mm thick parapet walling in machine-cut natural

A |stone walling bedded and jointed in cement sand(1:3) 105 SM
mortar

B 20mm thick cement sand (1:4) protection screed to 120 SM
waterproofing membrane
Precast concrete (1:2:4) coping size 300x50mm thick

C [|including bedding and jointing in cement and sand 105 LM
(1:3) mortar
"Fulbora Outlets"

D Core drilling in the roof slab to form holes for fulbora 4 NO
oulet (m/s)
100mm diamelter [ulbora oulel built into RC slab and

E . . 6 NO
making good with mass concrete

F Dressing waterproofing around 100mm diameter 6 NO

tulbora rain water outlet

Total carried below

COLLECTION

Total carried from EB/1

Total carried from EB/2

Total Carried from above

TOTAL CARRIED TO SUMMARY

EB/ 3




ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

GENERATOR HOUSE (Workshop & Engineering
Blocks)

FINISHES
EXTERNAL WALLS

Sand, prepare and apply three coats of ruff 'n' tuff
medium textured finish consisting of an undercoat,
wall master coat and a self cleaning coat as Duracoat

or other equal and approved to :-

Walls and beam surfaces externally
Ditto to column surtaccs

DOOR FINISHES

Sand , prepare and apply two coats of gloss oil paint

ong
Metal doors internally
Ditto externally.

WINDOW FINISHES

Sand, prepare and apply two coats of gloss oil paint
to:-

Metal surfaces externally
Ditto internally

Sand. prepare and apply two coats of black
bituminous paint on;

Plinth surfaces externally

COPING

Carefully remove the existing coping and set aside as
directed by project manager.

Precast concrete (1:2:4) coping size 300x50mm thick
including bedding and jointing in cement and sand (1:3)
mortar

FASCIA AND BARGE BOARDS

Carelully remove the existing lascia board and set aside
as directed by the project manager,

250 x 25 mm thick fascia and barge board nailed to ends
of rafters and purlin.

Prepare and apply one undercoat and two finishing coats
of gloss oil paint to general surfaces of fascia boards

319

58

37

37

47

47

57

47

47

91

91

50

SM

SM

SM

SM

LM

LM

LM

LM

SM

TOTAL CARRIED TO COLLECTION

GR/ 1




ITEM DESCRIPTION QTY UNIT | RATE AMOUNT
RAIN WATER GOODS
140mm diameter hald round Upve gutters complete with
. .. . 36 LM
A |fixing and joining accessories
B |Extra over for stopped cnds 8 NO
C |Extra over for 100mm diamcter outlet 4 NO
100mm diameter uPVC class ¢ down pipe secured with
. 14 LM
D |approved clippings to wall surfaces
E |Extra over for swan neck offset in pipe diameter 4 NO
I'  |Lxtra over for shoe in pipe diameter 4 NO
Paving slabs
600x600x50mm thick Precast concrete class 20/20 paving
G |slabs, laid to falls on blinded hardcore surface and jointed 82 SM
in cement and sand (1:3) mortar.
Ramp
Provide for an access ramp size 18750 X 2500 X 200mm
thick in Vibrated reinforced concrete class 20/20
H [reinforced with A142 BRC Mesh reinforcement to B.S Item
4483 including all necessary formwork and raking to
concrete.
I |Ditto but for size 8200 X 2400 X 200mm thick Ttem

Total carried below

COLLECTION

Total carried from GR/1

Total Carried from above

TOTAL CARRIED TO SUMMARY

GR/?2




ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

RESEARCH CENTRE

FINISHES
EXTERNAL WALLS

Sand, prepare and apply three coats of ruff 'n' tuff

textured finish consisting of an undercoat, wall

master coat and a self cleaning coat as Duracoat or
other equal and approved to :-

Walls and beam surfaces externally

Carefully wirebrush the existing external masonry
walling to obtain original texture finish

DOOR FINISHES

Sand , prepare and apply two coats of polyurethane
matt varnish on;

Woodcen doors intcrnally

Ditto externally.

Door frames 100-200mm girth

WINDOW & STEEL GATE FINISHES

Sand, prepare and apply two coats of gloss eil paint
to:-

Metal surfaces externally
Ditto internally

Sand, prepare and apply two coats of black
bituminous paint on;

Plinth surfaces externally
FASCIA AND BARGE BOARDS

Carefully remove the existing fascia board and set aside
as dirccted by the projeet manager.

250 x 25 mm thick fascia and barge board nailed to
ends of rafters and purlin.

Prepare and apply one undercoat and two finishing coats
of gloss oil paint to general surfaces of fascia boards

333

270

20

57

57

61

102

102

56

SM

SM

SM

SM

M

SM

SM

SM

M

LM

SM

TOTAL CARRIED TO COLLECTION

MSF/ 1




ITEM DESCRIPTION QTY UNIT | RATE AMOUNT
RAIN WATER GOODS
140mm diameter hald round Upvc gutters complete
. . .. . 74 M
A |with fixing and joining acccssorics
B  [Extra over for stopped ends 6 NO
C  |Extra over for 100mm diameter outlet 6 NO
100mm diameter uPVC class ¢ down pipe secured with 35| 1M
D |approved clippings to wall surfaces
E |Extra over for swan neck offset in pipe diameter 6 NO
4
F |Extra over for shoe in pipe diameter 6 NO
Paving blocks
600x600x50mm thick Precast concrete class 20/20
G |paving slabs, laid to falls on blinded hardcore surface 135 SM

and jointed in cement and sand (1:3) mortar.

Total carried below

COLLECTION
Total carried from RC/1

Total Carried from above

TOTAL CARRIED TO SUMMARY

MSF/ 2




ITEM DESCRIPTION QTY UNIT | RATE AMOUNT
INSTITUTE HOSTELS
DEMOLITION &ALTERATION WORKS
Demolish existing masonry wall to create 3No. window
A |opening size 4450 X 1700mm high and dispose off Item
resultant debris as directed
e . oo
B Dltto for 2No. Window opcning sizc 4350X1500mm Ttem
high
C  19500X1700mm high ditto (1No.) Item
D [2550X900mm high (1No.) Item
E [4450X1500mm high(1No.) [tem
F |9500X1500mm high(1No.) Item
G |2400X1500mm high(1No.) Item
H [1500X1500mm high ditto(1No) Item
Carefully remove the following dilapidated aluminium
doors and louvre blade windows and hand over to
client as directed:-
T |Window size 8850X600mm high 5 No
J  [Ditto for size 3600X3000mm high 3 No
K |Ditto for size 3775X1500mm high 1 No
L |Ditto size 1875X3000mm high 1 No
M |Door size 4450X3000mm high 1 No
N  |Ditto but for size 1600X3000mm double swing 1 No
O |Ditto for size 8850X3000mm high 1 No
TERRAZZO SCRUB
Carefully clean the existing terrazzo finish on external
walls by scrubbing with a mechanical buffing machine
P |and an approved neutral cleancr; including buffing 2950 SM

afterwards with a dry brush all to Architects
specifications and directions.

TOTAL CARRIED TO COLLECTION

H/ 1




ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

Aluminium glass doors

Grey powder coated aluminium door comprising of
panels to schedule and consisting of 6mm thick clear

sheet glass 1050mm high: 100x45mm aluminium
frames; including all necessary iron mongery and fixing

to frames: all to architects approval:-

Door overall size 4450 x 3000mm high
Ditto overall size 1600 x 3000mm high double swing
Door overall size 8850 x 3000mm high

Supply and fix the following iron mongery from

Union or other equal and approved

Overhead door closer as union No.7724 GLD
100mm pressed brass butt hinges

Overall brass door stop including plugging onto
concrete with screws

300mm aluminium push and pull handles
3-lever mortice lock as Union complete
Metal work

Purpose made units

Supply and fix powder coated aluminium framed
windows, to be fabricated from approved composite
extruded powder coated heavy duty hollow or angle
seclions with 6mm thick laminated glass and glazing
secured to framing using approved rubber glazine
strips: including all necessary iron mongery such as
hinges and locking devices to Architects approval and
in accordance with Architectural drawings

Window size 8850X600mm high top hung
Ditto for size 3600X3000mm high
Ditto for size 3775X1500mm high

Ditto size 1875X3000mm high

NO

NO

NO

NO

PRS

NO

PRS

TOTAL CARRIED TO COLLECTION

IH/ 2




ITEM DESCRIPTION QTY UNIT RATE AMOUNT

The following purpose made burglar proofed metal

steel louvred window in standard 100x50mm RHS

framing with S0x3mm thick steel flats welded at

60mm centres to main framing finished with one

coat Red-oxide primer before fixing and all

complete with necessary fasteners and stays to all

openable parts and 7Smm permanent vent hood

filled with coffee-tray and mosquito gauze to full

width all as per Architectes designs including

cutting stone and pinning fixing lugs and beddings

and pointing ground reveals in Cement(1:3) mortar
A |Window size 4450X1700mm high 3 No
B [Window size 4350X1500mm high 2 No
C  |Window size 9500X1700mm high 1 No
D |Window size 2550X900mm high 1 No
E  |Window size 4450X1500mm high 1 No
F  |Window size 9500X1500mm high 1 No
G |Window size 2400X1500mm high 1 No
H |Window size 1500X1500mm high 1 No

Coping

300x50mm thick insitu concrete (1:2:4) decorative
T |coping between terrazzo and textured finish to 186 LM

Architect's details
7 15 mm thick cement sand (1:4) render to walls 175 SM

externally

Paving slabs

600x600x50mm thick Precast conerete class 20/20
K |paving slabs, laid to falls on blinded hardcore surface 370 SM

and jointed in cement and sand (1:3) mortar,

Total carried to collection

IH/ 3




ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

G

Painting and decoration

EXTERNAL WALLS

Sand, prepare and apply three coats of ruff 'n' tuff

textured finish consisting of an undercoat, wall

master coat and a self cleaning coat as Duraceat or
other equal and approved to :-

Walls and beam surfaces externally

WINDOW FINISHES

Sand, prepare and apply two coats of gloss oil paint

to:-
Metal surfaces externally

Ditto intcrnally

Preparce and apply three coats of gloss oil paint to:-

Metal surfaccs cxternally
Ditto intcrnally
DOOR FINISHES

Sand , prepare and applv two coats of polvurethane

matt varnish on;

Wooden doors internally
Ditto externally.

Door frames 100-200mm girth

252

247

247

81

81

20

SM

SM

SM

SM

SM

SM

SM

LM

Total carried to collection

IH/ 4




ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

COLLECTION

Total carricd from 1H/1

Total carricd from 1H/2

Total carricd from IH/3

Total carried from 1H/4

TOTAL CARRIED TO SUMMARY

IH/ 5




ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

INSTRUMENTS AGROMET BLOCK

FINISHES

EXTERNAL WALLS

Sand, prepare and applv three coats of ruff 'n' tuff
textured finish consisting of an undercoat, wall master coat

and a self cleaning coat as Duracoat or other equal and

approved to :-
Walls and beam surfaces cxternally

DOOR FINISHES

Sand. prepare and applv two coats of gloss oil paint on;

Metal doors externally
Ditto externally.

WINDOW & STEEL GATE FINISHES

Sand, prepare and apply two coats of gloss oil paint on;

Windows externally
Ditto internally

Prepare and apply two coats of gloss oil paint to wall and

concerete surfaces externally;

Bitumastic paint to plinth surfaccs cxternally.
FASCIA AND BARGE BOARDS

Carefully remove the existing fascia board and set aside as
directed by the project manager.

250 x 25 mm thick fascia and barge board nailed to ends of
raflers and purlin.

Preparce and apply onc undercoat and two finishing coats of
gloss oil paint to general surfaces of fascia boards

185

185

92

SM

SM

SM

SM

SM

SM

M

M

TOTAL CARRIED TO COLLECTION

IAB/ 1




ITEM DESCRIPTION QTY |UNIT| RATE AMOUNT
RAIN WATER GOODS
A 1491n111 d.1s%11%et_er hald roun_d Upvce gutters complete with 218 M
fixing and joining accessories
B |Extra over for stopped ends 5 NO
C |Extra over for 100mm diameter outlet 4 NO
100mm diameter uPVC class ¢ down pipe secured with
o 22 LM
D |approved clippings to wall surfaccs
E |Extra over for swan neck offset in pipe diameter 4 NO
F  |Extra over for shoe in pipe diameter 4 NO
DRAINAGE CHANNEL 4
Surface water drainage channcls average size 600X450mm
G deep comprising of excavations, disposal, surface preparation, 65 LM
100mm thick precast channels bedded and haunched on sides
with mass concrele
Mild steel graling comprising ol 25x25x3mm thick steel
H |angles framing and 20x3mm steel flats welded to main frames 65 M
including setting into Reinforced concrete channel
Paving slabs
600x600x50mm thick Precast concrete class 20/20 paving
I slabs, laid to falls on blinded hardcore surface and jointed in 798 SM

cement and sand (1:3) morlar.

Total carried below

COLLECTION
Total carried from TAB/1

Total Carricd from above

TOTAL CARRIED TO SUMMARY

IAB/ 2




ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

MET LIBRARY BLOCK

FINISHES

EXTERNAL WALLS

Sand, prepare and applv three coats of ruff 'n' tuff

textured finish consisting of an undercoat, wall

master coat and a self cleaning coat as Duracoat or
other equal and approved to :-

Walls and beam surfaces externally
Ditto to column surfaces

Carefully wirebrush the existing external masonry
walling to obtain original texture finish

DOOR FINISHES

Sand, prepare and apply two coats of gloss oil paint
to:-

General surfaces of steel door externally
Ditto internally
WINDOW FINISHES

Sand, prepare and apply two coats of gloss oil paint
to:-

Metal surfaces externally
Ditto internally

Sand, prepare and apply two coats of black
bituminous paint on;

Plinth surfaces externally

FASCIA AND BARGE BOARDS

Carcfully remove the existing fascia board and sct aside
as directed by the project manager.

250 x 25 mm thick lascia and barge board nailed to
ends of rafters and purlin.

Prepare and apply one undercoat and two finishing
coats of gloss oil paint to general surfaces of fascia
boards

255

175

311

18

18

241

241

78

91

91

50

SM

SM

SM

SM

SM

SM

SM

SM

M

M

SM

TOTAL CARRIED TO COLLECTION

ML/ 1




ITEM DESCRIPTION QTY UNIT RATE AMOUNT

RAIN WATER GOODS

A lé}Omm-dlamete-r ha'ld round Up‘vc gutters complete 155 LM
with fixing and joining accessories

B |Extra over for stopped ends 8 NO

C |Extra over for 100mm diameter outlet 7 NO
100mm diameter uPVC class ¢ down pipe secured with

. 50 LM
D |approved clippings to wall surfaces
E  |Extra over for swan neck offset in pipe diameter 7 NO
4

F  |Extra over for shoe in pipe diameter 7 NO
Paving slabs
600x600x50mm thick Precast concrete class 20/20

G |paving slabs, laid to falls on blinded hardcorc surface 359 SM

and jointed in cement and sand (1:3) mortar.

Total carvied below

COLLECTION
Total carried from ML/1

Total Carried from above

TOTAL CARRIED TO SUMMARY

ML/ 2




ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

ADMINISTRATION/TUITION BLOCK

FINISHES

EXTERNAL WALLS

Sand, prepare and apply three coats of ruff 'n' tuff

textured finish consisting of an undercoat, wall
master coat and a self cleaning coat as Duracoat or

other cqual and approved to :-

Walls and beam surfaces externally
Ditto to column surfaces

Carefully wirebrush the existing external masonry
walling to obtain original texture finish

DOOR FINISHES

Sand, prepare and apply two coats of gloss oil paint

General surfaces of steel door externally
Ditto internally
WINDOW FINISHES

Sand, preparce and apply two coats of gloss oil paint

to:-
Metal surfaces externally
Ditto internally

Sand, prepare and apply two coats of black

bituminous paint on;

Plinth surfaces externally

1310

161

315

35

35

417

417

SM

SM

SM

SM

SM

SM

SM

TOTAL CARRIED TO COLLECTION

AB/ 1




ITEM DESCRIPTION QTY UNIT | RATE AMOUNT

VENT BLOCK WALLING
Sand, prepare and apply two coats of plastic
emulsion paint to:-

A |Vent blocks externally 49 SM
COPING

B C.areftllly remove the existing coping and set aside as 183 LM
dirccted by project manager.
Precast conercte (1:2:4) coping size 300x50mm thick

C |including bedding and jointing in ccment and sand 183 M
(1:3) mortar
Paving slabs
600x600x50mm thick Precast concrete class 20/20

D |paving slabs, laid to falls on blinded hardcore surface 482 SM

and jointed in cement and sand (1:3) mortar.

Total carried below

COLLECTION
Total carried from AB/1

Total Carried from above

TOTAL CARRIED TO SUMMARY

AB/ 2




ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

GUARD HOUSE

ALTERATIONS

Carefully remove the existing metal door size
900X2400mm high overall and hand over to the client
as directed (Approx 2 square meteres)

Ditto for window size 1000X1500mm high(Approx
2SM)

Window size 1500X1500mm high ditto (Approx. 7SM)

MILD STEEL DOORS

Supply, assemble and fix the following purpose
made mild steel doors, primed with red oxide
primer before delivery to site; complete with hinges
flush bolts, drop bolts, union steel door locks with
handles,building in lugs to jambs, plugging and
screwing to head and sill; and bedding frames in
water proof cement and sand (1:3) mortar; and
pointing in approved mastic including oiling , easing

and adjusting cement and sand (1:3) mortar and
pointing in approved mastic including oiling, easing
& adjusting

900X2400mm high overall door
WINDOWS

The following purpose made burglar proofed metal

steel window casements in standard 25mmx3mm T
and Z section framing in medium panes(0.35m
finished with one coat Red-oxide primer before
fixing and all complete with necessarv fasteners and

stays to all openable parts and 7Smm permanent
vent hood filled with coffee-tray and mosquito sauze

to full width all as per Architectes designs including
cutting stone and pinning fixing lugs and beddings
and pointing ground reveals in Cement(1:3) mortar

Window size 1000X1500mm high

Window size 1500X1500mm ditto

Item

Item

Item

NO

NO

NO

TOTAL CARRIED TO COLLECTION

GU/1




ITEM DESCRIPTION QTY UNIT | RATE AMOUNT

GLAZING
6mm Thick onc way tinted and toughenced glass
fixed with and including putty to steel windows in:-

A |Panes 0.10-0.50SM 3 SM
Preparc and apply onc undercoat and two finishing
coats of gloss oil paint to:-

B |Metal surfaces externally 11 SM

C |Ditto internally. 11 SM
EXTERNAL WALL FINISHES
Sand, prepare and apply three coats of ruff'n' tuff
textured finish consisting of an undercoat, wall
master coat and a self cleaning coat as Duracoat or
other equal and approved to :-

D |Walls and beam surfaces externally 26 SM
Sand, prepare and apply two coats of black
bituminous paint on;

E  |Plinth surfaces externally 7 sM
FASCIA AND BARGE BOARDS

o Cargfully remove the f:xisting fascia board and sct aside 102 | I
as dirccted by the project managger.

| 250 x 25 mm thick fas?la and barge board nailed to 102 LM
ends of rafters and purlin.
Prepare and apply one undercoat and two finishing

T |coats of gloss oil paint to general surfaces of fascia 56 SM
boards
Paving slabs
600x600x50mm thick Precast concrete class 20/20

G |paving slabs, laid to falls on blinded hardcore surface 18 SM

and jointed in cement and sand (1:3) mortar.

TOTAL CARRIED TO COLLECTION

Gu/ 2




1TEM DESCRIPTION QTY UNIT | RATE AMOUNT
RAIN WATER GOODS
140mm diameter hald round Upvc gutters complete
. . - . 17 LM
A |with fixing and joining accessories
B |Extra over tor stopped ends 4 NO
C |Extra over for 100mm diameter outlet 4 NO
100mm diameter uPVC class ¢ down pipe secured with
L 121 LM
D |approved clippings to wall surfaces
E  |Extra over for swan neck offset in pipe diameter 4 NO
F  |Extra over for shoe in pipe diameter 4 NO

Total carried below

COLLECTION

Total carried from GU/1

Total carried from GU/2

Total carried from above

TOTAL CARRIED TO SUMMARY

GU/ 3




ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

10

SUMMARY

BASE WORKSHOPS

STAFF CANTEEN

ENGINEERING BLOCK
GENERATOR ROOM

RESEARCH CENTRE

INSTITUTE HOSTEL
INSTRUMENTS AGROMET BLOCK
MET LIBRARY

ADMINISTRATION BLOCK

GUARD HOUSE

TOTAL CARRIED TO MAIN SUMMARY

SuMm/01




PROVISIONAL SUMS



ITEM DESCRIPTION QTYUNIT RATEAMOUNT

PROVISIONAL SUM

The Contractor shall include in his tender the
following to be deducted in whole or in part as
directed by the Project Manager.

Allow for a Provisional Sum of Kenya Shillings Two
million (2,000,000) only for Contigencies 2,000,000.00

TOTAL CARRIED TO MAIN SUMMARY

PS/01



ITEM

DESCRIPTION

SHS SHS

PROPOSED REPAINTING AND
ALTERATION WORKS TO KENYA
METEREOLOGICAL DEPARTMENT

HEADQUARTERS BUILDINGS-
DAGORETTI CORNER, NAIROBI.

W.P ITEM NO: D110/NB/NB/2001 JOB

NO 10686B

MAIN SUMMARY

PARTICULAR PRELIMINARIES

GENERAL PRELIMINARIES

MAIN WORKS

PROVISIONAL SUMS

PAGE
PP/9
GP/13
SUM/01

PS/01

FOR OFFICIAL U4E FOR CONTRACTORS UYE

TOTAL CARRIED TO FORM OF TENDER KSHS

Amount in WOTrdS KSh ... .ceuie i it ietie it iit it it cencetee e eeetee ae eeneee sne aneeesee snn eeneeesns sanonenesenn

CONTRACTORS NAME, ...t ittt ittt e e e cee et e cee sen e cee san e

MS/01




